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FY11 ProgramApproximately $1.7 Billion  worth of construction 
opportunities in Afghanistan Engineer District - South
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Area Office Program Amounts Number of Projects

Herat $393M 26

Helmand $384M 50

Kandahar $677M 61

Kandahar Air Field $342M 19



Herat Area Office



Herat Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

Fuel Spill Containment (RCWest Multiple 

Locations) (ANA)
Multiple

O&M SATOC 

(JOC)
21-Aug-10 19-Nov-10

9th CDO (207th 9th Commando) Herat Full & Open/LPTA 18-Oct-10 3-Dec-10

UP District HQ @ Herat (Sharhre-e-Torghondi) Herat
Afghan 

First/LPTA
5-Mar-11 31-Mar-11

Small Arms (SA) Range RMTC @ Shindand Herat MATOC (AES) 26-Dec-10 2-Jan-11

ANA Air Corps Expansion - Herat Herat MATOC (AES) 31-Jan-11 7-Feb-11

SOF ISR Apron & Support Complex, Shindand Herat
Full & Open/Best 

Value
3-May-11 7-Jul-11

ISR Apron, Shindand Herat
Full & Open/Best 

Value
3-May-11 7-Jul-11

ANA Zafar Sewage Lagoon Expansion Herat MATOC (AES) 27-Nov-10 31-Jan-11

Utilities @ Herat Herat Full & Open/LPTA 6-Mar-11 10-May-11

ANCOP SSB @ Adraskan, Herat Herat MATOC (AES) 17-May-11 12-Jun-11

BP Battalion HQ @ Herat Herat MATOC (AES) 5-Dec-10 17-Jan-11



Herat Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

Patrol BN @ Injil, Herat Herat MATOC (AES) 14-Feb-11 12-Mar-11

UP District HQ @ Koshki Kohna, Herat Herat
Afghan 

First/LPTA
28-Mar-11 8-Apr-11

UP District HQ @ Farsi, Herat Herat
Afghan 

First/LPTA
2-Mar-11 26-Mar-11

FD Class A @ Herat Herat MATOC (AES) 5-Jan-11 31-Jan-11

BP Airport Security @ Herat Herat MATOC (AES) 27-Apr-11 23-May-11

PM-M AF-SOF HELO APRON, SHINDAND-AES Herat
Full & Open/Best 

Value
7-Jul-10 15-Nov-10

Perimeter Fence and Guard Towers Herat Full & Open/LPTA 28-Oct-10 1-Jan-11

Border Crossing Post@ Towr Ghondi@ Herat Herat MATOC (AES) 7-Oct-10 16-Nov-10

Waste Management Complex @ Shindand Herat MATOC (AES) 12-Nov-10 14-Jan-11

207th Compound @ Farah Herat Full & Open/LPTA 20-May-11 19-Jun-11

207th Compound @ Herat Herat Full & Open/LPTA 6-Mar-11 10-May-11



Herat Area Office

Project Name Province
Acquisition 

Strategy
RTA Award

207th Compound @ Qual-e-Naw Herat Full & Open/LPTA 21-Aug-11 20-Sep-11

215th Compound @ Delaram Herat Full & Open/LPTA 1-Mar-11 11-Apr-11

Satellite Platform @ Herat Area Office Herat Unassigned 24-Nov-10 28-Jan-11

MC - 2CDO @ Herat/Shindand Herat
Mine Clearance 

MATOC (AES)
20-Dec-10 23-Feb-11



Helmand Area Office



Helmand Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

Kajaki Turbine Unit 2 Helmand
Full & Open/Best 

Value
27-Feb-11 3-May-11

DFAC, Dwyer Helmand
MATOC/LPTA 

(AES)
9-Nov-10 30-Dec-10

215th Corps HQ - Phase 2 Helmand MATOC (AES) 25-Oct-10 11-Dec-10

Tangye Bridge Helmand Full & Open/LPTA 27-Feb-11 3-May-11

Camp Shorabak Sand Filtration System For 

Waste Water Reuse
Helmand SAP/LPTA 26-Aug-10 29-Nov-10

Camp Shorabak Helipad Lighting Helmand
O&M SATOC 

(JOC)
27-Nov-10 31-Jan-11

SEPS - Transmission Line Durai Junction to 

Kajaki Dam
Helmand

MATOC/LPTA 

(AES)
30-Mar-11 3-Jun-11

SEPS - Distribution Grids Sangin, Hyderabad, 

Kajaki village
Helmand

MATOC/LPTA 

(AES)
30-Mar-11 3-Jun-11

SEPS - Transmission Line, Substation and 

Distribution Grid to Musa Qala
Helmand

MATOC/LPTA 

(AES)
30-Mar-11 3-Jun-11

Wastewater Treatment Facility, Dwyer Helmand
Full & Open/Best 

Value
4-Oct-10 31-Dec-10

UP District HQ @ Baghran, Helmand Helmand
Afghan 

First/LPTA
2-Mar-11 13-Mar-11



Helmand Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

BP Battalion HQ / Co Garrison @ Garmser, 

Helmand
Helmand MATOC (AES) 5-May-11 31-May-11

BP Company HQ @ Choto, Helmand Helmand MATOC (AES) 13-May-11 8-Jun-11

BP Company HQ @ Shebaan, Helmand Helmand MATOC (AES) 13-May-11 8-Jun-11

Patrol BN @ Sangin, Helmand Helmand MATOC (AES) 26-Feb-11 24-Mar-11

BP Company HQ @ Mamo, Helmand Helmand MATOC (AES) 6-Feb-11 4-Mar-11

Kandak@ Howza Mazad Helmand Full & Open/LPTA 26-Feb-11 27-Mar-11

Fuel Storage System (Ph 3), Dwyer Helmand Full & Open/LPTA 5-Nov-10 13-Feb-11

Small Arms (SA) Range RMTC Shorabak Helmand MATOC (AES) 15-Dec-10 31-Dec-10

UP District HQ @ Wahir, Helmand Helmand
Afghan 

First/LPTA
13-Apr-11 24-Apr-11

Fuel Storage & Distribution System, Delaram II Helmand
Full & Open/Best 

Value
28-Oct-10 1-Jan-11

Rte Gypsum Phase I Helmand Full & Open/LPTA 14-Oct-10 18-Dec-10



Helmand Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

Add Four New Fuel Tanks for Existing 

Containment Area @ Camp Shorabak
Helmand LPTA 27-Nov-10 31-Jan-11

Spill Containment for Existing Fuel Points @ 

Camp Shorabak
Helmand LPTA 27-Nov-10 31-Jan-11

Additional Waste Water Plant @ Camp 

Shorabak
Helmand LPTA 27-Nov-10 31-Jan-11

Fuel Filtration System For Power Plants @ 

Camp Shorabak
Helmand SAP/LPTA 3-Sep-10 24-Dec-10

BP Battalion HQ @ Baramcha, Helmand Helmand MATOC (AES) 5-May-11 31-May-11

UP District HQ@Dehanna, Helmand Helmand
Afghan 

First/LPTA
10-Mar-11 21-Mar-11

UP District HQ@ Gereshik, Helmand Helmand
Afghan 

First/LPTA
18-Mar-11 29-Mar-11

Barracks for the General Building 309A @ 

Camp Eagle
Helmand LPTA 27-Nov-10 31-Jan-11

Diesel Vehicle Fuel Point @ Camp Shorabak Helmand LPTA 27-Nov-10 31-Jan-11

UP District HQ @ Reg, Helmand Helmand
Afghan 

First/LPTA
16-Mar-11 14-Apr-11

Misc Road Repairs @ Camp Shorabak Helmand
O&M SATOC 

(JOC)
27-Nov-10 31-Jan-11



Helmand Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

UP District HQ@Barioli, Helmand Helmand
Afghan 

First/LPTA
6-Mar-11 17-Mar-11

215th Compound @ Dwyer Helmand Full & Open/LPTA 27-Feb-11 9-Apr-11

Resident Office Facility @ FOB Dwyer Helmand Unassigned 24-Nov-10 28-Jan-11

Resident Office Facility @ FOB Delaram Helmand Unassigned 29-Dec-10 4-Mar-11

MC - BP Company HQ @ Taba Talab Khan Helmand
Mine Clearance 

MATOC (AES)
10-Sep-10 6-Oct-10

MC - Border Crossing Point @ Zaranj Helmand
Mine Clearance 

MATOC (AES)
20-Dec-10 23-Feb-11

MC - BP Company HQ @ Burjas Helmand
Mine Clearance 

MATOC (AES)
20-Dec-10 23-Feb-11

MC - UP District HQ @ Kim Bazaar Helmand
Mine Clearance 

MATOC (AES)
9-Dec-10 19-Nov-10

MC - BP Company HQ @ Kang Helmand
Mine Clearance 

MATOC (AES)
20-Dec-10 16-Nov-10

MC - UP District HQ @ Saifan Bazaar Helmand
Mine Clearance 

MATOC (AES)
12-Sep-10 3-Oct-10

UP District HQ @ Griffen, Helmand Helmand
Afghan 

First/LPTA
20-Mar-11 31-Mar-11



Helmand Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

UP District HQ @ Kash Rud, Nimroz Nimroz
Afghan 

First/LPTA
26-Mar-11 6-Apr-11

UP District HQ @ Kuchinay Davishank, 

Helmand
Helmand

Afghan 

First/LPTA
26-Mar-11 6-Apr-11

UP District HQ @ Paind Kalay, Helmand Helmand
Afghan 

First/LPTA
3-Apr-11 14-Apr-11

UP District HQ @ Putay Kang, Helmand Helmand
Afghan 

First/LPTA
5-Apr-11 16-Apr-11

UP District HQ @ Waterloo, Helmand Helmand
Afghan 

First/LPTA
11-Apr-11 22-Apr-11

UP District HQ @ Shirghazy, Helmand Helmand
Afghan First/Low 

Price
11-Apr-11 22-Apr-11



Kandahar Area Office



Kandahar Area Office

Project Name Province
Acquisition 

Strategy
RTA Award

Weesh Chaman Border Control Point Kandahar Full & Open/LPTA 18-Sep-10 30-Oct-10

Kajaki Dam - Phase II Study Helmand
IDIQ/Negotiated 

TO
22-Nov-10 26-Jan-11

UP District HQ @ Gaizab, Day Kundi Daykundi
Afghan 

First/LPTA
21-Jan-11 10-Feb-11

UP District HQ @ Kajran, Day Kundi Daykundi
Afghan 

First/LPTA
27-Jan-11 15-Feb-11

UP District HQ @ Ghorak, Kandahar Kandahar
Afghan 

First/LPTA
18-Apr-11 30-Apr-11

UP District HQ @ Meyan Nashin, Kandahar Kandahar
Afghan 

First/LPTA
25-Apr-11 9-May-11

DFAC, Frontenac Kandahar MATOC (AES) 20-Oct-10 30-Dec-10

DFAC, Tarin Kowt Uruzgan MATOC (AES) 20-Oct-10 30-Dec-10

DFAC, Wolverine Zabul MATOC (AES) 20-Oct-10 30-Dec-10

Wolverine Fuel System, Phase 1 Kandahar
Full & Open/Best 

Value
15-Jul-10 6-Oct-10

ECP and Access Roads, Wolverine Kandahar
MATOC/LPTA 

(AES)
27-Sep-10 1-Dec-10



Kandahar Area Office

Project Name Province
Acquisition 

Strategy
RTA Award

Utility Upgrades (Ph1) @ Kandahar Kandahar MATOC (AES) 15-Nov-10 15-Dec-10

Kandahar City Bypass Kandahar Full & Open/LPTA 13-Nov-10 8-Jan-11

Panjawi Bridge Kandahar Full & Open/LPTA 30-Mar-11 3-Jun-11

JRAC Interior Road Repaving Kandahar MATOC (AES) 13-Oct-10 17-Dec-10

17 KC Checkpoint Upgrades Kandahar MATOC (AES) 14-Oct-10 18-Dec-10

TF55 Project Uruzgan (Training Site) Kandahar MATOC (AES) 14-Oct-10 18-Dec-10

Small Arms (SA) Range RMTC @ Camp Hero Kandahar MATOC (AES) 29-Oct-10 2-Jan-11

Wastewater Treatment Facility, Frontenac Kandahar Full & Open/LPTA 18-Sep-10 19-Nov-10

Waste Management Complex, Frontenac Kandahar
Full & Open/Best 

Value
4-Sep-10 19-Nov-10

Wastewater Treatment Facility, Maywand Kandahar
Full & Open/Best 

Value
3-Oct-10 5-Dec-10

Wastewater Treatment Facility, Wolverine Zabul Full & Open/LPTA 4-Oct-10 31-Dec-10



Kandahar Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

2/3/205 @ Azezula, Kandahar Kandahar Full & Open/LPTA 5-May-11 24-May-11

Utilities @ Shorabak, Kandahar Kandahar Full & Open/LPTA 14-May-11 18-Jul-11

JRAC Exterior Roads @ Kandahar Kandahar MATOC (AES) 5-Jan-11 28-Jan-11

FD Class A @ Kandahar Kandahar MATOC (AES) 13-Jan-11 8-Feb-11

Provincial Response Company @ Uruzghan Kandahar MATOC (AES) 19-Apr-11 15-May-11

Provincial Response Company @ Zabul Kandahar MATOC (AES) 21-Jan-11 16-Feb-11

Patrol BN@ Qalat, Zabul Kandahar MATOC (AES) 22-Feb-11 20-Mar-11

UP Prov HQ / Med Clinic @ Gaizab, Day Kundi Kandahar
Afghan 

First/LPTA
19-Jan-11 7-Feb-11

UP Prov HQ / Med Clinic @ Tarin Kowt Kandahar
Afghan 

First/LPTA
15-Feb-11 1-Mar-11

Weesh Road Phase III Kandahar 886/Sole Source 3-Oct-10 7-Nov-10

Utilities Phase 1, Camp Hero Kandahar MATOC (AES) 15-Jan-11 21-Mar-11



Kandahar Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

3/215RCC/MP/MI/Trans @ Shorbak Kandahar MATOC (AES) 20-Feb-11 26-Apr-11

FSD@ Shorbak Kandahar MATOC (AES) 7-Jun-11 29-Jun-11

BP Company HQ @ Bambol, Kandahar Kandahar MATOC (AES) 30-Sep-10 10-Nov-10

DFAC, Maywand Kandahar MATOC (AES) 20-Oct-10 30-Dec-10

Utilities (PH2) @ Camp Hero, Kandahar Kandahar MATOC (AES) 11-Apr-11 15-Jun-11

TMC Expansion @ Shorabak, Kandahar Kandahar MATOC (AES) 1-Dec-10 27-Dec-10

Med/BP Crossing Post @ Spin Boldak, 

Kandahar
Kandahar MATOC (AES) 12-Nov-10 26-Dec-10

ABP/ACP Customs Yard Improvements Kandahar MATOC (AES) 14-Oct-10 18-Dec-10

AES (FY11) - ANSF O&M Service Contract Multiple OPTION 11-Jul-11 29-Jul-11

Rotary Wing Pkg & Taxiways (Ph2), Wolverine Zabul
Full & Open/Best 

Value
9-Sep-10 31-Oct-10

Wastewater Treatment Facility, Tarin Kowt Uruzgan Full & Open/LPTA 19-Sep-10 24-Dec-10



Kandahar Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

ANCOP SSB @ Kandahar Kandahar MATOC (AES) 12-Mar-11 7-Apr-11

BP Airport Security @ Kandahar Kandahar MATOC (AES) 5-Jan-11 31-Jan-11

BP Battalion HQ / Co Garrison@ Darwazagar, 

Zabul
Kandahar MATOC (AES) 27-Jan-11 22-Feb-11

Combat Arms School (PH1&Ph2) @ Kandahar Kandahar Full & Open/LPTA 17-Dec-10 31-Jan-11

RTC @ Kandahar Kandahar Full & Open/LPTA 6-Dec-10 14-Feb-11

KC Water Supply (Part 1) Kandahar MATOC (TAM) 1-Dec-10 4-Feb-11

KC Water Supply (Part 2) Kandahar Full & Open/LPTA 1-Dec-10 4-Feb-11

Route Fern (Phase 1) Kandahar Full & Open/LPTA 24-Jan-11 30-Mar-11

Route Fern (Phase 2) Kandahar LPTA 15-Dec-10 5-Jan-11

Upgrade Access Road Crossing @ Camp 

Hero
Kandahar

O&M SATOC 

(JOC)
29-Nov-10 2-Feb-11

Route Fern (Phase 3) Kandahar LPTA 30-Oct-10 15-Dec-10



Kandahar Area Office
Project Name Province

Acquisition 

Strategy
RTA Award

X/3/205@ Wilson, Kandahar (Unit X TBD) Kandahar MATOC (AES) 16-Jun-11 12-Jul-11

205th Compound @ Tarin Kowt Kandahar Full & Open/LPTA 5-Jul-11 18-Aug-11

205th Compound @ Not Wilson Kandahar Full & Open/LPTA 30-Jul-11 9-Sep-11

Compound Expansion @ FOB Lindsey Kandahar Unassigned 24-Nov-10 28-Jan-11

Resident Office Expansion @ Camp Shorabak Kandahar Unassigned 25-Dec-10 28-Feb-11

Resident Office Expansion @ Tarin Kot Kandahar Unassigned 25-Dec-10 28-Feb-11



Kandahar Air Field (KAF) Area OfficeProject Name Province
Acquisition 

Strategy
RTA Award

Cargo Helo Apron, KAF Kandahar
Full & Open/Best 

Value
12-Mar-10 6-Dec-10

Relocate North Airfield Road, KAF Kandahar Full & Open/LPTA 12-Mar-10 6-Dec-10

Theater Vehicle Maintenance Facility (TVMF) 

on KAF
Kandahar

Full & Open/Best 

Value
22-Apr-10 13-Oct-10

Deep South Roads, Phase 1, KAF Kandahar MATOC (AES) 6-Nov-10 31-Dec-10

Troop Housing Kandahar Cont Hsg Ph 5, KAF Kandahar MATOC (AES) 28-Nov-10 20-Jan-11

Cont Troop Housing (Ph 4), KAF Kandahar MATOC (AES) 8-Nov-10 30-Dec-10

Cont (Troop) Housing (Ph6), KAF Kandahar MATOC (AES) 18-Dec-10 21-Feb-11

Perimeter Fence, Wolverine Kandahar MATOC (AES) 27-Sep-10 1-Dec-10

Perimeter Fence & Guard Towers Phase 2, 

KAF
Kandahar MATOC (AES) 28-Oct-10 30-Dec-10

North Area Utilities, Ph 2, KAF Kandahar MATOC (AES) 26-Sep-10 8-Nov-10



Project Name Province
Acquisition 

Strategy
RTA Award

SOF - Joint Operations Center, KAF Kandahar Full & Open/LPTA 9-Sep-10 1-Nov-10

UMMC Fire Station - Spin Boldak Zabul Full & Open/LPTA 26-Sep-10 24-Nov-10

Expand Cargo Handling Area, KAF Kandahar Full & Open/LPTA 8-Nov-10 18-Jan-11

Expeditionary Airlift Shelter, KAF Kandahar Full & Open/LPTA 8-Nov-10 18-Jan-11

Entry Contol Point, KAF Kandahar MATOC (AES) 28-Oct-10 30-Dec-10

Refueler Ramp / Relocate HCP, KAF Kandahar Full & Open/LPTA 12-Mar-10 6-Dec-10

Cont. Housing (Ph 7), KAF Kandahar MATOC (AES) 18-Dec-10 21-Feb-11

Temporary RLB's @ KAF Area Office 0-Jan-00 Unassigned 1-Jan-11 7-Mar-11

J4 Office Expansion @ AES HQ Compound 0-Jan-00 Unassigned 9-Jan-11 15-Mar-11

Kandahar Air Field (KAF) Area Office



Building Relationships

24

Area Office Area Engineer Email Cell Phone

Herat LTC Kenneth Safe Kenneth.Safe@usace.army.mil 079-467-4252

Helmand LTC Ronald Bahr Ronald.A.Bahr@usace.army.mil 070-660-1823

Kandahar LTC Randall Wheeler Randall.Wheeler@usace.army.mil 070-890-2178

Kandahar Air Field MAJ Anthony Riley Anthony.Riley2@usace.army.mil 079-778-6987

Chief of Contracting Email Cell Phone

AED-South HQ Prixie Cruz Prixie.T.Cruz2@usace.army.mil 079-747-5279



Initiatives
Meeting weekly with Afghan companies at Camp Nathan Smith and 
Kandahar International Airport.  

Each event is focused on specific types of contracts (materials or 
services)

Hosted by Peace Dividend Trust Organization 

Website: www.peacedividendtrust.org

Email: Afghanistan@peacedividendtrust.org

US Army Corps of Engineers:  
- Explain the process and how to submit your proposals
- Teach current solicitation requirements 
- Register companies with ISAF for future business opportunities

http://www.peacedividendtrust.org/
mailto:Afghanistan@peacedividendtruct.org


Questions

Websites:
Afghanistan Engineer District
http://www.aed.usace.army.mil/contracting2010.asp

Army Single Face to Industry (ASFI)
https://acquisition.army.mil/asfi/solicitation_search_form.cfm

Federal Business Opportunities
https://www.fbo.gov/index?cck=1&au=&ck

http://www.aed.usace.army.mil/contracting2010.asp
https://acquisition.army.mil/asfi/solicitation_search_form.cfm
https://www.fbo.gov/index?cck=1&au=&ck

