

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE J	PAGE OF PAGES 1
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 29-Mar-2010	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY AFGHANISTAN DISTRICT NORTH (AEN) US ARMY CORPS OF ENGINEERS OPERATION ENDURING FREEDOM APO AE 09356		CODE W5J9JE	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W5J9JE-10-R-0053	
			X	9B. DATED (SEE ITEM 11) 24-Feb-2010	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Project: SHANKRLB's  Proposal Receipt Date of 4 April 2010, 3:00 local time in Kabul remains unchanged.  The purpose of this amendment is to revise the proposal schedule: Revised Proposal Schedule is attached. CLIN No. 0009 UXO Demining is now an Option CLIN.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  29-Mar-2010

**SUMMARY OF CHANGES**

CLIN 0009

The option status has changed from No Status to Option.

(End of Summary of Changes)

**SECTION 00010**

**PROPOSAL SCHEDULE**

The Contractor shall provide a price for all items, including those labeled, "Optional Items." The Government will evaluate the Contractor's entire proposal to determine which proposal represents the best value to the Government.

No.	Description	Qty	Unit	Unit Price	Total Amount
<b>Base Proposal:</b>					
0001	Site Survey	1	LS	xxx	\$ _____
0002	Geotechnical Investigation	1	LS	xxx	\$ _____
0003	Design Costs	1	LS	xxx	\$ _____
0004	Mobilization	1	LS	xxx	\$ _____
0005	Demobilization	1	LS	xxx	\$ _____
0006	As-Built Drawings	1	LS	xxx	\$ _____
<b>0007</b>	<b>Site Development (Construction)</b>				
0007AA	Site Grading & Demolition	1	LS	xxx	\$ _____
0007AB	Road Network, Sidewalk, and Parking	1	LS	xxx	\$ _____
0007AC	Bunkers	1	LS	xxx	\$ _____
0007AD	Texas Barriers	1	LS	xxx	\$ _____
0007AE	Building Foundations	1	LS	xxx	\$ _____
0007AF	Sanitary Sewer Systems	1	LS	xxx	\$ _____
0007AG	Water System	1	LS	xxx	\$ _____
0007AH	Sewage Holding Tank	1	LS	xxx	\$ _____

0007AJ	Site Electrical Distribution System	1	LS	xxx	\$ _____
0007AK	Setup RLBs, Decks and Associated Work	1	LS	xxx	\$ _____
0007AL	Misc. Site Development Items	1	LS	xxx	\$ _____
<b>0008</b>	<b>DBA</b>	1	LS	xxx	\$ _____
<b>TOTAL BASE PROPOSAL ITEMS</b>					\$ _____
(total of all above costs - includes design and construction)					

---

**Option Item**

0009	<b>UXO/Demining</b>	1	LS	xxx	\$ _____
------	---------------------	---	----	-----	----------

**Option Items:**

<b>0010</b>	<b>Electrical Upgrades of RLB's</b>				
0010AA	Load Center Replacement by NEMA 1	1100	EA	xxx	\$ _____
0010AB	Lighting Cable Replacement by 2.5mm <sup>2</sup>	1100	EA	xxx	\$ _____
0010AC	Ballast Replacement	2264	EA	xxx	\$ _____
0010AD	Receptacle Replacement	4400	EA	xxx	\$ _____
0010AE	Water Heater Installation	32	EA	xxx	\$ _____
0010AF	Load Center Replacement by NEMA 3R	32	EA	xxx	\$ _____

<b>TOTAL COST - OPTION ITEM</b>					\$ _____
(Total option costs)					

---

<b>TOTAL PROPOSAL</b>					\$ _____
(Base Proposal and Options)					

## **PROPOSAL SCHEDULE NOTES**

1. Offeror shall submit prices on all items.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a firm fixed price contract. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. All costs associated with this project i.e., security, insurance etc., ) shall be included in the line items in the bidding schedule.
4. **EXERCISE OF OPTIONAL BID ITEMS:** Optional bid items may, at the option of the Government, be exercised at any time within 180 calendar days after notice to proceed.
5. All work required under this contract shall be completed within **532** calendar days including government review time from Notice to Proceed (NTP) for site work to the Beneficial Occupancy of the RLB facilities. Any day past the contract period is considered delay with Liquidated Damages assessed to the contractor in the amount of \$1887.00 per calendar day.

**END OF SECTION**