

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES 1   4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 12-May-2010	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO (If applicable)
6. ISSUED BY CODE AFGHANISTAN DISTRICT NORTH (AEN) US ARMY CORPS OF ENGINEERS OPERATION ENDURING FREEDOM APO AE 09356		7. ADMINISTERED BY (If other than item 6) CODE  <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)  CODE FACILITY CODE		<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. W5J9JE-10-R-0071		
		<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 15-Apr-2010		
		10A. MOD. OF CONTRACT/ORDER NO.		
		10B. DATED (SEE ITEM 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this Amendment is to replace the Proposal Schedule, Section 00010, and replace the fill-in text of FAR Clause 52.211-10 Commencement, Prosecution, and Completion of Work.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  11-May-2010	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been modified:

SECTION 00010  
PROPOSAL SCHEDULE

<i>No.</i>	<i>Description</i>	<i>Qty</i>	<i>Unit</i>	<i>Unit Price</i>	<i>Total Amount</i>
<b>Base Bid Items Proposal:</b>					
<b>0001</b>	<b>DESIGN PROGRAM</b>				
0001A	Site Survey/A-E Design	1	LS	xxx	\$ _____
0001B	As-Built Drawings	1	LS	xxx	\$ _____
<b>0002</b>	<b>SITE DEVELOPMENT/IMPROVEMENTS</b>				
0002A	Mob/Demobilization	1	LS	xxx	\$ _____
0002B	Site Improvement/Grading	1	LS	xxx	\$ _____
0002C	Geo-technical Investigation	1	LS	xxx	\$ _____
0002D	Demolition and Removal of Materials/Structures	1	LS	xxx	\$ _____
<b>0003</b>	<b>FACILITIES (Segment 1, 2, &amp; 3 – approximately 12km)</b>				
0003A	Subgrade Preparation	12	km	\$ _____	\$ _____
0003B	Sub-Base	12	km	\$ _____	\$ _____
0003C	Base Course	12	km	\$ _____	\$ _____
0003D	Hot-Mix Asphalt	12	km	\$ _____	\$ _____
0003E	Structures	1	LS	xxx	\$ _____
<b>0004</b>	<b>FACILITIES (Segment 4, 5, &amp; 6 – approximately 8.5 km)</b>				
0004A	Subgrade Preparation	8.5	km	\$ _____	\$ _____
0004B	Sub-Base	8.5	km	\$ _____	\$ _____
0004C	Base Course	8.5	km	\$ _____	\$ _____
0004D	Hot-Mix Asphalt	8.5	km	\$ _____	\$ _____
0004E	Structures	1	LS	xxx	\$ _____
<b>0005</b>	<b>DBA INSURANCE</b>				
0005A	DBA Insurance	1	LS	xxx	\$ _____
<b>TOTAL PROPOSAL FOR ALL ITEMS:</b>					\$ _____
(total of all above costs in the Base)					

**PROPOSAL SCHEDULE NOTES**

1. Offeror shall submit prices on all items. Scope of work on each items are described in Section 01010. The quantities shown in the bid schedule shall take precedence and be used for developing the proposal.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs, site development, and utility installation.
4. DESIGN COSTS DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for all facilities.
5. COST LIMITATION: The established design cost limitation for all Design Costs, as defined in paragraph 4, shall not exceed 6 percent of the total construction cost.
6. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES: See Section 00150 for performance schedule and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of performance until contract completion for the Base Items.
7. DBA INSURANCE  
The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors times the applicable rate(s)). The DBA insurance premium amount varies with payroll and the nature of services and will, therefore, be taken into account during price evaluation of offers. The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice, stamp "paid" and submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the contracting officer will adjust this CLIN by contract modification to reflect the actual premium amounts paid.
8. Abbreviations:  
  
LS = Lump Sum  
km = kilometers

-END OF SECTION-

**SECTION 00700 - CONTRACT CLAUSES**

The following have been modified:

**52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)**

The Contractor shall be required to (a) commence work under this contract within **10** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and c) complete Segments 1, 2, and 3 ready for use not later than **200 calendar days after notice to proceed**, and (d) complete Segments 4, 5, and 6 ready for use not later than **529 calendar days after notice to proceed**.

(End of clause)

(End of Summary of Changes)