

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 15-May-2010		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY AFGHANISTAN DISTRICT NORTH (AEN) US ARMY CORPS OF ENGINEERS OPERATION ENDURING FREEDOM APO AE 09356		CODE W5J9JE		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W5J9JE-10-R-0071	
				X		9B. DATED (SEE ITEM 11) 15-Apr-2010	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to correct errors in lengths of the road segments listed on the proposal schedule. This affects Item 0003 and Item 0004. The attached Price Schedule replaces all previous proposal schedules. See Summary of Changes.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL:		EMAIL:	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 15-May-2010	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been modified:

SECTION 00010
PROPOSAL SCHEDULE

<i>No.</i>	<i>Description</i>	<i>Qty</i>	<i>Unit</i>	<i>Unit Price</i>	<i>Total Amount</i>
Base Bid Items Proposal:					
0001	DESIGN PROGRAM				
0001A	Site Survey/A-E Design	1	LS	xxx	\$ _____
0001B	As-Built Drawings	1	LS	xxx	\$ _____
0002	SITE DEVELOPMENT/IMPROVEMENTS				
0002A	Mob/Demobilization	1	LS	xxx	\$ _____
0002B	Site Improvement/Grading	1	LS	xxx	\$ _____
0002C	Geo-technical Investigation	1	LS	xxx	\$ _____
0002D	Demolition and Removal of Materials/Structures	1	LS	xxx	\$ _____
0003	FACILITIES (Segment 1, 2, & 3 – approximately 8.13 km)				
0003A	Subgrade Preparation	12	km	\$ _____	\$ _____
0003B	Sub-Base	12	km	\$ _____	\$ _____
0003C	Base Course	12	km	\$ _____	\$ _____
0003D	Hot-Mix Asphalt	12	km	\$ _____	\$ _____
0003E	Structures	1	LS	xxx	\$ _____
0004	FACILITIES (Segment 4, 5, & 6 – approximately 11.66 km)				
0004A	Subgrade Preparation	8.5	km	\$ _____	\$ _____
0004B	Sub-Base	8.5	km	\$ _____	\$ _____
0004C	Base Course	8.5	km	\$ _____	\$ _____
0004D	Hot-Mix Asphalt	8.5	km	\$ _____	\$ _____
0004E	Structures	1	LS	xxx	\$ _____
0005	DBA INSURANCE				
0005A	DBA Insurance	1	LS	xxx	\$ _____
TOTAL PROPOSAL FOR ALL ITEMS: (total of all above costs in the Base)					\$ _____

INTERIM PERIOD OF PERFORMANCE

Interim Period of Performance completion date and liquidated damages for completion of specific construction activities are provided below. Liquidated Damages will be assessed if any one item below is not completed by 1 December 2010.

Description	Construction Completion Date	Liquidated Damages Assessed if Interim Period of Performance is missed
Design and Construction ready for use of Segments 1, 2 and 3	1 Dec 10	\$560.00

It should be emphasized that the durations described above represent minimum requirements. The Contractor is encouraged to present alternate approaches that will deliver the construction program in less time.

PROPOSAL SCHEDULE NOTES

1. Offeror shall submit prices on all items. Scope of work on each items are described in Section 01010. The quantities shown in the bid schedule shall take precedence and be used for developing the proposal.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs, site development, and utility installation.
4. DESIGN COSTS DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for all facilities.
5. COST LIMITATION: The established design cost limitation for all Design Costs, as defined in paragraph 4, shall not exceed 6 percent of the total construction cost.
6. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES: See Section 00150 for performance schedule and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of performance until contract completion for the Base Items.
7. DBA INSURANCE
The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors times the applicable rate(s)). The DBA insurance premium amount varies with payroll and the nature of services and will, therefore, be taken into account during price evaluation of offers. The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice, stamp "paid" and submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the contracting officer will adjust this CLIN by contract modification to reflect the actual premium amounts paid.
8. Abbreviations:

LS = Lump Sum
km = kilometers

-END OF SECTION-

(End of Summary of Changes)