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209TH KUNDUZ GARRISON UPGRADES & ANA 6-2-209TH INFANTRY
KANDAK

Solicitation Number: W5J9JE11R0021
Agency: Department of the Army
Office: U.S. Army Corps of Engineers
Location: USACE District, Kabul
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Notice Type: Posted Date:
Presolicitation December 27, 2010
Response Date: Archiving Policy:

February 27, 2011 Automatic, on specified date
Rt Db Original Set Aside:

April 28, 2011 NI

Set Aside:

N/A

Classification Code:
Y -- Construction of structures and facilities

NAICS Code:
236 -- Construction of Buildings/236220 -- Commercial and Institutional Building Construction

Synopsis:

Added: Dec 27, 2010 2:23 am

This Pre Solicitation Notice is for the Design-Build/Site-Adapt of the ANA 2-209th Kunduz Garrison Upgrades &
ANA 6-2-209th Infantry Kandak at Kunduz Province, Afghanistan. The project consists of the design, materials,
labor, and construction of various infrastructure and support upgrades to include: Exterior Perimeter Road, Interior
Road Paving, Water Well, Waste Water Reuse Fill Station and Distribution System, GSU Barracks, RCC Facilities,
Transient and MP Barracks, Ammunition Supply Point (ASP), Helicopter Landing Zone, Sport Field and Track,
Vehicle Maintenance Facility, MWR Facility, Personnel Bunkers, DFAC and Storage Yard, Literacy Training
Facility, Parade Field, and Infantry Kandak includes: Infantry Battalion HQ, Barracks, Training Building, Small
Arms Storage, Motor Pool Area, Battalion Storage Building, Vehicle Maintenance Building, MWR Facility, POL
Storage Building, and Personal Bunkers.

The dollar magnitiude for this project is between $25,000,000 and $100,000,000.

The period of performance for this acquisition is 410 calendar days from issuance of Notice to Proceed (NTP). The
performance period shall consist of two Phases.

Phase 1 Scope of Work shall be completed and approved for occupancy within 250 calendar days from NTP. The
remaining or Phase 2 project scope of work shall be completed and approved for occupancy within 410 calendar

days from NTP.

Phase 1 - shall be completed within 250 calendar days following NTP which includes the following:
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Site Survey & Geotechnical Investigation

Site Demolition, Grading and Drainage

Water Well, Storage Tanks and Related Piping & Appurtenances

All Barracks: Officer, NCO, Combo NCO/Enlisted and Enlisted

All Latrines: Large and Small

Connections of the Barracks and Latrine Buildings to the Site Water,
Electrical Power, Communications Distribution Systems and Site Sanitary
Sewer Collection System

Phase 2 - shall be completed within 410 calendar days of NTP and consists of all remaining work which includes
the demolition and removal of all temporary facilities.

The contractor will be authorized to work 24 hours per day, 7 days a week.

Award will be made to one (1) Offeror who is deemed by the Government to be responsible in accordance with
Federal Acquisition Regulations (FAR), conforms to the solicitation requirements, and whose proposal, judged by
an overall assessment of the evaluation criteria and other considerations specified to the pending solicitation,
represents the best value to the Government. The source selection process to be utilized for this acquisition is
Best Value Trade-off. The submission requirements and evaluation criteria will be defined within the Solicitation. In
general, Offerors must demonstrate experience in designing and constructing at least two (2) same or similar
facility projects completed in the CENTCOM Area of Responsibility and valued at over $15,000,000. The Offeror
will also be required to provide information about the Offerors experience, management, key personnel, past
performance and proposed construction schedule.

SPECIAL NOTE (S):

NOTE 1: The Offeror must show evidence for obtaining adequate financial resources for a project of this
magnitude.

NOTE 2: The Offeror must show evidence for procuring 3 steel roller machines to perform this project upon
issuance of NTP.

NOTE 3: The Offeror must show evidence that he is able to purchase materials within a timeframe that will meet
the project completion date.

Solicitation W5J9JE-11-R-0021 will be issued on or about January 22, 2011. The solicitation and any amendments
will be posted through the Army’s Single Face to Industry (ASFI) to the Federal Business Opportunities (FBO)
website at: http://www fedbizopps.gov. It shall be each contractor's responsibility to check the FBO website for the
solicitation and any amendments.

The point of contact (POC) for this acquisition is:
Ms. Elaine Gray-Frasure; e-mail elaine.s.gray-frasure@usace.army.mil; telephone no. 540.722.1186.

Contracting Office Address:
USACE District, Kabul, Afghanistan Engineer District, APO, AE 09356

Place of Performance:
USACE District, Kabul, Afghanistan Engineer District, APO AE 09356
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Contracting Office Address:
USACE District, Kabul, Afghanistan Engineer District, Kabul AFB, APO, AE 08356

Place of Performance:

USACE District, Kabul Afghanistan Engineer District, Kabul AFB APO AE
09356

AF

Point of Contact(s):
Elaine Gray-Frasure, 540-722-1186

USACE District, Kabul
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