

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES 1   5
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 09-Apr-2011	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY AFGHANISTAN DISTRICT SOUTH (AES) US ARMY CORPS OF ENGINEERS APO AE 09355	CODE W5J9LE	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W5J9LE-11-R-0040	
		X	9B. DATED (SEE ITEM 11) 29-Mar-2011	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  PROJECT NO.: RTCW040501RT RPTC SHINDAND  Contract Specialist: adrian.o.gavins@usace.army.mil  SOLICITATION #: W5J9LE-11-R-0040 is hereby modified to incorporate changes stated on the continuation page.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  09-Apr-2011

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

A00001 REVISED SECTION 00010

1. Appendix Part 49, Hydro geologic Assessment is deleted its entirety.
2. Section 01010, Paragraph 3.6 is replaced with the following:

**3.6 WATER DISTRIBUTION SYSTEM**

The Contractor shall design and construct a potable water system to include an enclosed booster pump station to provide sufficient water pressure with hydro-pneumatic water storage tank(s), a chlorination system and an underground pipe distribution system. The booster pump building shall be constructed per the design drawings in the Appendix. The water distribution system shall be connected to all buildings requiring water per the standard drawings. The water system shall be designed and constructed in accordance with the AED Design Requirements, latest version. For design purposes the required daily demand shall be based on 155 L/capita/day, and water pressures shall be designed as required in Section 01015 TECHNICAL REQUIREMENTS. Water demand required for fire fighting and for irrigation and landscaping needs shall not be included in design demand calculations.

The Contractor shall design and construct ground level steel water storage tank(s). The tank(s) size shall be based upon 300% capacity of one day's water usage rate. See Section 01015 for technical requirements.

In the event potable or non-potable use water is required prior to completion of the water facilities infrastructure the Contractor may be issued a Request for Proposal to provide non-potable (tank truck) and potable (bottled or other reliable source) consumption.

3. Section 00010 Proposal Schedule is deleted in its entirety and is replaced with the following:

**SECTION 00010**

**PROPOSAL SCHEDULE**

Provide a price for all items. The Government will evaluate the Contractor's entire proposal to determine which CLINs represent the most technically acceptable and lowest price to the Government.

<b>No.</b>	<b>Description</b>	<b>Qty</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total Amount</b>
<b>0001</b>	<b>GENERAL</b>				
0001AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0001AB	Security	1	LS	XXX	\$ _____
<b>0002</b>	<b>DESIGN PROGRAM</b>				
0002AA	Site Survey/Existing Conditions Map	1	LS	XXX	\$ _____

0002AB	Geotechnical Report	1	LS	XXX	\$ _____
0002AC	A/E Design	1	LS	XXX	\$ _____
0002AD	As-Built Drawings	1	LS	XXX	\$ _____
<b>0003</b>	<b>FACILITIES</b>				
0003AA	Miscellaneous	1	LS	XXX	\$ _____
0003AB	RPTC HQ Building	1	EA	\$ _____	\$ _____
0003AC	Admin Instructors Office Building	3	EA	\$ _____	\$ _____
0003AD	Admin Training Company Building	2	EA	\$ _____	\$ _____
0003AE	Medical Clinic Building	1	EA	\$ _____	\$ _____
0003AF	PX/Finance Office Building	1	EA	\$ _____	\$ _____
0003AG	BOQ Officer Barracks	3	EA	\$ _____	\$ _____
0003AH	SR BOQ Barracks	1	EA	\$ _____	\$ _____
0003AI	Support Staff Barracks	1	EA	\$ _____	\$ _____
0003AJ	Enlisted Barracks	6	EA	\$ _____	\$ _____
0003AK	DFAC with Storage Yard	1	EA	\$ _____	\$ _____
0003AL	Latrine Bldg, Medium	1	EA	\$ _____	\$ _____
0003AM	Latrine Bldg, Small	2	EA	\$ _____	\$ _____
0003AN	Laundry Building	9	EA	\$ _____	\$ _____
0003AP	200-Student Classroom Bldg (8x25)	1	EA	\$ _____	\$ _____
0003AQ	200-Student Classroom Bldg (4x50)	5	EA	\$ _____	\$ _____
0003AR	300-Student Classroom Bldg (2x150)	2	EA	\$ _____	\$ _____
0003AS	300-Student Classroom Bldg (1x300)	2	EA	\$ _____	\$ _____
0003AT	Ammunition Supply Point	1	EA	\$ _____	\$ _____
0003AU	Weapons Storage	3	EA	\$ _____	\$ _____
0003AV	RPTC Storage Bldg	1	EA	\$ _____	\$ _____
0003AW	Bridmal/BWT Storage Bldg	1	EA	\$ _____	\$ _____
0003AX	Motor Pool Area	1	EA	\$ _____	\$ _____
0003AY	Vehicle Maintenance Building	1	EA	\$ _____	\$ _____
0003AZ	Vehicle Fuel Point and Operator's Building	1	EA	\$ _____	\$ _____
0003BA	Vehicle Wash Rack	1	EA	\$ _____	\$ _____
0003BB	POL Storage Building	1	EA	\$ _____	\$ _____
0003BC	Joint Fuel Storage	1	EA	\$ _____	\$ _____
0003BD	Outdoor Assembly Area and Reviewing Stand	1	EA	\$ _____	\$ _____
0003BE	Volleyball Courts	3	EA	\$ _____	\$ _____

0003BF	Trash Collection Points	20	EA	\$_____	\$_____
0003BG	Range Command and Control Building	1	EA	\$_____	\$_____
0003BH	Observation Towers	5	EA	\$_____	\$_____
0003BJ	Ammunition Distribution Building	5	EA	\$_____	\$_____
0003BK	Covered Mess	5	EA	\$_____	\$_____
0003BL	Covered Bleachers	5	EA	\$_____	\$_____
0003BM	Outhouses	10	EA	\$_____	\$_____
0003BM	Guard Towers	32	EA	\$_____	\$_____
0003BN	Gate House	4	EA	\$_____	\$_____
0003BO	DFAC Dry Storage Building	1	EA	\$_____	\$_____
<b>0004</b>	<b>SITE DEVELOPMENT/IMPROVEMENTS</b>				
0004AA	Perimeter Wall	1	LS	XXX	\$_____
0004AB	Anti-Vehicle Ditch	1	LS	XXX	\$_____
0004AC	Perimeter Chain Link Fence	1	LS	XXX	\$_____
0004AD	Entry Control Points	1	LS	XXX	\$_____
0004AE	Personnel Bunkers	1	LS	XXX	\$_____
0004AF	Rifle Range	2	EA	\$_____	\$_____
0004AG	Pistol Range	1	EA	\$_____	\$_____
0004AH	Heavy Machine Gun Range	1	EA	\$_____	\$_____
0004AJ	RPG Range	1	EA	\$_____	\$_____
0004AK	UAH/Driving Area/Track	1	LS	XXX	\$_____
0004AL	Site Grading and Drainage	1	LS	XXX	\$_____
0004AM	Road Network, Parking and Walkways	1	LS	XXX	\$_____
0004AN	Water Distribution System	1	LS	XXX	\$_____
0004AO	Water Well	1	LS	XXX	\$_____
0004AP	Sanitary Sewer System	1	LS	XXX	\$_____
0004AQ	Wastewater Treatment Plant	1	LS	XXX	\$_____
0004AR	Central Power Plant with Generators	1	LS	XXX	\$_____
0004AS	Site Electrical Distribution System	1	LS	XXX	\$_____
0004AT	Communications System	1	LS	XXX	\$_____
<b>0005</b>	<b>DBA INSURANCE</b>				
0005AA	DBA Insurance	1	LS	XXX	\$_____

The amount listed by the offeror on this line item is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors times

the applicable rate(s)). The DBA insurance premium amount varies with payroll and the nature of services and will, therefore, be taken into account during price evaluation of offers. The actual amount paid by the government under this line item will be based on the amount of the Rutherford invoice, stamp "paid" and submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the contracting officer will adjust this line item by contract modification to reflect the actual premium amounts paid.

**TOTAL PROPOSAL:**

\$ \_\_\_\_\_

(Total of all above costs)

**PROPOSAL SCHEDULE NOTES**

1. Offeror shall submit prices on all items. Scope of work on each items are described in Section 01010. The quantities shown in the bid schedule shall take precedence and be used for developing the proposal.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a single contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs, site development, and utility installation.
4. DESIGN COSTS DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for all facilities.
5. The government has the right to reduce the number of units in a bid item or choose to delete a base bid item entirely if necessary after the proposals are received.
6. ORDER of WORK: The following order of work shall apply before start of optional bid items: See Section 00150 for Order of Work.
7. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES: See Section 00150 for performance schedule and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of performance until contract completion.

**-END OF SECTION-**

(End of Summary of Changes)