

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 17-Jun-2011	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) PFBW040701/2
6. ISSUED BY AFGHANISTAN DISTRICT SOUTH (AES) US ARMY CORPS OF ENGINEERS APO AE 09355	CODE W5J9LE	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W5J9LE-11-R-0054	
		X	9B. DATED (SEE ITEM 11) 21-May-2011	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Project: Construction of Two (2) Class B Fire Stations in Herat City, Herat Province. PN: PFBW040701 & 02 Proposals should be e-mailed to tas.contracting@usace.army.mil with a courtesy copy transmitted to nathan.s.taylor@usace.army.mil . The purpose of this amendment is revise Section 00010 Bid Schedule, incorporating changes in the Statement of Work from Amendments 0002 & 0003.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		17-Jun-2011

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been modified:

BID SCHEDULE

**SECTION 00010
PROPOSAL SCHEDULE**

Offerors shall provide a price for all items.

Note: There are two separate and distinct project sites; fire station compound #2 and fire station compound #3. Lump Sum bid items represent work at both projects.

<i>No.</i>	<i>Description</i>	<i>Qty</i>	<i>Unit</i>	<i>Unit Price</i>	<i>Total Amount</i>
1. Base Bid Items Proposal:					
0001	FIRE HOUSE SITE #2				
0001AA	Site Survey/A-E Design	1	EA	\$ _____	
0001AB	As-Built Drawings	1	EA	\$ _____	
0001AC	Geo-technical Investigation	1	EA	\$ _____	
0001AD	Mob/Demobilization	1	EA	\$ _____	
0001AE	Mine clearance and UXO removals	1	EA	\$ _____	
0001AF	Water Supply & Distribution Systems	1	EA	\$ _____	
0001AG	Sanitary Sewer Collection and Treatment Systems	1	EA	\$ _____	
0001AH	Storm Water Collections and Management Systems	1	EA	\$ _____	
0001AJ	Underground Electrical Site Distribution Systems and Generation	1	EA	\$ _____	
0001AK	Site Communications Infrastructures	1	EA	\$ _____	
0001AL	Construct Roads/Walkways/Parking	1	EA	\$ _____	
0001AM	Site Improvement/Grading	1	EA	\$ _____	
0001AN	ECP's to include Canopies at Main	1	EA	\$ _____	
0001AP	Perimeter Walls	1	EA	\$ _____	
0001AR	Trash Collection Points	2	EA	\$ _____	\$ _____
0001AS	Fencing and Gates	1	EA	\$ _____	\$ _____
0001AT	Cistern	2	EA	\$ _____	\$ _____
0001AU	Fire Station	1	EA	\$ _____	\$ _____
0001AV	Vehicle / Apparatus Bay	1	EA	\$ _____	\$ _____
0001AX	Training Tower	1	EA	\$ _____	\$ _____
0001AW	Electric Power Generator Shield	1	EA	\$ _____	\$ _____
0001AY	Gate House and Guard Shack	1	EA	\$ _____	\$ _____
0001AZ	Guard Towers	4	EA	\$ _____	\$ _____
0001BA	Fuel Storage	1	EA	\$ _____	\$ _____
0001BB	Well House w/ Water Tank	1	EA	\$ _____	\$ _____
0001BC	O&M – Spare Parts	1	NTE	\$50,000.00	\$ _____

Sub-Total CLIN 0001: \$ _____

0002 FIRE HOUSE SITE #3

0002AA	Site Survey/A-E Design	1	EA		\$ _____
0002AB	As-Built Drawings	1	EA		\$ _____
0002AC	Geo-technical Investigation	1	EA		\$ _____
0002AD	Mob/Demobilization	1	EA		\$ _____
0002AE	Mine clearance and UXO removals	1	EA		\$ _____
0002AF	Water Supply & Distribution Systems	1	EA		\$ _____
0002AG	Sanitary Sewer Collection and Treatment Systems	1	EA		\$ _____
0002AH	Storm Water Collections and Management Systems	1	EA		\$ _____
0002AJ	Underground Electrical Site Distribution Systems and Generation	1	EA		\$ _____
0002AK	Site Communications Infrastructures	1	EA		\$ _____
0002AL	Construct Roads/Walkways/Parking	1	EA		\$ _____
0002AM	Site Improvement/Grading	1	EA		\$ _____
0002AN	ECP's to include Canopies at Main	1	EA		\$ _____
0002AP	Perimeter Wall	1	EA		\$ _____
0002AR	Trash Collection Points	2	EA	\$ _____	\$ _____
0002AS	Fencing and Gates	1	EA		\$ _____
0002AT	Cistern	2	EA	\$ _____	\$ _____
0002AU	Fire Station	1	EA		\$ _____
0002AV	Vehicle / Apparatus Bay	1	EA		\$ _____
0002AW	Training Tower	1	EA		\$ _____
0002AX	Electric Power Generator Shield	1	EA		\$ _____
0002AY	Gate House and Guard Shack	1	EA		\$ _____
0002AZ	Guard Towers	4	EA	\$ _____	\$ _____
0002BA	Fuel Storage	1	EA		\$ _____
0002BB	Well House w/ Water Tank	1	EA		\$ _____
0002BC	O&M – Spare Parts	1	NTE	\$50,000.00	\$ _____

Sub-Total CLIN 0002: \$ _____

0003 DBA INSURANCE

0003AA	DBA Insurance	1	LS	xxx	\$ _____
--------	---------------	---	----	-----	----------

The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by contract modification to reflect actual premium amounts paid.

TOTAL PROPOSAL FOR ALL ITEMS: \$ _____
 (Total of all above costs)

PROPOSAL SCHEDULE NOTES

1. Offeror shall submit prices on all items. Scope of work on each items are described in Section 01010. The quantities shown in the bid schedule shall take precedence and shall be used for developing the proposal.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs, site development, and utility installation.
4. **DESIGN COSTS DEFINITION:** Design costs shall consist of design analysis, drawings, and specifications for all facilities.
5. **PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES:** See Section 00150 for performance schedule and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of performance until contract completion.

7. Abbreviations:

EA = Each

LS = Lump Sum

NTE = Not To Exceed

-END OF SECTION-

(End of Summary of Changes)