

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 04-Dec-2011	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) ANA 11-034
6. ISSUED BY AFGHANISTAN DISTRICT SOUTH (AES) US ARMY CORPS OF ENGINEERS APO AE 09355	CODE W5J9LE	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W5J9LE-12-B-0001	
		X	9B. DATED (SEE ITEM 11) 08-Oct-2011	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)				
1. Project: ANA 6/3/215th at Gereshk, Helmand Province				
2. The purpose of this amendment is to correct the bid schedule to reflect changes made in amendment 0003. SubCLIN 0004AR (Flag Poles) is now 3 each and optional CLIN 0007 (Access Road) is now included.				
3. The bid closing date remains 10 December 2011 at 2:00PM local time.				
4. POC is Mark Jones at mark.t.jones@usace.army.mil				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		04-Dec-2011

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

BID SKED AMEND 0004

**BID SCHEDULE (AMENDMENT 0004)**

The Contractor shall provide a price for all items.

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u>	<u>Unit Price</u>	<u>AMOUNT</u>
<b>0001</b>	<b>GENERAL</b>				
0001AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0001AB	Security	1	LS	XXX	\$ _____
0001AC	Site Survey/Existing Conditions Map	1	LS	XXX	\$ _____
0001AD	Engineering	1	LS	XXX	\$ _____
0001AE	Geotechnical Investigation	1	LS	XXX	\$ _____
0001AF	As-Built Drawings	1	LS	XXX	\$ _____
<b>0002</b>	<b>SITE DEVELOPMENT/ IMPROVEMENTS</b>				
0002AA	Demolition	1	LS	XXX	\$ _____
0002AB	Site Grading and Stormwater Management	1	LS	XXX	\$ _____
0002AC	Roads and Footpaths/Fire Lanes/Parking	1	LS	XXX	\$ _____
0002AD	Well Drilling	1	EA	\$ _____	\$ _____
0002AE	Well House and System	1	EA	\$ _____	\$ _____
0002AF	Booster Pump System	1	LS	XXX	\$ _____
0002AG	Water Storage Tank(s)	1	LS	XXX	\$ _____
0002AH	Water Distribution System	1	LS	XXX	\$ _____
0002AJ	Wastewater Collection System	1	LS	XXX	\$ _____
0002AK	Wastewater Treatment Plant	1	LS	XXX	\$ _____
0002AL	Grey Water Irrigation System	1	LS	XXX	\$ _____
0002AM	Site Power & Fuel Storage	1	LS	XXX	\$ _____
0002AN	Underground Electrical Distribution System	1	LS	XXX	\$ _____
0002AP	Site Communication System	1	LS	XXX	\$ _____

<b>0003</b>	<b>FORCE PROTECTION</b>				
0003AA	Perimeter Wall	1	LS	XXX	\$ _____
0003AB	Guard Towers	6	EA	\$ _____	\$ _____
0003AC	Entry Control Points (ECPs)	2	EA	\$ _____	\$ _____
0003AD	Personnel Bunkers	30	EA	\$ _____	\$ _____
0003AE	Anti-Vehicle Trench	1	LS	XXX	\$ _____
<b>0004</b>	<b>FACILITIES</b>				
0004AA	Headquarters Building	1	EA	\$ _____	\$ _____
0004AB	Officers Barracks - Large	1	EA	\$ _____	\$ _____
0004AC	NCO Barracks - Large	2	EA	\$ _____	\$ _____
0004AD	Enlisted Barracks	4	EA	\$ _____	\$ _____
0004AE	Large Latrine	1	EA	\$ _____	\$ _____
0004AF	Small Latrine	2	EA	\$ _____	\$ _____
0004AG	Dining Facility	1	EA	\$ _____	\$ _____
0004AH	Troop Medical Clinic	1	LS	XXX	\$ _____
0004AJ	Storage Building	1	LS	XXX	\$ _____
0004AK	Vehicle Maintenance Facility	1	LS	XXX	\$ _____
0004AL	Training Classroom Building	1	LS	XXX	\$ _____
0004AM	Small Arms Storage	1	LS	XXX	\$ _____
0004AN	Ammunition Supply Point (ASP)	1	LS	XXX	\$ _____
0004AP	Convoy Assembly Area	1	LS	XXX	\$ _____
0004AQ	Parade Field & Review Stand	1	LS	XXX	\$ _____
0004AR	Flag Poles	3	EA	\$ _____	\$ _____
0004AS	Motor Pool Area	1	LS	XXX	\$ _____
0004AT	POL Storage Building	1	LS	XXX	\$ _____
0004AU	Vehicle Wash Rack	1	LS	XXX	\$ _____

0004AV	Vehicle Fuel Point	1	LS	XXX	\$ _____
0004AW	Fuel Operators Building	1	LS	XXX	\$ _____
0004AX	Class II O & M Facility	1	LS	XXX	\$ _____
0004AY	Trash Collection Point	8	EA	\$ _____	\$ _____
0004AZ	MWR Building	1	EA	\$ _____	\$ _____
<b>0005</b>	<b>DBA INSURANCE</b>	1	LS	XXX	\$ _____

The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by contract modification to reflect actual premium amounts paid.

<b>0006</b>	<b>REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS PREMIUMS</b>	1	LS	XXX	\$ _____ <b>Not to Exceed</b>
	(see schedule note 10 of additional information)				
	<b>TOTAL BASE BID ITEMS:</b>				\$ _____
	<b>OPTIONAL ITEMS</b>				
<b>0007</b>	<b>ACCESS ROAD</b>				
0007AA	Access Road	1	LS	XXX	\$ _____
0007AB	DBA Insurance for SUBCLIN 0007AA	1	LS	XXX	\$ _____

The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after contract award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by contract modification to reflect actual premium amounts paid.

	<b>TOTAL OPTIONAL BID ITEMS:</b>				\$ _____
	<b>SCHEDULE TOTAL:</b>				\$ _____

**PROPOSAL SCHEDULE NOTES**

1. Funds are not presently available for this acquisition. No contract award will be made until appropriated funds are made available.
2. Offeror shall submit prices on all items. Scope of work on each items are described in Section 01010.
3. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a single contract.
4. Costs associated with this project shall include design and construction costs, site development, and utility installation.
5. **Engineering COSTS DEFINITION:** Engineering costs shall consist of design analysis, drawings, and specifications for all facilities.
6. **EVALUATION OF OPTIONS:** For pricing purposes the Government will evaluate both the Base Proposals and Option Proposals. The Government is not obligated to exercise the options.
7. **EXERCISE OF OPTIONAL BID ITEMS:** Optional bid items (if any) may, at the option of the Government, be exercised at any time within 180 calendar days after receipt of the notice to proceed.
8. **ORDER of WORK:** See Section 00150 for Order of Work.
9. **PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES:** See Section 00150 for performance schedule and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to proceed. The period of performance will not be extended if the option is exercised. Liquidated damages are included in this contract. See FAR Clause 52.211-12
10. Notwithstanding the Task order Clause entitled "Payments Under Fixed-Price Construction Task orders," the Contractor shall not be reimbursed an amount which exceeds the dollar amount set forth in **bid item 0006**.
11. **Abbreviations:**  
  
EA = Each  
LS = Lump Sum

**-END OF SECTION-**

The following have been deleted:

BID SKED AMEND0003

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been added by reference:

52.217-5 Evaluation Of Options

JUL 1990

(End of Summary of Changes)