

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 5	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 23-Feb-2007		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356		CODE W917PM		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W917PM-07-R-0003	
				X		9B. DATED (SEE ITEM 11) 23-Feb-2007	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Time and date for receipt of proposals is extended to not later than 5:00 PM March 14, 2007. One question and one answer is included. Answers to additional questions will be provided in a future amendment to the solicitation. Questions will be accepted to March 4, 2007. Item No. 0005AF is deleted from the bid schedule because it duplicates Option Item No. 0007AP. Offeror questions and Government answers are provided. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		23-Feb-2007	

QUESTION OF BLASTING

Question: Regarding the Amendment No. 0002 for the Request for Proposals (RFP), to what extent is blasting required to maintain the allowed maximum slope of 12% for the road that will lead to the compound? The terrain seems to be very rocky in parts of the intended road as shown on the satellite photograph in the amendment.

Answer: No blasting is required. The road is already there and there are no 12% grades. The contractor just needs to upgrade it a little and pave it. The undersized and damaged water crossings and culverts need to be upgraded to avoid flooding.

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 03-Mar-2007 05:00 PM to 14-Mar-2007 05:00 PM.

SUBCLIN 0005AF

The CLIN description has changed from Road Network to DELETED - Road Network.

The CLIN extended description has changed from Base Proposal to DELETED - Is redundant with Option Item No. 0007AP.

(End of Summary of Changes)

The amended Section 00010 appears on the following pages.

SECTION 00010**PROPOSAL SCHEDULE**

The Contractor shall provide a price for all items, including those labeled, "Optional Items." The Government will evaluate the Contractor's entire proposal to determine which CLINs represent the best value to the Government.

No.	Description Qty	Unit	Unit Price	Total Amount
1. Base Proposal				
0001	Design Program			
0001AA	Design Costs:	Lump Sum		\$_____
0001AB	Site Survey/Master Planning	Lump Sum		\$_____
	Sub-Total Design only			\$_____
0002	Mobilization/De Mobilization			
0002AA	Mob. /DeMob. Costs:	Lump Sum		\$_____
0003	COE Housing and Office Support			
0003AA	Housing and Office Support	Lump Sum		\$_____
0004	Site Clearing/UXO/Demining			
0004AA	Site Clearing/UXO/Demining	Lump Sum		\$_____
0005	Site Improvements			
0005AA	Water System	Lump Sum		\$_____
0005AB	Sewer System	Lump Sum		\$_____
0005AC	Force Protection Perimeter	Lump Sum		\$_____
0005AD	Prime Power Plant	Lump Sum		\$_____
0005AE	Site Grading	Lump Sum		\$_____

Sub-Total Site improvements \$_____

0006 Buildings & Building Complexes

0006AA DFAC Number 1. Lump Sum \$_____

0006AB Brigade & Garrison Hq. Lump Sum \$_____

0006AD Infantry Battalion Complex (A) Lump Sum \$_____

0006AQ Embedded Training Team Compound Lump Sum \$_____

0006AR Interpreter Facilities Lump Sum \$_____

Sub-Total Buildings & Building Complexes \$_____

2. OPTIONS

0007 Options (NOTE: Options not listed in order of award)

0007AA DPW Shop Building Lump Sum \$_____

0007AB Reception Center Lump Sum \$_____

0007AC Battalion Storage Center Lump Sum \$_____

0007AD Detention Center Lump Sum \$_____

0007AE Solid Waste Collection and Disposal Lump Sum \$_____

0007AF Anti Vehicle Trench Lump Sum \$_____

0007AG Fire Station Lump Sum \$_____

0007AH Spare Parts Lump Sum \$_____

0007AJ Medical Clinic Lump Sum \$_____

0007AK Sports Field, Reviewing Stand and
Soccer Field Lump Sum \$_____

0007AL Community Center Lump Sum \$_____

0007AM Cogeneration Water Heating System Lump Sum \$_____

0007AN Helipad Lump Sum \$_____

0007AP Road Network Lump Sum \$_____

0007AQ Bachelor Officer Quarters	Lump Sum	\$ _____
0007AR Infantry Battalion Complex (B)	Lump Sum	\$ _____
0007AS Infantry Battalion Complex (C)	Lump Sum	\$ _____
0007AT Combat Support (CS)	Lump Sum	\$ _____
0007AU Combat Support Services (CSS)	Lump Sum	\$ _____
0007AV Central Maintenance	Lump Sum	\$ _____
0007AW Central Receiving Warehouse	Lump Sum	\$ _____
0007AX Communications Building	Lump Sum	\$ _____
0007AY Training Building	Lump Sum	\$ _____
0007AZ Arms Storage Building	Lump Sum	\$ _____
0007BA Ammo Supply Point (ASP)	Lump Sum	\$ _____
0007BB New Road from Bridge to Brigade Front Gate (Approx. 4.6KM)	Lump Sum	\$ _____
0008 Range Options (NOTE: Options not listed in order of award)		
0008AA RPG Range	Lump Sum	\$ _____
0008AB Pistol Range	Lump Sum	\$ _____
0008AC Grenade Launcher Range	Lump Sum	\$ _____
0008AD Rifle Range	Lump Sum	\$ _____
0008AE Heavy Machine Gun Range	Lump Sum	\$ _____
0008AF 81 mm Mortar Range	Lump Sum	\$ _____
	Sub-Total Range Options	\$ _____
	Sub-Total Options	\$ _____
TOTAL BASE PROPOSAL ITEMS		\$ _____
(total of all above costs - includes design and construction)		