

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0006		3. EFFECTIVE DATE 23-Jul-2007		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356		CODE W917PM		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W917PM-07-R-0067	
				X		9B. DATED (SEE ITEM 11) 21-May-2007	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) This amendment is made to clarify the discussions opened by amendment 0005 for revised proposals. This amendment makes the following changes to the solicitation: 1. Section 00150, paragraph 4 Project Schedule is amended to show performance periods for the different phases of the project as shown in red below. 2. Section 00010 Proposal Schedule is amended to define the project phases as shown in red below. Offerors are instructed to use this new Proposal Schedule, revised 23 July 2007, to submit your proposal.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		23-Jul-2007	

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

**REVISED PROPOSAL SCHEDULE
23 JULY 2007**

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Design FFP The contractor shall perform all design for the construction (site development/foundations) as per the scope of work herein. FOB: Destination				
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AA	Design Costs FFP FOB: Destination	1	Lump Sum		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Construction FFP The contractor shall provide all equipment, labor, materials and supervision to complete the construction (site development and foundations) for the upgrading of Camp Cunningham as per the scope of work herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AA	Road Grading and Surfacing FFP The contractor shall perform road grading and surfacing as per the scope of work herein. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AB	General rough site grading FFP The contractor shall perform rough site grading as per the scope of work herein. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AC	Building pad preparation FFP The contractor shall construct the building pad as per the scope of work herein. FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AD	Electrical Power FFP The contractor shall tie into the existing power system in accordance with the scope of work herein. FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AE	Communications FFP The contractor shall tie into existing communications on the compound in accordance with the scope of work herein. FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AF	Foundations FFP The contractor shall provide all equipment, labor, material and supervision to construct the foundations for the buildings of the base proposal. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AG	Underground Utility Corridor FFP The contractor shall provide all equipment, labor, material and supervision to construct the utility corridor as per the scope of work herein. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Design Billeting Buildings FFP The contractor shall perform design of the billeting buildings as per the scope of work herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AA	Design Costs FFP FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Economic Surveillance Reports FFP CLIN 004 IS DELETED from the proposal schedule but contractors still have the obligation to do this reporting as per section 00800 herein. FOB: Destination				
					<hr/>
					(Deleted do not propose)
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Construction for Billeting Buildings FFP The contractor shall perform construction of the billeting buildings as per the scope of work herein. FOB: Destination				
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AA	Construct Billeting Building FFP The contractor shall provide all equipment, labor, materials and supervision to construct the billeting building as per the scope of work herein. Each building is a single two story 80 person double occupancy billeting building constructed from shipping containers or other modular prefabricated construction methods; includes all amenities within building; utilities shall include power, communications and preparation of capped stub-outs for connection of future plumbing fixtures and future installation of water and sanitary sewer lines. FOB: Destination	2	Each		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AB	Construct Billeting Building FFP The contractor shall provide all equipment, labor, materials and supervision to construct the billeting building as per the scope of work herein. (single two story 48 person double occupancy billeting building constructed from shipping containers or other type modular prefabricated construction methods; includes all utilities within building; utilities shall include power, communications and preparation of capped stub-outs for connection of future plumbing fixtures and future installation of water and sanitary sewer lines). FOB: Destination	3	Lump Sum		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AC	Construct Billeting Building FFP The contractor shall provide all equipment, labor, materials and supervision to construct the billeting building as per the scope of work herein. (single two story 48 person double occupancy billeting building constructed from shipping containers or other type modular prefabricated construction methods; includes all utilities within building; utilities shall include power, communications and preparation of capped stub-outs for connection of future plumbing fixtures and future installation of water and sanitary sewer lines). FOB: Destination	3	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006 OPTION	Option No.1 FFP The contractor shall provide all equipment, labor, materials and supervision to design and construct the facilities as per the scope of work herein. Design and construction for two (2) each 80 person facilities within base proposal, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AB OPTION	Building costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007 OPTION	Option No. 2 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct three (3) each 48 person facilities within base proposal, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008 OPTION	Option No. 3 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct three (3) each 48 person facilities within base proposal, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009 OPTION	Option No. 4 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AA OPTION	Construction Costs FFP Site & Foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010 OPTION	Option No. 5 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no. 4, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011 OPTION	Option No. 6 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AA OPTION	Construction Costs FFP Site & Foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012 OPTION	Option No. 7 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.6, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013 OPTION	Option No. 8 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AA OPTION	Construction Costs FFP Site & Foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014 OPTION	Option No. 9 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no. 8, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AB OPTION	Building Costs FFP Interior utility work. FOB: Destination		Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015 OPTION	Option No. 10 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016 OPTION	Option No. 11 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.10, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination		Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017 OPTION	Option No. 12 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AA OPTION	Construction Costs FFP Site and Foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018 OPTION	Option No. 13 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.12, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019 OPTION	Option No. 14 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020 OPTION	Option No. 15 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.14, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021 OPTION	Option No. 16 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022 OPTION	Option No. 17 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.16, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023 OPTION	Option N0. 18 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024 OPTION	Option No. 19 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.18, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025 OPTION	Option No. 20 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026 OPTION	Option No. 21 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.20, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027 OPTION	Option No. 22 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028 OPTION	Option No. 23 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no.22, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AA OPTION	Construction Costs FFP Exterior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AB OPTION	Building Costs FFP Interior utility work. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029 OPTION	Option No. 24 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 80 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030 OPTION	Option No. 25 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no. 24, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AA OPTION	Construction Costs FFP Exterior utility work FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AB OPTION	Building Costs FFP Interior utility work FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031 OPTION	Option No. 26 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct one (1) additional 48 person billeting building as described in base proposal and elsewhere herein. FOB: Destination				
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031AA OPTION	Construction Costs FFP Site and foundation. FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031AB OPTION	Billeting Building Costs FFP FOB: Destination	1	Lump Sum		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032 OPTION	Option NO. 27 FFP Contractor shall provide all equipment, labor, materials and supervision to design and construct for all facilities within Option no. 26, add the following: complete lavatories/showers/toilets; connect new water lines to new potable water system; connect new sanitary sewer lines to new holding tanks. FOB: Destination				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032AA OPTION	Construction Costs FFP Exterior utility costs. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032AB OPTION	Building Costs FFP Interior utility costs. FOB: Destination	1	Lump Sum		
					<hr/>
				NET AMT	

Base Proposal:

Base proposal includes Phases 1, 2, and 3
(as shown on drawing A-SP01)

NET AMT _____

(a) Phase One: includes base bid item 0005AA
plus option no.1.

NET AMT _____

(b) Phase Two: includes base bid item 0005AB
plus option no. 2.

NET AMT _____

(c) Phase Three: includes base bid item 0005AC
plus option nos. 3, 26, and 27.

NET AMT _____

Option Items:

Option items include Phases 4, 5, and 6 (as shown on drawing A-SP01)

(a) Phase Four:

includes option nos. 4, 5, 6, 7, 8, 9, 10, & 11.

NET AMT _____

(b) Phase Five:

includes option nos. 12, 13, 14, 15, 16, 17, 18, & 19.

NET AMT _____

(c) Phase Six:

includes option nos. 20, 21, 22, 23, 24, & 25.

NET AMT _____

CLAUSES INCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

PROPOSAL SCHEDULE NOTES

PROPOSAL SCHEDULE NOTES

1. Offeror shall submit prices on all items.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs for site, facilities and utilities preparation but, no less than all items as shown in proposal schedule.
4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of planning and site designs, plans, drawings, and specifications.
5. SEPARATION OF WORK: All work for Design and Construction shall be included in all Proposal Items.
6. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal represents the best overall value to the Government. For pricing purposes, the Government will evaluate both the Base Proposals and Option Proposals. The Government is not obligated to exercise the options.
7. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of the Government, be exercised at any time within 120 calendar days after award of Base Proposal.
8. In accordance with FAR 36.204 "Disclosure of the magnitude of construction projects", FAR 36.205 "Statutory Cost Limitations", and " DFARS 252.236-7006 "Cost Limitations", the magnitude cost limitation for the construction part of this contract (basic and with all options and any subsequent modifications) shall not exceed \$1,500,000. In addition, the twenty percent (20%) acquisition cost limitation as described in the Army Interim Relocatable Building Policy, paragraph 5-2 (b)(2), is binding upon the Contractor.

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been added by reference:

52.232-18	Availability Of Funds	APR 1984
-----------	-----------------------	----------

The following have been modified:
INSTRUCTIONS TO BIDDERS

SECTION 00150

4. PROJECT SCHEDULE:

Construction:

Base Proposal Construction <i>(includes Phases One, Two and Three)</i>	180
--	------------

Total Design and Construction Period <i>(Base Proposal)</i>	290
---	------------

Options:

Refer to Section 00010 for additional description of work required for proposal options. All work within this contract shall be completed and buildings ready for beneficial occupancy in accordance with the following schedule:

Phase Four	120 (if awarded)
Phase Five	120 (if awarded)
Phase Six	120 (if awarded)

[Note: Contractor shall stop work 15 calendar days between each phase to allow for personnel clearance and removal of existing structures. This time has already been added into the allocated construction time for all of the phases.]