

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 17-Oct-2007	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356	CODE W917PM	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W917PM-07-R-0102	
		X	9B. DATED (SEE ITEM 11) 13-Oct-2007	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is: 1. Provide questions and answers from the pre-solicitation meeting. 2. Provide the sign-in sheet from the pre-solicitation meeting. 3. Provides slides from the pre-solicitation meeting. 4. Provides maps of the construction site. 5. Set a new time for the site visit (Question 3).				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		17-Oct-2007

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

(End of Summary of Changes)

The following items are applicable to this modification:

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS
QUESTIONS & ANSWERS

QUESTIONS & ANSWERS (Q&A)

ANA Garrison Jalalabad

(Questions & Answers provided for informational purposes only)

If any Government responses indicate a change to the technical proposal, it is not official until an amendment is issued)

16 October 2007

W917PM-07-R-0102

Amendment

Questions and Answers: The following questions were raised at the pre-proposal meeting:

Question 1.

If during the construction of the Jalalabad Garrison, the facilities come under hostile attack, can the contractor submit a claim for repairs.

Answer: The contract does not include a War Clause, and therefore the contractor will not be reimbursed if there are hostile actions. A no-cost time extension may be granted at the Contracting Officer's discretion.

Question 2.

A contractor requested directions to the project site.

Answer: No directions to the site will be provided. However, GPS coordinates to the site are published in the proposal and maps of the area are provided as attachments to this amendment.

Question 3.

Can contractors visit the site independently?

Answer: Yes, contractors can visit the site independently; however, representatives from the Corps of Engineers won't be on site until 24 October 2007. The revised site visit date is now scheduled as 24 October between 10:00 to 11:00 AM. Directions to the site and a site map are enclosed for reference (not part of the contract).

Question 4.

Are there any utilities on site available for the contractors use?

Answer: There are no utilities on the project site. All utilities for the project must be constructed under the contract.

Question 5.

Define the waste water treatment system? Is a lagoon or a package waste water treatment system required?

Answer:

The RFP under Section 1010 specifies that the waste waster treatment plant shall be a cost feasible pre-fabricated package system conventional activated sludge. As an alternative to a packaged treatment system, the contractor may consider stabilization pond(s), (facultative type) a desirable low maintenance, cost effective system.

Question 6.

Are there any improvements on site?

Answer: There are several improvements on site: 30 foot length of fencing, a pole barn shed, and several partially completed/partially destroyed buildings.

Question 7.

What is the contract duration, and can it be changed? What are the liquidated damages?

Answer: The contract duration is 240 days. The duration was established to closely match up with the ANA activation schedule for this site. The duration will not change. The liquidated damages amount is \$ 5,477.89 per day over the contract completion date.

Question 8.

The RFP includes a proposal due date of 12 November 2008. Please confirm the proposal due date.

Answer: The proposal due date is 12 November 2007.

Question 9.

Will the pre-proposal meeting briefing slides be provided to the contractors?

Answer: The pre-proposal meeting slides are attached for information only and are not part of the contract requirements.

Question 10.

Will the sign in sheet be provided to the contractors?

Answer: Yes, they will be provided as part of the amendment and posted to the website.



US Army Corps of Engineers, Afghanistan Engineer District

Project/ Purpose: Pre-Proposal Meeting

Project: ANA Garrison at Jalalabad Construction

Location/Date: Qalaa Compound / 16 October 2007

NAME	ORGANIZATION	POSITION/Location	PHONE	E-MAIL
1 Randall Bright	AED		Cell	Randall.E.Bright@usace.army.mil
2 Roya Ali wardak	MCL Co.	Karaka Parkway Dramseel Street	0799219027	[mcl_kabul@yahoo.com]
3 Shafiullah Orya	ART Construction		776217791	shafi.orya@afghanrehabteam.com
4 Liam O Mordha	ART Construction		776217791	Liam OMordha
5 Maiwand Zaheer	ART Construction		776217791	
6 Emrin FILIZ	ZAFER TAAHHUT INSAAT ve TICARET A.S		+90 312 4470070 (ext.:243)	efiliz@zafer.com.tr
7 W. Allen Roberson, Ph.D.	DynCorp International	Program Manager	797 409 107	allen.roberston@dyn-intl.com waroberson@warcompinc.com
8 Hamid Amiri	Zurmat Group of Businesses	Business Development	700 65-24-94	hamid@zurmatcc.com>
9 Seliman baheer	Seliman Zaki Baheer .Co. Ltd	General Manager	799 096 056	selimanbaheer@gmail.com
10 Rabani Yousufi	Anabagroup		0700/274552	rabani@anabagroup.info
11 JAMES BAQUET	ZURMAT CONST	<i>Project Manager Lollyman Road</i> Mkt Office	079 779 3309	Jimi-baguet@zurmat.f.c.e
12 Eng. A. Waslee	MCL. Co.	Design Engineer	0799219027	mcl_kabul@yahoo.com


*Lead őrby Turame
 Turame
 Decing Engineer 0798105089 ce.vadoztug@turame.com
 1
 T. Sec. Director 0700 485 769 ~~Ronsee~~ -- afghanistan@yahoo.com
 Ghias Watt Kabul 0799-143638 durany-07@hotmail.com
 A. Gader Dwanay DE*

	NAME	ORGANIZATION	POSITION	PHONE	E-MAIL
13	Eng. Zaman	SBScc	Project Manager	0799 331730	Sbsc-gmail.com
14	Usman Jussic	FEKA CONS.	Administrative Chief	0797687322	umut.misrici@feka.com.tr
15	Haroon	HAVCMC	Director	0797-227307	havcmc_Afghanistan@yahoo.com
16	LOTE O.P.R.	ROKSES/AVENUE	TECH. DIRECTOR	0700 485789	ropee_afghanistan@yahoo.com
17	IAN CAMERON	BLUE HAWK	OPS MANAGER	099789240	icameron@bluehawk.com
18	LES POE	TOLTEST	PROGRAM MGR	0799735669	LES.POE@TOLTEST.COM
19	David Flynn	TolTest, Inc	Program Manager		david.flynn@toltest.com
20	L. Hydin Anon	Meby	Country Manager	0798100000	Meby@meby-tr.com
21	Allen Roberson	DYNACORP	Program Manager	0797468167	Woroberson@WORCOMPINC.COM
22	MANU THACKER	"	ENG. COORDINATOR	"	manudiane@hotmail.com
23	MAT JAKUBOWSKI	MACTEC	ARENTECH	0798.95.084	MAJAKUBOWSKI@MACTEC.COM
24	Mohammed Ibrahim ART	ART	DC Manager	07977217791	Mohammed.Ibrahim@art.com
25	L O Mordha	ART	V. President	0700210042	L1AMC11@Hotmail.com
26	SHAFIULLAH ORYA	ART	PRESIDENT	0700282014	shafiorya@afghanrehabteams.com
27	E. ZAIMANOV	ZAFER	Prog. Mng.	0799.093228	ezaimgelu@zaffer.com.tr
28	Eig-Sayed	FAER	Proj. Mng.	0777863517	dnhs.faeer@yahoo.com
29	H. EREN	DANISAGU YUKSEC	Technical Office Mng.	0797149-480	hdanisagulu@yukse.net
30	Eng. Abdulkah-Ha	-		2 0775573284	hafeil.garyp@yahoo.com
31	Eng. Waheed Ebrahim	-	P. M	0799240735	Waheedebrahimi@yahoo.com







Jalalabad ANA Garrison



Legend

-  Access Road
-  Jalalabad ANA Garrison
-  District Boundary



Gamberi ANA Garrison Jalalabad, Afghanistan

Base Bid Items

- Design Program
- Site Survey / Master Planning
- As-builts
- Mobilization/Demobilization
- Grading
- Site Development / Improvements
- Power Plant, Water Well, WWTP
- Infrastructure
- Perimeter Wall/Fence
- ECPs
- Road Network

Gamberi ANA Garrison Jalalabad, Afghanistan

Base Bid Items, continued

- DFAC #1
- 3 Infantry Battalions (each includes)
 - Battalion HQ
 - Type A Barracks (4 each)
 - Type B Barracks (5 each)
 - Toilet/Shower Building
 - Battalion Storage
 - POL Building
 - Motor Pool
 - Solid Waste Collection Point

Gamberi ANA Garrison Jalalabad, Afghanistan

Base Bid Items, continued


- BOQ Facilities (including)
 - Type A (1 each)
 - Type B (3 each)
- Embedded Training Team Facility (including)
 - Barracks (5 each)
 - MWR
 - Storage Facility
 - DFAC Number 2

Gamberi ANA Garrison Jalalabad, Afghanistan

Base Bid Items, continued


- Interpreter Barracks (including)
 - Interpreter Barracks
 - Interpreter MWR
 - Interpreter DFAC Number 3
 - Communications Building
- Vehicle Re-fueling Point
- Bunkers
- Anti-vehicle Trench
- Refueling Points
- Spare Parts

Gamberi ANA Garrison Jalalabad, Afghanistan Proposed Site Plan




Gamberi ANA Garrison Jalalabad, Afghanistan

Barracks Type B Building




Gamberi ANA Garrison Jalalabad, Afghanistan

Barracks Toilet/Shower Building




Gamberi ANA Garrison Jalalabad, Afghanistan

BOQ Type A Building



Gamberi ANA Garrison Jalalabad, Afghanistan

BOQ Type B Building



Gamberi ANA Garrison

Jalalabad, Afghanistan

Proposed Site Visit

- Proposed site visit on 24 October 2007
- POC at Gamberi ANA Garrison: Major Patrick O'Leary
 - Email Patrick.O.O'Leary@usace.army.mil
 - Phone commercial 540-678-4142
 - Phone local cell 079-763-2478