

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES	
				1		10	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 30-Jan-2008		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356		CODE W917PM		7. ADMINISTERED BY (If other than item 6)		CODE	
				See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W917PM-08-R-0016	
				X		9B. DATED (SEE ITEM 11) 28-Dec-2007	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment for solicitation W917PM-08-R-0016 is to answer questions from the offerors and to incorporate a revised Section 00010.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		30-Jan-2008	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

QUESTIONS & ANSWERS RFI # 3

QUESTIONS & ANSWERS (Q&A)
W917PM-08-R-0016 2/209th Facilities ANA Kunduz Installation
29 Jan 08

RFI #10

Section 00110, Proposal Preparation**Q24 - 1.1.1 Factor 1 - Project Management**

The sequence of required elements for the Project Management Plan conflicts with the sequence listed in "Template Format for Factor Project Management Plan." Which sequence does the client prefer; the sequence represented in Section 00110, Proposal Preparation, or the sequence represented in the Template Format?

A24 – Preferred format is the sequence represented in Section 00110, Proposal Preparation.

Q25 - Does the 10-page limit represented in "Template Format for Factor Project Management Plan" apply, or are offerors allowed to establish their own page limits by factor, as long as the overall 50-page limit is complied with?

A25 – As long as the overall 50-page limit is complied with. TEMPLATE FORMAT IS FOR GUIDANCE ONLY.

Q26 - 1.1.4 Factor 4 – Personnel and Equipment Resources**1.1.4.1 – Personnel**

The list of Key personnel included herein conflicts with the list of key personnel identified in the Factor 4, Template Format, Personnel & Equipment Resources Plan. Additionally, there is a conflict with the personnel identified as Key on the "Template Format, Contractor's Organizational Chart." Yellow highlights indicate non-alignment. Please identify the minimum definitive key personnel.

<i>1.1.4.1 – Personnel</i>	<i>Factor 4, Template Format, Personnel & Equipment Resources Plan</i>	<i>Template Format Contractor's Organizational Chart</i>
		President
Project Manager for Design/Construction*	Project Manager for Design/Construction	Construction Project Manager/Supervisor
QC Manager	QC Manager	QC Manager
Project Architect	Project Architect	Architectural Construction Supervisor
Senior Structural Engineer	Senior Structural Engineer	Senior Structural Engineer
Senior Civil Engineer	Senior Civil Engineer	Civil Construction Supervisor
Senior Mechanical Engineer	Senior Mechanical Engineer	Mechanical Construction Supervisor
Senior Electrical Engineer	Senior Electrical Engineer	Electrical Construction Supervisor
Fire Protection Engineer	Safety Officer	
Site Superintendent	Construction Superintendent/Manager (Construction Foreman, if different)	
Site QC Manager		
Site Safety Supervisor	Safety Manager	Site Safety and Health Officer

		Submittal Reviewer
--	--	--------------------

A26 – The TEMPLATE FORMAT IS FOR GUIDANCE ONLY, please refer to top of template. The contractor is to follow the sequence outlined in Sections 00110 and 00120.

Q27 - 1.2 Notes

1.2.1 Joint Ventures and Teaming Agreements and

1.2.2 Credit for Others

Does the documentation (teaming agreement and/or Subcontractor commitment letter) count in the final page count?

**A27 – No. Please refer to section 00110, PROPOSAL PREPARATION
PART 1 – GENERAL. A. PROPOSAL PREPARATION.**

“Volume I shall be typed, with numbered pages and sections tabbed. A cover sheet shall identify the offeror and the project and the second sheet shall be a table of contents. The Volume I proposal is limited to no more than 50 single-sided or 25 double-sided pages, printed on 8-1/2" x 11" sheets, not including the cover sheet, designs/sketches, table of contents and letters of recommendation / evaluations / related certificates. Do not use condensed print. Do not submit any extraneous materials with your proposal.”

RFI #11

Q28- We would like to know, is it mandatory to submit Master plan with the proposal?

A28 – The project RFP package adequately addressed this question. Additional clarification is not required.

Q29 - The following questions refer to Amendment #1, page 31/59; Options 26-28 Toilet/Shower/ Ablution Building does not have a CLIN Item. Can you please provide a CLIN Item?

A29 – Please refer to amendment #3.

Amendment#3

00010 – Bid Schedule: Delete section 00010 in its entirety and replace with revised section 00010.

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

SECTION 00010 REVISED 3

**SECTION 00010
PROPOSAL SCHEDULE**

The Contractor shall provide a price for all items, including those labeled, “Optional Items.” The Government will evaluate the Contractor’s entire proposal to determine which CLINs represent

the best value to the Government.

No.	Description Qty	Unit	Unit Price	Total Amount
1. Base Proposal:				
0001 Design Program:				
000101	Design Costs	LS	xxx	\$_____
000102	Site Survey / Master Planning	LS	xxx	\$_____
000103	As-Built Drawings Costs Not to Exceed	LS	xxx	<u>\$50,000</u>
Sub-Total Design Program:				\$_____
0002 Corps of Engineers Facilities		LS		\$_____
0003 Site Development / Improvements:				
000301	Mobilization/De Mobilization Costs	LS	xxx	\$_____
000302	Grading Costs	LS	xxx	\$_____
000303	Water Well, Storage and Distribution System	LS	xxx	\$_____
000304	Sewage Treatment Plant & Sewer System	LS	xxx	\$_____
000305	Prime Power Plant/Distribution & Fuel System	LS	xxx	\$_____
000306	Force Protection Perimeter	LS	xxx	\$_____
000307	Road Network (Gravel finish) (Approx 3 Km) & Sidewalk (Approx 2 Km)	LS	xxx	\$_____
000308	Solid Waste Collection Point	LS	xxx	\$_____

Sub-Total Site Developments / Improvements: \$ _____

0004 Buildings & Building Complexes (Infantry Battalion & DFAC):

000401	Infantry Barracks Type A (4).	4	xxx	\$ _____
000402	Infantry Barracks Type B (5).	5	xxx	\$ _____
000403	Infantry Barracks Toilet/Shower /Ablution Facility (2)	2	xxx	\$ _____
000404	DFAC Number 1	LS	xxx	\$ _____
000405	Embedded Training Team Barracks (2)	2	xxx	\$ _____
000406	Embedded Training Team Storage Building	LS	xxx	\$ _____
000407	Embedded Training Team DFAC # 2	LS	xxx	\$ _____
000408	Interpreter Barracks (1) With MWR	LS	xxx	\$ _____
000409	Interpreter Compound Storage Bldg.	LS	xxx	\$ _____
000410	ETT Camp Perimeter Wall, Gate Guard Towers & Parking for 100 vehicle	LS	xxx	\$ _____

Sub-Total Buildings & Building Complexes: \$ _____

TOTAL BASE BID ITEMS: \$ _____

2. Optional Battalion Bid Items:

0005	Solid Waste Collection Point	LS	xxx	\$ _____
0006	Battalion Storage	LS	xxx	\$ _____

0007	POL Building	LS	xxx	\$_____
0008	Motor Pool	LS	xxx	\$_____
0009	BOQ Type A Facilities (1)	LS	xxx	\$_____
0010	BOQ Type B Facilities (1)	LS	xxx	\$_____
0011	Battalion HQ Building	LS	xxx	\$_____
0012	Brigade HQ Building	LS	xxx	\$_____
0013	Communications Building	LS	xxx	\$_____
0014	Vehicle Re-fueling Point	LS	xxx	\$_____
0015	Bunkers	LS	xxx	\$_____
0016	Anti-vehicle Trench	LS	xxx	\$_____
0017	Access Road (Gravel finish) Approximately 5 Km	LS	xxx	\$_____
0018	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0019	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0020	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0021	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0022	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0023	Infantry Type A (1 each) Barracks	LS	xxx	\$_____
0024	Infantry Type B (1 each) Barracks	LS	xxx	\$_____
0025	Infantry Type B (1 each) Barracks	LS	xxx	\$_____

0026	Infantry Type B (1 each) Barracks	LS	xxx	\$_____
0027	Infantry Type B (1 each) Barracks	LS	xxx	\$_____
0028	Infantry Type B (1 each) Barracks	LS	xxx	\$_____
0029	Infantry Type B (1 each) Barracks	LS	xxx	\$_____
0030	Sewage Treatment Plant & Sewer System (to support additional 900 people)	LS	xxx	\$_____
0031	Toilet/Shower/Laundry/Ablution Facility	LS	xxx	\$_____
0032	Toilet/Shower/Laundry/Ablution Facility	LS	xxx	\$_____
0033	Toilet/Shower/Laundry/Ablution Facility	LS	xxx	\$_____

TOTAL BATTALION OPTIONAL BID ITEMS:

\$_____

3. Brigade and Garrison Optional Bid Items:

0034	Infantry Type B (3 each) Barracks	LS	xxx	\$_____
0035	Toilet/Shower/Laundry/Ablution Facility	LS	xxx	\$_____
0036	Garrison HQ Building	LS	xxx	\$_____
0037	BOQ Type A (1 each)	LS	xxx	\$_____
0038	BOQ B Facilities (3 each)	LS	xxx	\$_____

**TOTAL ALL BRIGADE AND GARRISON
OPTIONAL BID ITEMS:**

\$ _____

TOTAL PROPOSAL:

\$ _____

(total of all above costs – Base and all Options)

PROPOSAL SCHEDULE NOTES

1. Offeror shall submit prices on all items.
2. Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.
3. Costs associated with this project shall include design and construction costs, site development, and utility installation.
4. **DESIGN COSTS DEFINITION:** Design costs shall consist of preparation of master planning and site designs, plans, design analysis, drawings, and specifications.
5. **NON-DESIGN COSTS DEFINITION:** Non-design costs shall include the following: initial site visits; field, topographic, property, boundary, utility, and right-of-way surveys; subsurface explorations and borings; feasibility, functional, and economic studies and other investigations; preparation or verification of as-built drawings; preparation of general and development criteria; preparation of general and feature design memoranda; services of consultants where not specifically applied to the preparation of working drawings or specifications; construction phase services; models, renderings, or photographs of completed designs; reproduction of designs for review purposes; and travel and per diem allowances in connection with the above excludable services.
6. **COST LIMITATION:** The established design cost limitation for all Design Costs, as defined in paragraph 4, shall not exceed 6 percent of the total construction cost.
7. **SEPARATION OF WORK:** All work for Design and Construction shall be included in all Proposal Items.
8. **EVALUATION OF OPTIONS:** The award will be made to the offeror whose proposal represents the best overall value to the Government. For pricing purposes the Government will evaluate both the Base Proposals and Option Proposals. The Government is not obligated to exercise the options.
9. **EXERCISE OF OPTIONAL BID ITEMS:** Optional bid items (if any) may, at the option of the Government, be added to the contract at any time within 180 calendar days after award of

Base Proposal.

10. Period of performance is 300 calendar days from receipt of notice to proceed for the base items and 210 calendar days for all optional items. Liquidated damages are assessed at \$3,115.00 per day for every day of delay past the period of performance of either Base Items or Option Items.

(End of Summary of Changes)