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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

QUESTIONS & ANSWERS RFI # |

Questions & Answers
RFI#1
MeS TMC Solicitation
W917PM-09-R-0010

Q.1.Clarify fire sprinkler requirement on pg 52 and 211 of the solicitation.

A.1.Fire sprinklers are not required for the purpose of this solicitation (section 01010,
paragraph 4.13). References to fire sprinklers in section 01015 are preceded by the
phrase “such as” to denote examples when commissioning or warranty certificates are
required for completion of the contract.

Q.2. Should the ceiling be painted or is it a suspended ceiling?

A.2. Please review section 01015 and the UFC 4-510-01 for all information regarding
ceiling material requirements.

Q.3. It is stated that in the above mentioned project (TMC), there are no dimensions given
nor is Covered area specified, due to which we are facing some difficulties in costing of the
proposed project (TMC). Therefore it is requested to please give us Covered area and
B.0.Q(s) of the TMC.

A.3. As this is a design-build contract, it is the Contractor’s responsibility to fully design the
Troop Medical Clinic facility, including determination of the facility’s final dimensions and
overall area on the site. Table 1 of section 01010 lists the minimum areas for each room
required in the building. The approximate dimension of the CONCEPTUAL design included
in the solicitation is 135 m x 72 m. The attached drawing labeled “Conceptual Site Plan,
Sheet A-2” illustrates the location of the TMC site, as well as the power plant and waste
water treatment plant, as positioned within the ANA base.

Q.4.Revise Bid Schedule to remove the Hospital Addition line item.

A.4. Bid schedule has been revised.
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Q.5.Will existing utility drawings be provided?

A.5. Existing utility drawings will be given to the winning bidder after award of
contract. For the purpose of bid preparation, the contractor shall include the cost of
increased power capacity as an option item (see Line Item 0006 of Section 00010) in the
cost proposal. Additionally, drawing sheet A-2 (included in this amendment) provides
information regarding location of the TMC site in comparison to the WWTP and Power
Plant.

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

SECTION 00010 REVISED |

SECTION 00010
PROPOSAL SCHEDULE
The Contractor shall provide a price for all items, including those labeled, “Optional Items.” The

Government will evaluate the Contractor’s entire proposal to determine which proposal represents the
best value to the Government.

No. Description Qty Unit  Unit Total Amount
Price

Hospital Addition & Troop Medical Clinic (TMC)
(Clins 0001 — 0006)

0001 Design & Survey

000101 Design Cost 1 LS XXX $
000102 Surveys and Master Planning 1 LS XXX $
000103 Geo Technical Requirements & Testing 1 LS XXX $
000104 As Built Drawings & O & M Manuals 1 LS XXX $

Sub-Total Design & Survey Costs only $



0002 Mobilization & Demobilization

000201 Mobilization 1

000202 Demobilization 1

Sub-Total Mobilization & Demobilization only

0003 Site Development (Construction)

000301 Grading 1
000302 Water System 1
000303 Sanitary Sewer System 1
000304 Site Electrical Distribution System 1

000305 TMC Vehicle Parking, Roadway,
and Sidewalks 1

000306 Hospital Addition Vehicle Parking, Roadway,
and Sidewalks 1

Sub-Total Site Development only

0004 Facilities Development (Construction)

0004 Troop Medical Clinic (TMC) 1

Sub-Total - Facilities Development (Construction) only

0005 DBA Insurance 1

TOTAL BASE ITEMS (0001 — 0005)

Project Options

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX
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0006 Generators N+1 LS XXX $
Sub-Total — Project Options only $
TOTAL Proposal $

(Total of all above costs — Base and all Options 0001 — 0006)

PROPOSAL SCHEDULE NOTES
Offeror shall submit prices on all items.

Only one contract for the entire schedule will be awarded under this solicitation. This project will be
awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to
applicable budget.

Costs associated with this project shall include design and construction costs, site development, and
utility installation.

DESIGN COSTS DEFINITION: Design costs shall consist of preparation of master planning and site
designs, plans, design analysis, drawings, and specifications.

NON-DESIGN COSTS DEFINITION: Non-design costs shall include the following: initial site
visits; field, topographic, property, boundary, utility, and right-of-way surveys; subsurface
explorations and borings; feasibility, functional, and economic studies and other investigations;
preparation or verification of as-built drawings; preparation of general and development criteria;
preparation of general and feature design memoranda; services of consultants where not specifically
applied to the preparation of working drawings or specifications; construction phase services; models,
renderings, or photographs of completed designs; reproduction of designs for review purposes; and
travel and per diem allowances in connection with the above excludable services.

COST LIMITATION: The established design cost limitation for all Design Costs, as defined in
paragraph 4, shall not exceed 6 percent of the total construction cost.

SEPARATION OF WORK: All work for Design and Construction shall be included in all Proposal
Items.

EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal represents the
lowest price to the Government. For pricing purposes the Government will evaluate both the Base
Proposals and Option Proposals. The Government is not obligated to exercise the options.

EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of the
Government, be added to the contract at any time within 180 calendar days after award of Base
Proposal.

10. ORDER of WORK: The following order of work shall apply before start of optional bid items: All
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base bid contract line items have priority.
11. Period of performance is 365 calendar days from receipt of Notice to Proceed (NTP) for the base.
Liquidated damages are assessed at $1,976.00 per day for every day of delay past the period of

performance of 365 days until contract completion for either the Base Items or the Optional Items
whichever is applicable.

-END OF SECTION-

(End of Summary of Changes)



HOSPITAL

)
~

N

[ ]

MORGUE

4TH STREET
FUTURE

\\ CLINIC

NC DO (

AVENUE C

KEY
RXXY EXISTING AND PLANNED
CONSTRUCTION

NOTES:

1. THE WATER, WASTE
WATER, AND SEWER
COLLECTION SYSTEM
WAS SIZED AND
DESIGNED FOR A TOTAL
POPULATION OF 6000
PERSONNEL.

2. THE POWER PLANT AND
POWER DISTRIBUTION
SYSTEM WAS DESIGNED
TO SUPPORT THE
ORIGINAL MASTER
PLANNED SCOPE OF
WORK FOR ANA
GARRISON MAZAR-E-
SHARIF.

3. AN ELECTRICAL LOAD
ANALYSIS IS REQUIRED
TO DETERMINE THE NEED
TO UPGRADE POWER
SUPPLY TO SUPPORT THE
TMC FACILITY.

ANA Garrison Mazar-e-Sharif Key Plan

_w_ [m]
GUARD wOOHE\\ /’HESWO?W% GATE

FOR CONSTRUCTION

WASTE WATER
TREATMENT PLANT orune POWER a)
‘Atzo., BUILDING m
1| JE
>
FUEL ”
STORAGE
1ST STREET

1]
PUMP STATION
CONTROL m_.col\

AVENUE E

2ND STREET

NN

Location of Troop Medical Clinic

Location of Power Plant and Waste Water Treatment Plant

FOR INFORMATION ONLY

DATE | APPR

REV.

T XXXXXK

20-11-08
DESIGN FILE NO.
DRAWING CODE:
FILE NAME:
PLOT SCALE:
PLOT DATE:

DATE:

‘ CKD BY:

[SUBMITTED BY:

m—
DESIGNED BY:
DSB

DWN BY:

DSB

R

XXX

Z
12}
z
<
I
n_ms
ki
=
oy
Zog
@HE
A<
fico
ue
Y4
Q0
mc
>
=3
o
<
[2}
=]
P4
5
JE| ©
z 5 w
35 [
2= @
S -
g £ <
s 3 o)
o g =
S % o
3 Ll
@ 2
3§ @)
= P4
(@]
(&)
e
SHEET
REFERENCE
NUMBER:

SHEET1 OF 1
e ——




