

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES 1   6
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 18-Mar-2009	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356	CODE W917PM	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W917PM-09-R-0020	
		X	9B. DATED (SEE ITEM 11) 17-Mar-2009	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Project: Faculty of Higher Education - Herat  The purpose of this amendment is to ADD sub-CLIN 0004AD - Site Electrical Distribution System in Section 00010, Proposal Schedule. See attached revised Section 00010.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		18-Mar-2009

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION 00010 - SOLICITATION CONTRACT FORM

The Issued By organization below has been added:  
AFGHANISTAN ENGINEER DISTRICT  
US ARMY CORPS OF ENGINEERS  
KABUL  
APO AE 09356

The following have been added by full text:

SECTION 00010**SECTION 00010****PART 1 - GENERAL:**

**1.1. PROPOSAL SCHEDULE:** The Contractor shall provide a price for all items, including those labeled, "Options." The Government will evaluate the Contractor's entire proposal to determine which proposal represents the best value to the Government. See schedule at the end of this section.

**1.2. INSTRUCTION TO OFFERORS:**

**1.2.A.** Offeror shall submit prices on all items, including all schedules.

**1.2.B.** Only one contract for the entire schedule will be awarded under this solicitation. This project will be awarded as a firm fixed price contract. This project will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable budget.

**1.2.C.** All costs associated with this project (i.e., security, insurance, structures, etc.) shall be included in the line items in the bidding schedule.

**1.2.D.** The option items may be exercised within 120 calendar days after contract award.

**1.2.E.** All work required under this contract shall be completed within three hundred and thirty (330) calendar days from Notice to Proceed (NTP) for site work. Site work construction will not be allowed to proceed until demining is complete or until sufficient engineering analysis and plans have been produced by the contractor and/or the government has granted clearance. Liquidated damages will be charged to the contractor the amount of \$1,450.00 for every calendar day of delay until the work at the site is completed or accepted shall be assessed and charged to the Contractor.

**1.2.F.** Drawings can be downloaded from the following TFP web site:

<ftp://155.85.54.201/FoHE%20Herat/>

**PART 2 - PRODUCTS:** (If applicable)

**PART 3 - EXECUTION:** (If applicable)

-- END OF SECTION --

## HERAT PROPOSAL SCHEDULE

CLIN No.	Description:	Quantity:	Unit:	Price:
<b><u>0001 Design:</u></b>				
0001AA	Survey	1	LS	\$ _____
0001AB	Design Costs	1	LS	\$ _____
0001AC	As-Built Drawings	1	LS	\$ _____
<b><u>0001 Sub-Total Design:</u></b>				<b>\$ _____</b>
<b><u>0002 Mobilization &amp; Demobilization:</u></b>				
0002AA	Mobilization	1	LS	\$ _____
0002AB	Demobilization	1	LS	\$ _____
0002AC	Security Establishment and Sustainment	1	LS	\$ _____
<b><u>0002 Sub-Total Mobilization &amp; Demobilization:</u></b>				<b>\$ _____</b>
<b><u>0003 Construction:</u></b>				
0003AA	Education Building 1,402 M <sup>2</sup>	1	LS	\$ _____
0003AB	Sewage treatment system (Including collection and treatment system on site)	1	LS	\$ _____
0003AC	Water System (Well house, well, water treatment system and water distribution)	1	LS	\$ _____

0003AD Site Electrical Distribution System 1 LS \$ \_\_\_\_\_

**0003 Sub-Total Construction:** \$ \_\_\_\_\_

**0004 DBA Insurance** 1 LS \$ \_\_\_\_\_

**Total Basic Items and DBA Insurance** \$ \_\_\_\_\_

**Options:**

0005 UXO/Mine Removal 1 LS \$ \_\_\_\_\_

0006 Power generation system  
(Generator sets and distribution system) 1 LS \$ \_\_\_\_\_

0007 Additional 6m x 18m Structural Bay with four (4)  
Classrooms [two (2) classrooms on each floor  
216 M<sup>2</sup> total additional floor space]. 1 LS \$ \_\_\_\_\_

0008 Additional 6m x 18m Structural Bay with four (4)  
Classrooms [two (2) classrooms on each floor  
216 M<sup>2</sup> total additional floor space]. 1 LS \$ \_\_\_\_\_

0009 Standing Seam Metal Roof 1 LS \$ \_\_\_\_\_

0010 Exterior Handicap Ramp to Second Floor 1 LS \$ \_\_\_\_\_

**Sub-Total Options:** \$ \_\_\_\_\_

**TOTAL HERAT BASE PROPOSAL:**  
**(CLINS 0001 + 0002 + 0003 + 0004)** \$ \_\_\_\_\_

**TOTAL HERAT PROPOSAL INCLUDING OPTIONS:**  
**(CLINS 0001 + 0002 + 0003 + 0004 + 0005 + 0006 + 0007 + 0008 + 0009 + 0010)** \$ \_\_\_\_\_

(End of Summary of Changes)