

<b>Legend:</b> ABP – Afghan Border Police ACP – Afghan Civilian Police ANS COP – Afghan National Civil Order Police		BP – Border Police CDO – Commando CLB – Combat Logistics Battalion Cont. – Contingency		FD – Fire Department JRAC – Joint Regional Afghan National Civilian Police Center K-Span – Pre-engineered steel construction building RLC – Regional Logistics Center		RMTC – Regional Military Training Center RPTC – Regional Police Training Center SEPS – South East Power Station UP – Uniform Police	
Month Advertisement Scheduled to Start	Project #	Program	Project	Province	Anticipated Award Amount	Contract Type	Procurement Type
Mar-11	76463	MILCON	North Area Utilities, Ph 2, KAF	Kandahar	between \$25,000,000 and \$100,000,000	Design-build	Full & Open/LPTA
Mar-11	O&M11-049	O&M	O2 Vaccum System Addition @ Camp Hero (ANA)	Kandahar	between \$25,000 and \$100,000	Site Adapt	Full & Open/LPTA
Mar-11	PAPS031101AP	ANP	ANCOP BN @ Panjwayi	Kandahar	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Mar-11	PAPS050501AP	ANP	ANCOP BN @ Terin Kowt	Uruzgan	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Mar-11	O&M10-0086	O&M	Barracks for the General Building 309A @ Camp Eagle (ANA)	Kandahar	between \$100,000 and \$250,000	Design-build	Full & Open/LPTA
Mar-11	PDHS031101DH	ANP	UP District HQ @ Panjwayi, Kandahar	Kandahar	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
Mar-11	W&I017	W&I	SEPS - Distribution Grids Sangin, Hyderabad, Kajaki village	Helmand	between \$25,000,000 and \$100,000,000	Design-build	Limited
Mar-11	75200	MILCON	Wastewater Treatment Facility, Dwyer	Helmand	between \$10,000,000 and \$25,000,000	Design-bid-build	Full & Open/Best Value
Mar-11	CP11-013	W&I	Juliet Ramp	Kandahar	between \$5,000,000 and \$10,000,000	Design-build	Full & Open/LPTA
Mar-11	10-SW002A1	ANA	215th Brigade Garrison - Delaram (K-Span)	Nimroz	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/Best Value
Mar-11	10-W001A1	ANA	207th Compound - Herat (K-Span)	Herat	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/LPTA
Mar-11	O&M10-0090	O&M	Spill Containment for Existing Fuel Points @ Camp Shorabak (ANA)	Helmand	between \$250,000 and \$500,000	Site Adapt	Full & Open/LPTA
Apr-11	O&M10-0088	O&M	Add Four New Fuel Tanks for Existing Containment Area @ Camp Shorabak (ANA)	Helmand	between \$100,000 and \$250,000	Site Adapt	Full & Open/LPTA
Apr-11	CP11-018	W&I	DAHLA DAM TOPO SURVEYS	Kandahar	between \$100,000 and \$250,000	Design-build	BPA Flat Svc/LPTA
Apr-11	O&M10-0093	O&M	Sand Filtration System For Waste Water Reuse @ Camp Shorabak (ANA)	Helmand	between \$100,000 and \$250,000	Site Adapt	SAP/LPTA
Apr-11	CP11-019	W&I	Dahla Dam Geological Field Investigations	Kandahar	between \$250,000 and \$500,000	Design-build	Afghan First/LPTA
Apr-11	PRCS030502RC	ANP	Provincial Response Company @ Kandahar	Kandahar	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Apr-11	CP11-017	W&I	KAJAKI DAM IRRIGATION COMPONENTS	Helmand	between \$10,000,000 and \$25,000,000	Design-build	Full & Open/LPTA
Apr-11	PRCS020301RC	ANP	Provincial Response Company @ Helmand	Helmand	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Apr-11	10-C025B1	ANA	Combat Arms School (PH2) @ Kandahar	Kandahar	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/Best Value
Apr-11	CP11-016	W&I	Kahn Neshin Road	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Afghan First/LPTA
Apr-11	CP11-028	W&I	ROUTE LITHIUM	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Apr-11	10-C025B	ANA	Combat Arms School (PH1) @ Kandahar	Kandahar	between \$10,000,000 and \$25,000,000	Site Adapt	Full & Open/Best Value
Apr-11	10-SW013	ANA	215th Compound - Garmser (K-Span)	Helmand	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/Best Value

Those interested in contracts with Afghan First Procurement Type, must register to obtain Afghan First Vendor status at [www.aisa.org.af/english/applications.html](http://www.aisa.org.af/english/applications.html)

<b>Legend:</b> ABP – Afghan Border Police ACP – Afghan Civilian Police ANSCOP – Afghan National Civil Order Police		BP – Border Police CDO – Commando CLB – Combat Logistics Battalion Cont. – Contingency		FD – Fire Department JRAC – Joint Regional Afghan National Civilian Police Center K-Span – Pre-engineered steel construction building RLC – Regional Logistics Center		RMTC – Regional Military Training Center RPTC – Regional Police Training Center SEPS – South East Power Station UP – Uniform Police	
Month Advertisement Scheduled to Start	Project #	Program	Project	Province	Anticipated Award Amount	Contract Type	Procurement Type
May-11	CP11-029	W&I	3RD QUARTER BRIDGE 1	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	RTCW040501RT	ANP	Regional Police Training Center @ Shindand, Herat	Herat	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/LPTA
May-11	75199	MILCON	DFAC - Dwyer	Helmand	between \$5,000,000 and \$10,000,000	Design-build	Unassigned
May-11	CP11-011	W&I	Zabul Bridges	Zabul	between \$5,000,000 and \$10,000,000	Design-build	Full & Open/LPTA
May-11	CP11-010	W&I	Route Bear Extension	Kandahar	between \$10,000,000 and \$25,000,000	Design-build	Full & Open/LPTA
May-11	CP11-030	W&I	3RD QUARTER BRIDGE 2	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	PDHS010201DH	ANP	UP District HQ @ Gaizab, Day Kundi	Daykundi	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
May-11	W&I11-006	W&I	FILCOH MICHRO-HYDRO	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Afghan First/LPTA
May-11	CP11-020	W&I	3RD QUARTER ROAD 1	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	CP11-021	W&I	3RD QUARTER ROAD 2	Farah	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	CP11-022	W&I	3RD QUARTER ROAD 3	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	CP11-023	W&I	3RD QUARTER ROAD 4	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	PDHS060201DH	ANP	UP District HQ @ Afghar, Zabul	Zabul	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
May-11	PDHS010301DH	ANP	UP District HQ @ Kajran, Day Kundi	Daykundi	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
May-11	77577	MILCON	DFAC, Austere, Tarin Kowt	Uruzgan	between \$5,000,000 and \$10,000,000	Design-build	Full & Open/LPTA
May-11	PDHW010701DH	ANP	UP District HQ @ Qala Now, Badghis	Badghis	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
May-11	77100	MILCON	SOF Joint Operations Center, Kandahar	Kandahar	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/Best Value
May-11	77586	MILCON	DFAC 1 - Dwyer	Helmand	between \$10,000,000 and \$25,000,000	Unassigned	Unassigned
May-11	CP11-024	W&I	4TH QUARTER ROAD 1	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	CP11-031	W&I	4TH QUARTER BRIDGE 1	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	77569	MILCON	DFAC, Austere, Frontenac	Kandahar	between \$5,000,000 and \$10,000,000	Design-build	Unassigned
May-11	77445	MILCON	Route Gypsum (Ph 2), Helmand	Helmand	between \$25,000,000 and \$100,000,000	Design-build	Full & Open/LPTA
May-11	10-SW012	ANA	215 Utilities, Engineering, QRF, Signals Kandaks - Shorabak, Helmand	Helmand	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/LPTA
May-11	ANA11-008	ANA	Kandaks (Multiple) - Camp Hero	Kandahar	between \$100,000,000 and \$250,000,000	Design-build	Full & Open/Best Value

Those interested in contracts with Afghan First Procurement Type, must register to obtain Afghan First Vendor status at [www.aisa.org.af/english/applications.html](http://www.aisa.org.af/english/applications.html)

<b>Legend:</b> ABP – Afghan Border Police ACP – Afghan Civilian Police ANS COP – Afghan National Civil Order Police		BP – Border Police CDO – Commando CLB – Combat Logistics Battalion Cont. – Contingency		FD – Fire Department JRAC – Joint Regional Afghan National Civilian Police Center K-Span – Pre-engineered steel construction building RLC – Regional Logistics Center		RMTC – Regional Military Training Center RPTC – Regional Police Training Center SEPS – South East Power Station UP – Uniform Police	
Month Advertisement Scheduled to Start	Project #	Program	Project	Province	Anticipated Award Amount	Contract Type	Procurement Type
May-11	CP11-025	W&I	4TH QUARTER ROAD 2	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
May-11	73106	MILCON	Deep South Roads, Phase 1, KAF	Kandahar	between \$5,000,000 and \$10,000,000	Design-build	Full & Open/LPTA
Jun-11	O&M10-0111	O&M	ABP/ACP Customs Yard Improvements (ANP)	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Jun-11	PDHW041201DH	ANP	UP District HQ @ Koshki Kohna, Herat	Herat	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
Jun-11	79425	MILCON	Waste Management Complex, Dwyer	Helmand	between \$5,000,000 and \$10,000,000	Design-build	Full & Open/Best Value
Jun-11	W&I CP10-015	W&I	Tangi Bridge	Helmand	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Jun-11	79427	MILCON	Incinerator Facility, Spin-Boldak	Kandahar	between \$1,000,000 and \$5,000,000	Design-bid-build	Unassigned
Jun-11	PBCW040401BC	ANP	BP Company HQ @ Musa Abad, Herat	Herat	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Jun-11	CP11-026	W&I	4TH QUARTER ROAD 3	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Jun-11	PBCW010201BC(R)	ANP	BP Company HQ @ Muri Chaq, Badghis (Resolicit)	Badghis	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Jun-11	CP11-032	W&I	4TH QUARTER BRIDGE 2	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Jun-11	PBCW010101BC(R)	ANP	BP Company HQ @ Tura Shekh, Badghis (Resolicit)	Badghis	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Jul-11	CP11-027	W&I	4TH QUARTER ROAD 4	Kandahar	between \$1,000,000 and \$5,000,000	Design-build	Full & Open/LPTA
Jul-11	PDHW020502DH	ANP	UP District HQ @ Mullah Nawab, Farah	Farah	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
Jul-11	PBBS030701BB(R)	ANP	BP Battalion HQ @ Qala Raschied, Zabul (Resolicit)	Zabul	between \$5,000,000 and \$10,000,000	Site Adapt	Full & Open/LPTA
Jul-11	10-S016A1	ANA	4/205 (Phase 1) - Tarin Kowt	Uruzgan	between \$25,000,000 and \$100,000,000	Site Adapt	Full & Open/Best Value
Jul-11	PDHS030401DH	ANP	UP District HQ @ Ghorak, Kandahar	Kandahar	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA
Aug-11	PDHS030901DH	ANP	UP District HQ @ Meyan Nashin, Kandahar	Kandahar	between \$1,000,000 and \$5,000,000	Site Adapt	Afghan First/LPTA

Those interested in contracts with Afghan First Procurement Type, must register to obtain Afghan First Vendor status at [www.aisa.org.af/english/applications.html](http://www.aisa.org.af/english/applications.html)