SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD |:| SEALEDBID (IFB) 07-Mar-2011

(Construction, Alteration, or Repair) WS5JSLE-11-R-0018 NEGOTIATED (RFP) 1OF 74
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
7.ISSUED BY CODE |W5J9LE 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
AFGHANISTAN DISTRICT SOUTH (AES)
US ARMY CORPS OF ENGINEERS
APO AE 09355 See ltem 7
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: RAYMOND R GREENHECK

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

This procurement is for the Design and Construction of the Weish Chama Border Control Crossing Facility project.
The Magnitude of Construction is betw een $10,000,000.00 and $25,000,000.00
Performance Period: 365 days

Solicitation POC:

Mr. Evan B Carter
USACE-AES

US: 540-722-6611

Roshan: 079-948-6895
evan.b.carter@usace.army.mil

Courtesy Copy (CC)
Tas.contracting@usace.army.mil

11. The Contractor shall begin performance within__ 10 calendar days and complete it within 365 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAY S
(If "YES," indicate within how many calendar days after award in Item 12B.)

|:|YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 2 copies to performthe w ork required are due at the place specified in tem8 by _ 02:00 PM (hour)
localtime _15Apr2011  (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:|is, is notrequired.
C. All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO.  (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INV OICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY': CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED S1A. NAME OF CONTRACTING OFFICER (Type or print)

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: EMAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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Section 00010 - Solicitation Contract Form

SECTION 00010
PROPOSAL SCHEDULE

The Contractor shall provide a price for all items. The Government will evaluate the Contractor’s entire proposal to
determine which RFP represent the best value to the Government. The Government will award in accordance with
the lowest price technically acceptable process.

No. Description Oty Unit ___ Unit Price Total Amount
0001 DESIGN PROGRAM
00la  Site Survey / A/E Design 1 LS
001b  As-Built Drawings 1 LS
0002 SITE DEVELOPMENT/IMPROVEMENTS
002a  Mobilization, Demobilization 1 LS $
002b  Site Security 1 LS $
002c  Mine Clearance 1 LS $
002d  Site Clearing and Grading 1 LS $
002e  Aggregate Roadways and Parking Areas 1 LS $
002f  Electrical Power Distribution 1 LS $
002g  Water Distribution System 1 LS $
002h  Storm Drainage System 1 LS $
002i Perimeter Stone/Masonry Security Wall 1 LS $
002j Interior Masonry Security Wall 1 LS $
002k  Perimeter/Property line Fencing - Chain link 1 LS $
0021 Interior Fencing - Chain link 1 LS $
002m  FPW: Flag Pole & Sign Wall Compound 1 LS $
0003 BUILDINGS
003a  Border Police Amenities 1 LS $
Includes: B-1: Border Police Male Barracks

B-1A: Border Police Male Ablution

B-2: Border Police Female Barracks/Ablution
003b  Border Operations Amenities 1 LS $

Includes: B-3, B-4: Border Control Dept. & Border Control Police Barracks

B-3A: Border Control Dept. Ablution

B-4A: Border Control Police Ablution
003c  C-1: Border Control Administration Building 1 LS $
003d  IP-1A: Immigration Processing Ablution 1 LS $
003e  DFAC-1: (Border Police - male & female) 1 LS $
003f  DFAC-2: (Border Control & Border Control Police) 1 LS $
003h  IG-1 & 2: Border Facilities Warehouse 2 EA $ $




003i

003j
003k

0004
004a
004b
003c
004d
004e
004f
004g
004h
004i
004j
004k
004l
004m
004n
005

Pedestrian Immigration Processing

Includes: IP-1: Pedestrian Immigration Building
IP-2: Pedestrian Immigration Warehouse
IP-1B: Pedestrian Immigration Ablution

TLD-1A: Trans-Loading Area Ablution
D: Border Data Management Building

FACILITIES
ECP: Entry Control Point
G-1 ~ 6: Guard Shacks
GT-1~ 8: Guard Towers
POV: Bus/POV Inspection Area
PP: Power Plant Compound
WT: Water Treatment and Storage Facility
PH: Well House and Water Treatment Plant
HT-1 ~ 4: Waste Holding Tanks
TP-1~10: Trash Points
S-1 & 2: Truck Scales
TLD-1: Trans-Loading Dock
T: Communication Tower
WI: Waste Incinerator Facility
B: Wadii Bridge / Box Culvert Structure

DBA Insurance

1

1
1
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LS

LS
LS

LS
EA
EA
LS
LS
LS
LS
EA
EA
EA
LS
LS
LS
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The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its
subcontractors times the applicable rate(s)). The DBA insurance premium amount varies with payroll and the nature of services
and will, therefore, be taken into account during price evaluation of offers. The actual amount paid by the government under this
Line Item will be based on the amount of the Rutherford invoice, stamp “paid” and submitted by the offeror after contract award.
In the event of recalculation of the premium by CNA based on actual payroll amounts, the contracting officer will adjust this

CLIN by contract modification to reflect the actual premium amounts paid.

TOTAL PROPOSAL:

PROPOSAL SCHEDULE NOTES
1. BID: Offeror shall submit prices on all bid items. Scope of work on each items are described in Section 01010.

The quantities shown in the bid schedule shall take precedence and be used for developing the proposal.

2. AWARD: Only one contract for the entire schedule will be awarded under this solicitation. This project will be
awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable

budget.

3. COSTS: Costs associated with this project shall include design and construction costs, site development, and
utility installation.

4. DESIGN COSTS DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for
all facilities.
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5. COST LIMITATION: The established design cost limitation for all Design Costs, as defined in Paragraph 4, shall
not exceed six (6) percent of the total construction cost.

6. DELETION OF BID ITEMS: The government has the right to reduce the number of units in a bid item or choose
to delete a bid item entirely if necessary after the proposals are received.

7. ORDER of WORK: All base bid contract line items have equal priority.

8. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES: See Section 00150 for performance schedule
and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to
proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of
performance until contract completion.

9. Abbreviations:
LS = Lump Sum
EA = Each
-END OF SECTION-
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SECTION 00113
PROCEDURES FOR SUBMITTAL OF OFFERS AND
PROPOSAL EVALUATION CRITERIA

1. GENERAL
11 BASIS AND INTENT

The intent of this Request for Proposal (SOLICITATION) is to select one contractor for the design-build
of the Weesh-Chaman Border Control Point

The basis of award is Lowest Price Technically Acceptable. This award will be made on the basis of the
lowest evaluated price of proposals meeting or exceeding the acceptability standards for non-cost factors.
The Contracting Officer will award a firm fixed price contract to the responsible offeror whom the Source
Selection Authority (SSA) determines conforms to the SOLICITATION, is technically acceptable, fair
and reasonable, and offers the lowest price to the Government.

2. SUBMITTALS
2.1 SUBMISSION REQUIREMENTS
2.2 GENERAL

Offerors submitting proposals for this project should limit submissions to data essential for evaluation of
proposals so that a minimum of time and monies will have been expended in preparing information
required herein. However, in order to be effectively and equitably evaluated, the proposals must include
information sufficiently detailed to clearly describe the offeror’s capabilities to successfully complete the
project. Proposals should follow in the order of sequence set forth in the SOLICITATION. Information
provided out of sequence may not be evaluated and may result in the offeror’s disqualification from
award. Requirements stated in this SOLICITATION are minimums.

Written inquiries to this solicitation must be received by this office not later than fifteen (15) calendar
days prior to the due date of proposals. Questions received less than fifteen days prior to the due date of
proposals will not be entertained.

Proposals may be withdrawn by written notice at any time before award.

2.3 SUBMISSION ADDRESS

Proposals must be submitted via softcopy (as email attachments); Hardcopy and faxed proposals are not
acceptable.

Only electronic (softcopy) proposals (submitted as attachments to emails) will be accepted. Softcopy
proposals are to be submitted to the following email address:

evan.b.carter@usace.army.mil

&
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Tas.contracting@uace.army.mil

All offers must be received by the closing date and time identified in Block #13 of the SF1442 (unless
amended) in order to be considered for award.

24 SUBMITTAL FORMAT

Offerors are required to submit a proposal made up of the following two sections: Technical Proposal and
a Price Proposal. All proposal materials shall be submitted with a table of contents. The sections should
parallel the submission requirements identified in the below paragraphs.

Each page of the Technical Section shall be numbered sequentially.

Each proposal section shall not exceed 25 pages using a minimum font size of 11 and a minimum margin
size of one half inch on all sides. Format restrictions and page limitations will be strictly adhered to and
enforced. Information submitted which exceeds the specified limit will not be evaluated.

25 PRE-PROPOSAL CONFERENCE/SITE VISIT

There will be no pre-proposal conference or site visit conducted for this project. Offerors may conduct
their own independent site visits on their own schedule and at their own risk.

3. PROPOSAL EVALUATION PROCESS

A Source Selection Evaluation Board (SSEB) comprised of representatives of the Corps of Engineers,
User/Customer, and other required personnel, will evaluate the proposals. Offerors are advised that the
technical evaluation and rating of proposals will be conducted in strict confidence in that technical
proposals are reviewed and rated without knowledge of the price offered. The number and identities of
offerors are not revealed to anyone who is not involved in the evaluation and award process or to other
offerors. Proposals will be evaluated based on the factors described herein, and the basis of award is
Lowest Price Technically Acceptable.

3.1 PROPOSAL COMPLIANCE REVIEW

This is an initial review to ensure that all required forms and certifications are complete and that both a
technical and price proposal were received that address all requirements of the solicitation. Separate from
this review, the Government will conduct a responsibility determination for the successful offeror prior to
any award.

3.2 TECHNICAL EVALUATION

The SSEB will evaluate each responsive proposal. Proposals will be evaluated against the
SOLICITATION requirements. Factors will be rated using a “go, no-go” basis that passes the proposal
compliance review. A technically unacceptable rating will receive a “no-go” for that Factor.

3.3 PRICE EVALUATION
The assigned contracting specialist will evaluate the price proposals independent of the technical

evaluation. The SSEB will not have access to price information until completion of the technical
evaluation.
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4. PROPOSAL INFORMATION AND RELATED EVALUATION FACTORS

Proposals will be evaluated in accordance with the evaluation factors. Offerors are reminded to include
their best technical and price terms in their initial offer and not to automatically assume that they will
have an opportunity to participate in discussions or be asked to submit a revised offer. The Government
intends on making award without discussions.

Volume I - Technical

Factor 1 Experience
Factor 2 Personnel
Factor 3 Past Performance

Volume Il - Price

Tab A Standard Form 1442

Tab B Proposal Schedule

Tab C Joint Venture Agreement (if applicable)
Tab D Reps & Certs (Section 00600)

4.1 VOLUME 1 - TECHNICAL
411 FACTOR 1- EXPERIENCE
4111 SUBMISSION REQUIREMENTS

The Government will evaluate the offeror’s prior experience as a Prime Contractor. The offeror shall
submit a minimum of two (2), but no more than three (3) ‘Prime Contractor Experience’ forms attached to
the end of this section. The forms shall be used to provide descriptions of projects which show PRIME
CONTRACTOR experience with the features/activities delineated in paragraph 4.1.1.2. Experience as a
Sub-Contractor will not be considered as meeting the above requirement for Experience.

Note: Prime Contractor is defined as the contractor identified in Block 14 of the Standard Form 1442. If
more than one contractor is listed in Block 14, then a signed joint venture must be submitted with the
proposal. If a proposal is submitted by a joint venture, the joint venture group must collectively meet the
technical requirements of this Section. For United States contractors, the joint venture shall be registered
in the Central Contractor Registration (CCR).

An IDIQ contract may be submitted only if a single task order could be considered similar to this project.
Task orders may not be combined in order to satisfy the features/activities delineated in paragraph 4.1.1.2.

4112 EVALUATION CRITERIA
Proposals that do not include substantial evidence that the offeror has experience to successfully
prosecute the proposed project will be considered to not meet the minimum requirements of this factor,

and will be rated ‘No-Go’.

In order to receive a “GO” rating for this evaluation factor, the projects submitted must satisfy ALL of the
following requirements:



g.

41.2

4121
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All projects submitted must currently be substantially complete (75% or more) or have been
completed within the last three years;
On all of the projects submitted, the Prime Contractor must have self-performed, on site, at least
15% of the direct contract labor, exclusive of other general condition or field overhead personnel,

material, equipment, or subcontractors;

At least one (1) of the projects provided must be for the U.S. Government or NATO, with work
located in Afghanistan;

At least one (1) of the projects provided must have an Award Value of greater than
$15,000,000.00 and Performed in Afghanistan;

At least one (1) of the projects provided must be a design/build, multi building facility requiring
site master planning and architectural and engineering design.

At least one (1) of the projects must demonstrate experience in stone masonry or wall
construction.

At least one (1) of the projects must include road construction, paving or grading work.

One project can be used to satisfy multiple features or activities. Each offer is required to submit at least
two (2) but not more than three (3) ‘Prime Contractor Experience’ forms. Regardless of the number of
forms submitted (not to exceed 3), the offeror must demonstrate all of the above features/activities (items
a through e).

Failure to show evidence with ALL the above experience/activities will render the proposal technically
unacceptable under this factor.

All blocks of the ‘Prime Contractor Experience’ form must be completed, and all data must be accurate,
current, and verifiable. Failure to provide a current and accurate point of contact on the ‘Prime Contractor
Experience’ form will remove the project example from further consideration.

The Government reserves the right to contact the references listed on the submitted forms in order to
verify the information submitted.

FACTOR 2-PERSONNEL

SUBMISSION REQUIREMENTS

Provide resumes for the following key personnel:

1. Overall Project Manager

2. Safety/Security Manager

3. Quality Control Manager
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All key personnel shall have a minimum of five (5) years of professional experience in their field unless
otherwise stated.

Resumes must include the information on “Personnel Resume/Experience” form attached at the end of
this section. All information must be filled in and all data should be accurate, current, and complete.

Failure to provide current, accurate, and verifiable data will render the resume as unacceptable.

The identified personnel must be used on the project. Any substitution of these persons will not be
permitted without prior approval of the Contracting Officer. Identification of two individuals proposed for
a single position will result in the evaluation of the least-qualified person.

The offeror must provide documentation identifying each person as a current full-time employee of the
Prime Contractor or a Letter of Intent signifying their employment for this project. Documentation of full-
time employment can be provided by a current paystub, employee hire form, or an affidavit signed by the
Prime Contractor CEQ, president, or owner attesting to the key person’s employment status.

4122 EVALUATION CRITERIA

The SSEB will evaluate the resumes of the key personnel for compliance with requirements. The key
personnel must meet all of the following to receive a ‘GO’ rating:

1. The Project Manager must have either an Architectural or Engineering Degree.

2. The Overall Project Manager, Safety Manager, and Quality Control Manager must have a
minimum of five (5) years of professional experience in their proposed job position.

3. A completed ‘Personnel Resume/Experience’ form for each key person identified in paragraph
41.2.1.

4. Documentation demonstrating each of the key personnel is a current full-time employee of the
Prime Contractor or has signed a Letter of Intent signifying their employment for this project.

Failure to satisfy items #1 through #4 above will render the proposal technically unacceptable under this
factor.

413 FACTOR 3- PAST PERFORMANCE

4131 SUBMISSION REQUIREMENTS

Each offeror must ensure a “Past Performance Questionnaire” (attached at the end of this section) is
submitted for each of the projects used to demonstrate the experience referenced in Section 4.1.1. The
offeror should forward the past performance questionnaire to a responsible Point of Contact (POC) who
meets the following criteria:

a. Familiar with the project, but NOT affiliated with the offeror.

b. Can provide an independent evaluation of the offeror’s performance on the referenced
project.
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c. Can be contacted by the Government to verify the submission.

The questionnaire must be forwarded to the appropriate Government point of contact (see Block #10 of
the SF 1442) by the person completing the evaluation and NOT directly from the offeror. However, it is
the offeror’s responsibility to ensure the past performance questionnaire is completed in its entirety and
received by the Government no later than the proposal due date. Questionnaires received after the
proposal due date may not be considered.

4.1.3.2 EVALUATION CRITERIA

The Source Selection Evaluation Board (SSEB) will evaluate the past performance questionnaires
received. To be found technically acceptable under this evaluation factor, a past performance
guestionnaire - documenting satisfactory and successful performance - must be received for each project
submitted in response to Section 4.1.1. The questionnaire must be submitted by the person providing the
evaluation, and not the offeror. The Government reserves the right to contact the questionnaire POC for
verification of the submission. If the Government opts to contact the POC, that POC must be able to
provide a positive confirmation of the offeror’s performance within a reasonable time (48 hours or less)
after the request is rendered, otherwise the Government will consider that project’s past performance
invalid, thereby rendering the proposal technically unacceptable under this evaluation factor.

4.2. OVERALL TECHNICAL ACCEPTABILITY

If a proposal is found to be technically unacceptable in any one of the three evaluated areas (experience,
personnel, past performance), this will render the proposal as technically unacceptable overall, and the
offer will be removed from further consideration for award.

4.2 VOLUME Il - PRICE

421 TABA: STANDARD FORM 1442

4211 SUBMISSION REQUIREMENTS

The offeror shall submit their Standard Form 1442. This submittal must be in a separate electronic file,
either as a separate attachment, or included in a separate e-mail.

4212 EVALUATION CRITERIA

Standard form 1442 is to be completed, to include Block #19 Acknowledgement Of Amendments (if
applicable), and duly executed with an original signature by an official authorized to bind the company in
accordance with FAR 4.102.

422 TABB: PROPOSAL BID SCHEDULE

4221 SUBMISSION REQUIREMENTS

The Offeror shall complete and submit in its entirety the Proposal Bid Schedule. This form is included in

Section 00010 of this SOLICITATION. The offeror shall propose prices for each of the proposal bid
schedule elements resulting in a cumulative lump-sum price for the project.
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42272 EVALUATION CRITERIA

The price will be evaluated for reasonableness, fairness, and completeness and may undergo a price
analysis. The price may also be evaluated to determine if it is properly balanced.

423 TABC: JOINT VENTURE AGREEMENT (IF APPLICABLE)
4231 SUBMISSION REQUIRMENTS

If the Offeror is a Joint Venture (JV), include a copy of the JV Agreement. If a JV Agreement has not yet
been finalized/approved, indicate its status.

4.2.3.2 EVALUATION CRITERIA

JV Agreements shall clearly indicate the percentages of the JV participants, in particular the percent of
the controlling party, a clear delineation of responsibilities and authorities between the JV parties, and
provide that each party is jointly and severally liable for the performance of all contract requirements.

4.3 SOURCE SELECTION DECISION

The Source Selection Authority (SSA) will make a final and independent source selection decision using
the findings presented by the SSEB. The SSA is not necessarily bound by the evaluation findings of the
SSEB and reserves the right to review other resources such as CPARS, CCASS, ACASS, PPIRS, Dun &
Bradstreet, etc. to establish the overall acceptability of an offer using price and non-price factors prior to
making award.
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PRIME CONTRACTOR EXPERIENCE

Your firm’s name

Name of Project/Location

General Scope of Project

Your role (prime, joint venture, subcontractor) and work your company self-performed

Percentage of Work completed by Prime Contractor Personnel: %

Construction Cost:

At Award: $ Reason for the cost growth:
Final Cost $
Award Date:
Scheduled Completion: Reason for the time growth:

Actual Completion:

Extent and type of work you subcontracted out

Point of Contact (POC) for reference (name, company, email address)
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PERSONNEL RESUME/EXPERIENCE

Name and Title

Name of your firm

No. of years: With this firm With other firms

Education (Degree(s)/Year/Specialization):

Active Registration: No. State Year

Your Assignment on this project

Your experience and qualifications for two most recent projects. Include a POC with current email
address:

1. Project Name and Location:

General Scope of Project:

Your Role in the Project and a Description of the Duties You Performed:

POC for reference (name and email address):

2. Project Name and Location:

General Scope of Project:

Your Role in the Project and a Description of the Duties You Performed:

POC for reference (name and email address):




Past Performance Questionnaire

W5J9LE-11-R-0018

Page 15 of 74

Contractor
Name:

Project Title:

Contract Number and
Location:

Period of
Performance:

Approximate
Dollar Value:

Name, Title, Email
Address Of Person
Completing This
Evaluation

Brief Description
of Project

Past Performance Questionnaire due NLT 02 MAR 2011 at 1400

Due Date & POC Local (Kandahar) time. email: evan.b.carter@usace.army.mil &

Tas.contracting@usace.army.mil

Overall, how would you rate the quality of work provided?

() Outstanding ( ) Marginal

( ) Good ( ) Unacceptable

( ) Satisfactory

Overall, how would you rate the timeliness of the work performed?
() Outstanding ( ) Marginal

( ) Good ( ) Unacceptable

( ) Satisfactory

How would you rate the cost effectiveness of work performed?

() Outstanding ( ) Marginal

( ) Good ( ) Unacceptable

() Satisfactory

How would you rate performance providing a safe working environment?
() Outstanding ( ) Marginal

() Good ( ) Unacceptable

() Satisfactory

How would you rate overall cooperation of the contractor?
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() Outstanding ( ) Marginal
( ) Good ( ) Unacceptable
( ) Satisfactory
6. How would you rate overall commitment to customer satisfaction?
() Outstanding ( ) Marginal
( ) Good ( ) Unacceptable
( ) Satisfactory
7. If you had the opportunity would you hire or work with this contractor again?

()Yes ( )No

8. Additional Comments (Please continue on a separate page if necessary):
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SECTION 01010
SCOPE OF WORK

1. GENERAL

The Project consists of the design and construction of new building facilities for the Weish Chaman Border Control
Crossing facility in Spin Boldak, Afghanistan. The site is located in the southern portion of the Kandahar province
on the border of Afghanistan and Pakistan. Refer to the drawings provided for approximate site location. The
project is defined as the design, material, labor, and equipment to construct new buildings, parking, roads, utilities,
water well, and other infrastructure including, but not limited to, electrical distribution, water distribution, and
sanitary sewer collection system and treatment system for on-site personnel and those persons who are crossing the
Afghanistan — Pakistan border. The Contractor is required to use the site plan and building floor plans provided in
Appendix A and complete the design to meet all the requirements of the applicable criteria and codes.

The work within this contract shall be designed and constructed in accordance with the current International
Building Code (IBC), Life Safety Codes (NFPA-101), Force Protection and security standards.

1.1 ENGLISH LANGUAGE REQUIREMENT

All information shall be presented in English. The Contractor shall have a minimum of one English-speaking
representative on-site to communicate with the Contracting Officer Representative (COR) at all times when work is
in progress.

1.2 SECURITY

Security is critical to construction in Afghanistan, especially on roads and remote areas away from Coalition Force
bases. The risk/threat level for the area surrounding this project site is High relative to the chance of attack,
improvised explosive devices (IEDs), kidnapping, theft, and vandalism. The Contractor must have an appropriate
amount of security/protection to match the threat in the project area and along the supply routes. A detailed security
plan in accordance with Section 01040 shall be approved by the Government before construction notice to proceed.

1.3 AED DESIGN REQUIREMENTS DOCUMENTS

AES Design Requirements documents shall be adhered to in this contract. These documents are listed in Section
01015 and are available from the COR. These documents shall be used as the basis for design and construction, and
for selecting options within the United Facilities Guide Specifications (UFGS) discussed below. It is the
Contractor’s option to use specifications contained in the AED Design Requirements Documents, when provided, or
to adapt the UFGS specifications to match the requirements provided in the AED Design Documents and
specifications. Data and requirements in the AED Design Requirements documents shall supersede UFGS language
where there are conflicts.

2. LOCATION
The site is located in Spin Boldak, Afghanistan on the Pakistan-Afghanistan border.

Corner 1 42 RTV 55149 27654
Corner 2 42 RTV 55393 27683
Corner 3 42 RTV 55827 27877
Corner 4 42 RTV 55843 27687
Corner 5 42 RTV 55495 27580
Corner 6 42 RTV 55463 27416
Corner 7 42 RTV 55319 27415

3. UNEXPLODED ORDNANCE (UXO)/ MINES

3.1 UXO REMOVAL AND CLEARANCE

The Contractor shall search for, identify and clear all mines and unexploded ordnance (UXO) from the entire site.
The Contractor may only provide clearance/removal services via UN Mine Action Center for Afghanistan
(UNMACA) accredited entities, and clearance shall be accomplished to the anticipated foundation depth as
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indicated in the contract. If sub-surface construction activities are to be performed on this site the minimum
clearance depth will be 1 meter. Sub-surface clearance for construction activities in excess of one (1) meter as
defined by the contract parameters will also be the responsibility of the Contractor. Clearance by definition is an
investigation and clearance of all sub-surface metallic anomalies on the site. Clearance/removal may only be
undertaken in accordance with International Mine Action Standards (IMAS), Afghanistan Mine Action Standards
(AMAS), and applicable U.S. Army Corps of Engineer (USACE) Ordnance & Explosives (OE) safety standards.
When mines and/or UXQO’s are identified, the Contractor shall place them in a location in accordance with
IMAS/AMAS/USACE until destruction of the items can take place. Construction work shall not occur inside the
safety exclusion zone based on the most probable munitions (MPM) expected on the site. Construction will not
commence in any area that has not been cleared to the specified depth. If sub-surface activities

The Contractor will provide a standard UXO/Demining safety work plan to the US Army Corps of Engineers
UXO / Demining COR for review prior to commencement of all UXO clearance / demining activities on the
project sites. Once the UXO/ Demining clearance has concluded, the Contractor shall provide the US Army
Corps of Engineers UXO / Demining COR a clearance certificate for review and approval before any
construction activities are to commence.

NOTE 1: The USACE does not need written clearance certificate approval from the UNMACA to approve the
construction start activities. However, the Contractor is responsible for providing a copy of the clearance certificate
to the UNMACA for entry into their country wide database. A final signed copy of the UNMACE certificate must
then be provided to the USACE UXO/Demining COR.

It is the responsibility of the Contractor to be aware of the risk of encountering UXO/mines and to take all actions
necessary to assure a safe work area to perform the requirements of this contract. The Contractor assumes the risk of
any and all personal injury, property damage or other liability arising out of or resulting from any Contractor action
taken hereunder. The Contractor and its subcontractors may not handle, work with, move, transport, render safe, or
disarm any UXO/mine, unless they have appropriate accreditations under the IMAS/AMAS from the UNMACA.

If a UXO/mine is encountered after a UNMACA-approved clearance certificate is provided to the Government,
UXO/mine disposal shall be handled in accordance with Section 01015, Technical Requirements.

NOTE 2: Point of Contact for UXO/Demining Safety Work Plan review and approval shall be directed to the US
Army Corps of Engineers Demining Safety/COR:

UXO Safety/ Demining COR, USACE

tan.uxo.demining.safety@usace.army.mil, Roshan:079-778-6848 Comm:540-667-2127

4. SUMMARY OF WORK

4.1 CONTRACTOR REQUIREMENTS

The Contractor shall design and construct the facilities as a Site Adapt and Design-Build contract and shall be in
accordance with the requirements stated in Section 01015. Refer to the drawings following this section for more
specifics for required spaces. The design and construction work shall include but not be limited to that shown
within attached table and described herein.

4.2 GENERAL REQUIREMENTS FOR FACILITIES
All requirements set forth in Section 01010, but not included in the Section 01015, shall be considered as set forth
in both and vice versa.

All standard construction amenities such as underground utilities, site grading, plumbing, heating, electrical, etc.
shall be implied as a design and construction requirement. Drawings referenced are contained in Section 01015 or
Appendix A.
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4.2.1 PERSONNEL LOADING & DESIGN CRITERIA

All facilities and systems shall be designed to accommodate and provide for 180 on-site operational and
administrative personnel and 3,000 civilian transients per day to include a number of commercial and private
transient vehicles.

On-Site Personnel are organized under the following distinct and separated operational and administrative
departments:

1. Border Police, (male and female)

2. Border Control Police

3. Border Control Department

4. Border Administration

5. Border Data Management
Every feasible design effort shall be made to minimize physical interaction between each and any of these
departments among themselves.

4.2.2 BIDITEMS
The base bid of this project includes the design and construction of the following items:
A. Site Work:
1. Demolition, Site Clearing, and Grading;
2. Aggregate Roadways, Walkways, and Parking areas;
3. Electrical Power distribution;
4. Water Distribution system;
5. Sanitary Sewer system;
6. Storm Drainage system;
7. Perimeter Fencing — Chain Link;
8. Interior Fencing — Chain Link;
9. Perimeter Stone/Masonry Wall;
10. Flag Pole area.

B. Buildings:
1. One (1) Border Police Male Barracks (50 personnel);
One (1) Border Police Male Ablution;
One (1) Border Police Female Barracks/Ablution (10 personnel);
One (1) Border Control Dept. & Border Control Police - Barracks (110 personnel);
One (1) Border Control Dept. and Border Control Police Ablution;
One (1) Border Control Administration Building / includes Border Control Dept., Border Control
Police, Administration and Brokers;
7. One (1) Immigration Processing Ablution;
8. One (1) Border Data Management Building;
9. One (1) Border Police Dining Facility (male and female);
10. One (1) Border Control Dept. and Border Control Police Dining Facility;
11. Two (2) Border Facilities Warehouse;
12. One (1) Pedestrian Immigration Building;
13. One (1) Pedestrian Immigration Warehouse;
14. One (1) Pedestrian Immigration Ablution;
15. One (1) Trans-Loading Area Ablution;
16. Six (6) Guard Shacks;

ogakrwn

C. Facilities:

One (1) Entry Control Point;

Eight (8) Guard Towers;

One (1) Bus/POV Inspection Area;

One (1) Power Plant;

One (1) Water Treatment and Storage Facility;

agrwNDE
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One (1) Water Well & Pump House;

Four (4) Waste Holding Tanks;

Ten (10) Trash Points;

9. Two (2) Truck Scales;

10. One (1) Trans-Loading Dock;

11. One (1) Communication Tower;

12. One (1) Waste Incinerator Facility;

13. One (1) Wadii Bridge / Box Culvert Structure.

o N

4.3 MASTER PLANNING
A Master Plan has been prepared and is provided as part of this RFP.

4.4 WATER SYSTEM

Design a non-potable water system, to include a ground well water source, water well pump, above-ground water
storage tank, and underground pipe distribution system. Per customer, fire flow and irrigation systems shall not be
included in design calculations. Provide an enclosed water well house.

4.5 SANITARY SEWER SYSTEM

The Contractor shall design and construct a sanitary sewer collection system that consists of gravity sewer pipes and
appurtenances such as manholes, cleanouts, building service connections and holding tank(s). Exterior sanitary
sewer line construction shall include service to the ablutions, dining facility and the Border Control Administration
Building. Pipe, fittings, and connections shall conform to the respective specifications and other requirements as
listed in Section 01015 and all of its referenced codes. The gravity sewer collection system shall connect to the
holding tank.

The system shall be designed to accommodate future expansions and tie-ins to the base sanitary sewer systems
without reconstructing the entire collection system.

The Contractor shall conduct a topographic survey to determine existing site characteristics. The Contractor shall
conduct a utility survey to determine the locations of any nearby water lines, wells, sanitary sewers, storm sewers,
and electric lines. The Contractor shall refer to the geotechnical report to ensure that the soils can hold the loads of
the holding tanks.

4.6 DEMOLITION, GRADING, AND DRAINAGE

The Contractor shall be responsible for minor demolition at the site. The Contractor shall remove and dispose of all
debris, concrete, and foundations. The Contractor shall verify the location of debris disposal with the Contracting
Officer.

The Contractor shall grade and install drainage structures for the entire area directing water away from buildings
and eliminating any standing water. The drainage requirements are specified in Section 01015. The Contractor shall
complete a grading and drainage plan and conduct grading as specified in Section 01015.

The Contractor shall perform complete final site grading after installation of all required drainage structures per the
Drainage Plan that shall be prepared as part of this project and after installation of any other buried utilities or other
project components.

4.7 SITE ELECTRICAL DISTRIBUTION SYSTEM

The Contractor shall design and construct a power system for supply and distribution to all buildings to include
generation with fuel storage, and underground electrical distribution. All electrical design and installation shall meet
NEC (NFPA 70) requirements. All wiring shall be run and pulled through conduits. Electrical receptacles shall be
provided as indicated. Conductors and circuits shall be sized for the specific loads. 220/380 V, 50 hertz. The power
plant shall include prime power generators, switchgear, and all appurtenances necessary to meet the electrical
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demand. Provide a covered (roof-only) shelter with chain link security fence for both the generator(s) and fuel
storage tank(s).

Contractor shall design and all interior electrical systems as described in Section 01015 and shall design and install
any required exterior lighting, as described in Section 01015.

4.8 FORCE PROTECTION MEASURES

The Contractor shall design and construct force protection measures to include masonry or stone walls, perimeter,
chain-link fencing, primary Entry Control Points (ECPs) and guard towers. The designer shall incorporate force
protection setbacks for new facilities to maximum extent possible as permitted by size of the site and the
requirements of the user. Force protection design shall be in accordance with Joint Security Directorate
Antiterrorism/Force Protection Guide, March 2002.

4.8.1 PERIMETER AND INTERIOR SECURITY MASONRY WALL

The Contractor shall design and construct a masonry or stone wall around the perimeter of the site and at the areas
inside the compound as shown on the attached site plan drawing. The height of the perimeter walls shall measure at
least 2.4 meters from the inside and/or outside grade, whichever is higher. The wall shall be topped with barbed
wire outriggers and single-coil concertina style razor wire.

The ground grade shall slope away from the wall for at least three (3) meters and shall be kept a minimum of 3
meters below the top of wall for a minimum distance of ten (10) meters. The wall shall be designed to keep all
pedestrian and truck traffic outside of the compound AND from having a visual line of sight into the compound.

4.8.2 PERIMETER/PROPERTY LINE AND INTERIOR FENCE

A Chain Link fence shall be constructed at the Perimeter/Property Line to enclose the site, as well as to enclose a
number of areas inside the compound, as indicated in the site plan provided in Appendix A. The site perimeter will
require approximately 1975 linear meters of fencing. The Contractor is responsible for verifying the exact distance.
The height of all chain link fences shall measure at least three (2.4) meters not including the barbed wire outriggers.
The fence shall be topped with barbed wire outriggers and single-coil concertina style razor wire. On the inside of
the Perimeter Fence, the new grade shall slope up toward the perimeter masonry wall to provide positive drainage
away from the masonry wall. On the outside of the Perimeter Fence, the ground grade shall slope away from the
fence for at least three (3) meters. On both sides of the interior fence, the ground shall slope away from the fence
for a distance of at least three (3) meters. The fence shall be designed to keep all pedestrian and truck traffic outside
of the compound being enclosed.

483 GATES

Gates shall be installed at the stone wall and the perimeter/property line fence as indicated on the attached site
layout. The gates shall be swing type or sliding. Hinged gates shall be a pair of 3.65 meter wide by 2.4 meter high
leafs, constructed of steel plates, steel tube frame, and steel tube intermediate posts and rails. The design of the
gates shall ensure that they are dimensionally stable, square, true, and planar. Gate leafs shall not rack or deflect
when installed on their hinges. Gates shall have a sufficient number of hinges that are anchor mounted to the fence
posts to support each gate leaf. The Contractor shall provide a locking mechanism that holds the gates together
when in the closed position as well as a drop bolt that engages a steel sleeve embedded in the ground.

4.8.4 PRIMARY ENTRY CONTROL POINT

The Primary Entry Control Point (ECP) shall include a paved entrance consisting of four (4) lanes, inspection pits,
an additional blast-containment inspection area, manually operated, sliding steel gate or hinged steel gate; a guard
house; vehicle drop arm barriers; and jersey barriers placed in serpentine pattern to prevent high speed vehicle entry
into compound. Provide a rejection lane after vehicle inspection and before entering the compound. The ECP shall
have kiosks to house the guards at each traffic lane. The kiosk shall be a 8.6 SM building consisting of a reinforced
concrete foundation and floor slab, reinforced concrete masonry walls and a steel framed, sloping roof with a metal
door and horizontal sliding windows with metal window frame, 800 mm high x 1000 mm wide. The floor finish
shall be sealed concrete. The exterior wall finish shall be stucco and the interior finish shall be plaster. Glazing for
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the windows shall be sixteen (16) mm thick laminated glass. The roof shall have a minimum of 2 vertical :12
horizontal slope with metal roofing. The building shall have four (4) horizontal sliding windows, one located in
each wall.

Traffic at the ECP will be controlled by stop lights and drop arm gates. The Contractor shall provide jersey type
barriers of 81.28 cm in height along the inbound and outbound traffic lanes. Once a vehicle is allowed to enter the
compound from the check point, they will proceed to other buildings as necessary and eventually exit the
compound.

485 GUARD SHACKS (6)

The Contractor shall design and construct six (6) guard shacks on the compound. The guard shacks are designated
as G 1-6 on the site plan provided. The guard shacks shall be constructed according to the standard designs
provided and consist of a reinforced concrete foundation and floor slab, reinforced concrete masonry walls and a
steel framed, sloping roof with a metal door and horizontal sliding windows with metal window frame, 800 mm
high x 1000 mm wide. The floor finish shall be sealed concrete. The exterior wall finish shall be stucco and the
interior finish shall be plaster. Glazing for the windows shall be a 16mm thick laminated glass. The roof shall have a
minimum slope of 2 vertical: 12 horizontal with metal roofing. The building shall have four (4) horizontal sliding
windows, one located in each wall.

4.8.6 GUARD TOWERS (8)

The Contractor shall design and construct eight (8) guard towers at the locations shown on the provided site plan.
The guard towers as designated as GT 1-8 on the site plan provided. The floor height shall be elevated as to allow
the window sill to be 0.5 m above the top of the wall. The guard tower shall be constructed of reinforced CMU
walls with a metal door and horizontal sliding windows with metal window frame, 800 mm high x 1000 mm wide.
Glazing for the windows shall be 16 mm thick laminated glass. Windows shall be located on all four (4) sides to
provide a 360 degree viewing area. Windows shall not be screened. The tower shall be supported on reinforced
concrete footings. Footings shall be located below the frost line or a minimum of 800 mm, whichever is greater.

The roof shall have a gutter and downspout system to evacuate rain accumulation. The down spout shall run the
entire height of the tower and drain at the finished ground level to a splash block. The stairs and platforms shall be
constructed per OSHA Standards, with entry to the tower through a lockable security door.

Guard towers shall be provided with general lighting and shall be fitted with one 360-degree omni- directional
searchlight. One weather-resistant duplex receptacle shall be provided as required for general use. The area in the
immediate exterior vicinity of the guard tower shall be provided with an all weather non-slip surface and shall be
graded to sufficiently drain away from structure. Illuminate the exterior of the compound. Position lights to provide
overlapping coverage and to avoid illuminating guard positions. Do not use white lights inside guard towers. Use
red, blue, or black lenses in interior guard tower lighting.

Force Protection measures also include the requirements of UFC 4-010-01, Design: Minimum DoD Antiterrorism
Standards for Buildings, 8 Oct 2003 and UFC 4-010-02, DoD Minimum Antiterrorism Standoff Distances for
Buildings, 8 Oct 2003 and Joint Security Directorate Antiterrorism/Force Protection Guide, March 2002.

4.8.7 LOUD SPEAKER AND ALARM SYSTEM

Install Loud Speaker & Alarm System that can alert the entire compound via panic button from any tower or guard
post station. Speaker & Alarm System shall be exterior grade components to withstand severe weather conditions of
cold, heat, rain, sleet, and dust storms and to be completely understandable during these conditions from any point
within the compound. All wires shall be installed in conduits.

4.9 AGGREGATE ROADWAYS, WALKWAYS, AND PARKING

The Contractor shall design and construct the entire road and parking network. The roads shall be designed to carry
traffic of a forty (40) metric-ton five-axle vehicle. A storm drainage system shall also be included. The road layout
shall provide access to vehicle check points, parking lots, vehicle maintenance facilities, fuel points, generator yard,
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sewage treatment plant, pump house, and the trash collection point. Provide gravel parking area for the compound
as shown on the site plans provided in Appendix A. Road design shall be designed per Section 01015. Roadways
are required as shown on attached drawings and shall be designed and constructed based upon recommendations
from geotechnical analysis as required herein.

Primary vehicle lanes shall consist of a hard-packed aggregate surface. Solar powered lighting shall be provided
along the road network and the system shall be designed to provide adequate lighting to driving surfaces.

Traffic lanes must switch direction at the border crossing between Pakistan and Afghanistan from the left side of the
highway in Pakistan (English) to the right side. This will take place inside the border control compound.

The Contractor shall design and construct a pedestrian walkway that directs all pedestrian traffic from Pakistan to
the Immigration Processing Center and back to the roadway. This walkway shall consist of aggregate and be fenced
from the roadway. Once the pedestrians leave the Immigration Processing, they will be directed into Afghanistan
and back to the main roadway.

49.1 CONCRETE PARKING APRON

The Contractor shall design and construct concrete drive/parking aprons adjacent to and matching the width of all
loading docks and at areas needing extra stability for loading and unloading of vehicles. The concrete aprons shall
be long enough to support the rear wheels of the vehicles parked at the loading dock, to provide a constant height
elevation from the ground to the top of concrete dock necessary for ease of loading and unloading of vehicles.

The Contractor shall design the parking apron following the requirements of the section 01015.

49.2 WADII BRIDGE & BOX CULVERTS

The Contractor shall design and construct a bridge made of box culvert structures specified in the attached
drawings. The bridge location is shown on the site plan. The bridge shall be constructed using large, four (4) meter
span culverts where the road passes over the major wadii on site. The standard details provided in Appendix A will
need to be modified to meet local hydraulic conditions. The Contractor shall design and construct box culverts
under the masonry/stone wall at the wadii crossing locations shown on the Site Plan using as many box culvert
sections as needed to cross the wadii. Culverts shall be provided with denial structures using large diameter
galvanized steel pipes spaced no more than 6 inches apart (150mm). The box culvert units used at the masonry wall
shall be wide enough to match the wall structure above and shall span four (4) meters to match the box culvert span
of the bridge structure. The standard details provided in Appendix A will need to be modified to meet local
hydraulic conditions.

The Contractor shall design and construct the bridge using as many box culvert section(s) as needed to cross the
wadii. The bridge shall have a minimum width of eight (8) meters to accommodate two-way traffic. The bridge deck
shall be designed to be above the 25-year flood event. The structural design of the bridge shall be based upon the
provided geotechnical investigation and analysis. The piles of the bridge shall be protected from erosion by the use
of rip-rap or other approved erosion protection features.

The Contractor shall design the box culvert structures following the requirements of the section 01015.

49.3 FLAG POLE AREA
The contractor shall design and construct a Flag Pole area at the location indicated, which shall include a flagpole, a
paved area and a masonry wall for signage.

The flag pole shall be made of pre-manufactured aluminum pipe of approx. height of 75 feet and it shall be designed
to withstand maximum code required lateral forces to carry a 6” x 10’ flag.

The signage wall shall be made of concrete and masonry 2.4 m high and of similar design as the perimeter masonry
wall described in this RFP, less the barbed wire. The user shall use this wall for the application of lettering,
emblems and signage as selected by the user / Border Control operating authority.
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The area around the flag and the masonry sign wall shall be paved. Site lighting shall be provided for night time
illumination of the flag and the signage wall.

410 BUILDINGS & FACILITIES
The Contractor shall design the following buildings and facilities following the drawings provided in this RFP and
the requirements of the section 01015.

4.10.1 BORDER CONTROL ADMINISTRATION BUILDING (1)

The Contractor shall design and construct one (1) building for the Border Control Administration. This building is
designated as C-1 on the provided site plan. The Contractor shall design and construct a K-span type building with
the floor plan that is provided in the provided drawings. The design will be in accordance with the requirements of
this RFP. The administration building will have air conditioning and heating systems installed. The building, unless
otherwise noted, shall include wiring for computer networks, telephone, and 220-volt electricity which shall be
connected centrally to the power plant, computer server office, etc. The building shall have solar powered outside
lighting on all sides of the facility and be handicap accessible.

4.10.2 BORDER POLICE BARRACKS (1)

The Contractor shall design and construct a building that will function as the barracks for the male border police.
The building will accommodate 110 male personnel and be designed in accordance with the standard drawings
provided as part of this RFP.

The buildings will have solar powered outside lighting on all sides. Air conditioning and heating shall be installed in
the barracks. A compacted gravel/aggregate parking lot shall be installed for the barracks as shown on the attached
drawings. Concrete stoops shall be provided at all exterior doors. One (1) clothesline shall be installed on each side
of the barracks. The clothesline shall be approximately five (5) meters in length with four (4) lines spaced 410 mm
apart of sufficient strength to prevent sagging when all of the lines are loaded. The design will be in accordance
with the requirements and plans provided in this RFP.

4.10.3 BORDER POLICE BARRACK FOR WOMEN (1)

The Contractor shall design and construct a building that will function as the barracks for the female border police.
The building will accommaodate billeting for ten (10) female personnel and shall include a Dayroom and an ablution
with toilet, laundry, and shower facilities.

The buildings will have solar powered outside lighting on all sides. Air conditioning and heating shall be installed in
the barracks. A compacted gravel/aggregate parking lot shall be installed for the barracks as shown on the attached
drawings. Concrete stoops shall be provided at all exterior doors. One (1) clothesline shall be installed on each side
of the barracks. The clothesline shall be approximately five (5) meters in length with four (4) lines spaced 410 mm
apart of sufficient strength to prevent sagging when all of the lines are loaded. The design will be in accordance
with the requirements and plans provided in this RFP.

4.10.4 BORDER CONTROL DEPT. & BORDER CONTROL POLICE BARRACKS (1)
The Contractor shall design and construct a building that will function as the barracks for the Border Control Police
and Border Control Department. The barracks shall be designed in accordance with the requirements and standard
drawings in this RFP except that the standard design drawing will be altered to separate the building into two
distinct areas with one side of the building to accommodate 25 Border Control Department personnel and the other
side to accommodate 25 Border Control Police personnel. The building will be separated by a continuous wall that
extends through the building. The Contractor shall design the building and the adjacent site to ensure visual privacy
between the Border Control Department personnel and the Border Control Police Personnel to the highest degree
possible.

The building will have solar powered outside lighting on all sides. Air conditioning and heating shall be installed in
the barracks. A compacted gravel/aggregate parking lot shall be installed for the barracks as shown on the attached
drawings. Concrete stoops shall be provided at all exterior doors. Clotheslines shall be installed on each side of the
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barracks. The clotheslines shall be approximately five (5) meters in length with two (2) lines spaced 410 mm apart
of sufficient strength to prevent sagging when all of the lines are loaded. The design will be in accordance with the
requirements and plans presented in this RFP.

4.10.5 ABLUTION AREAS (6)

The Contractor shall design and construct three (3) ablutions with toilet, laundry, and shower facilities for use by
the staff at the compound, and three (3) ablutions to be used by the transient population on site, as indicated on the
site layout provided, as follows:

A. The following three (3) ablutions shall be located adjacent to and in relationship to the respective barracks
that they shall support. One (1) shall be the Border Police Ablution, one (1) will be the_Border Control
Police Ablution, and one (1) will be the Border Control Department Ablution. Ablution areas at the
barracks shall be designed and constructed in accordance with the requirements and plans presented in this
RFP. Showers shall contain a single mixing valve to combine hot and cold water and shall have a wall
mounted shower head. Shower drains will be provided with heavy duty, abuse resistant grills.

B. The Contractor shall construct three (3) identical ablution areas with toilets and sinks located adjacent to
and in relationship to the building functions that they shall support. One (1) will be adjacent to the Border
Control Administration Building. This is referred to as the Immigration Processing Ablution. One (1)
will be adjacent to the Pedestrian Immigration area. This one is referred to as the Pedestrian Immigration
Ablution. One (1) will be adjacent to the Trans-Loading dock area. This one is referred to as the Trans-
Loading Area Ablution. All transient population ablution shall be of the same design.

All toilets will be eastern style and face north to south. All sinks shall be trough type constructed of block and
concrete with ceramic tile exterior and lining capable of withstanding abuse. Tile shall be installed in all ablutions in
accordance with Section 01015.

Ablution areas shall have electric hot water heaters installed to provide hot water to the showers and sinks. Electric
cabinet heaters or electric unit heaters suitable for wet areas shall be utilized to provide heat in the facility. The
building shall be constructed with exhaust fans to ventilate steam to the outside environment and, where required,
insulated piping to prevent freezing of water pipes in winter. All water supply plumbing shall be exposed polyvinyl
chloride (PVC) pipes or galvanized metal. Accessories in the ablution areas shall include, but not be limited to, the
following: toilet paper holders; soap dishes; curtains and curtain rods; robe hooks; mirrors; paper towel dispenser;
metal shelf; and grab bars.

The ablution areas shall have solar powered outside lighting on all sides of the building. The design of the ablution
areas shall be in accordance with the requirements presented in this RFP and the drawings provided.

4.10.6 DINING FACILITIES (2)

The Contractor shall design and construct two (2) dining facilities (DFACs) with each suitable for serving 50-75
people at one seating. One DFAC will be used for the Border Control Dept. and Border Control Police personnel
and one DFAC will be used for the Border Police. The DFACSs shall provide cafeteria style feeding of short order
and regular style meals. Spaces include dining areas and kitchen facilities outfitted with built-in liquid propane
burning stoves installed in accordance with manufacturer’s instructions. The design of the DFAC shall be in
accordance with the requirements presented in this RFP and the standard drawings provided.

4.10.7 BUS/POV INSPECTION AREA

The Contractor shall design and construct a bus/POV inspection area with four (4) lanes for POV’s and four (4)
lanes for buses to park at one time. This area is designed as POV on the site plan provided. The lanes will be
separated from each other by concrete curbing. An additional lane from traffic control point shall also be provided
for access to the POV parking area for the Border Control Administration building. This lane will be one way only
and a one way exit at the east end of the parking lot and inspection area will be provided. The Contractor shall
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design and construct tables to place items for inspection. The design will be in accordance with the requirements
presented in this RFP and the drawings provided.

The Contractor shall design and construct a cover for the bus/POV inspection area. The cover shall be a shallow
radius K-span roof with lighting connected to the central grid for night operations. The construction of the
inspection area shall be an open walled steel post and beam system and a minimum of 4.5 meters of free clearance
from grade to roof line.

4.10.8 BORDER FACILITIES WAREHOUSES (2)

The Contractor shall design and construct two (2) warehouses for use by the border control personnel. The design
will be in accordance with the requirements and drawings presented in this RFP. The warehouses shall have solar-
power, outside lighting installed on all sides of the structure and consist of a K-span roof structure (10 meters wide
by 100 meters long). The warehouses shall include a secure storage area (5 meters wide by 15 meters long), utility
room, and a community office (5 meters wide by 8 meters long). The warehouses will have two (2) pedestrian
emergency exit doors located opposite at ends of the warehouse, overhead doors, a raised loading dock platform to
allow for easy on- and off-loading of trucks and a concrete apron for stability of vehicles backed up against the
loading dock.

4.10.9 PEDESTRIAN IMMIGRATION BUILDING (1)

The Contractor shall design and construct a pedestrian immigration building for the border control POE. This
building is designated as IP-1 on the site plan provided. The pedestrian immigration building will be designed with
the floor plan presented in this RFP.

4.10.10 PEDESTRIAN IMMIGRATION WAREHOUSE (1)

The Contractor shall design and construct a pedestrian immigration warehouse for the border control crossing area.
This building is designated as IP-2 on the site plan provided. The warehouse shall be six (6) meters wide and ten
(10) meters long and provide two (2) overhead doors for pedestrians, donkeys, and carts to enter and exit. There
shall be space in the warehouse for storage of goods. The design will be in accordance with the requirements
presented in this RFP.

4.10.11 POWER PLANT (1)

The Contractor shall design and construct a power generation plant to feed the compound with electricity. This
building is designated as PP on the site plan provided. The power plant will have solar powered outside lighting on
all sides of the building. The power plant will have generators and tanks that will be secured with a chain link fence
and a gate at a minimum. Noise attenuation cabinets and residential mufflers shall be provided. The generator and
tank area will be protected from sun and weather by a canopy. The design of the power generation plant shall be in
accordance with the requirements presented in this RFP and the drawings provided.

4.10.12 WELL HOUSE AND WATER TREATMENT PLANT (1)

The Contractor shall design and construct one (1) permanent insulated pump house with a concrete slab floor at the
new well site. The pump house is designated as PH on the site plan provided. The Contractor shall furnish two (2)
booster pumps, each capable of delivering 2.5 times the Average Daily Demand (ADD). The Contractor shall
furnish a hydro-pneumatic tank to work in conjunction with the booster pumps. Installation shall be per the
manufacturer’s requirements. The Contractor shall provide manufacturer’s catalog information and shop drawings
to the Contracting Officer for approval. The floor of the pump house shall slope away from the pumps at a 1% slope
and shall have drains with screens at each corner. The elevation of the floor of the pump house shall be a minimum
150 mm above grade. The pump house walls and roof shall be insulated and a heating unit installed to protect valves
and piping from freezing. Further protection shall be provided by insulating piping within the pump well house as
well as intake discharge piping underneath and outside the walls. The pump house shall be furnished with a heavy
duty metal entry frame and insulated lockable door.

The Contractor shall design and construct a permanent insulated water well house with a concrete slab floor at the
new well site. The Contractor shall furnish a chlorination and filtration shelter per chlorine and filtration
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manufacturer’s requirements. The water treatment plant is designated as WT on the site plan provided. The
Contractor shall provide the manufacturer’s catalog information and shop drawings to the Contractor Office for
approval. Pipes shall be fitted with screens. The well casing will extend a minimum of 50 cm above the floor of the
well house. The well house design shall be such that the well pump, motor, and drop pipe can be accessed through a
lockable, insulated roof hatch by mobile crane. The well house shall be insulated and a heating unit installed to
protect valves and piping from freezing. Further freeze protection shall be provided by insulating piping within the
well house as well as discharge piping beyond the check valve. The well house shall be furnished with an entry
frame and door that shall be lockable, insulated, and made of heavy duty metal. The well house shall be surrounded
with a security fence with lockable gate and outriggers equipped with barbed and concertina wire. The Contractor
shall provide a chlorination system.

The Contractor shall provide circular steel or concrete ground storage reservoir tank(s) located on a slab set at a
minimum of 150 mm above grade. The volume of the tank(s) shall be a minimum storage volume of a full day’s
ADD (24 hour storage). The ADD shall be calculated according to the personnel loading stated in previous
paragraphs and the AED Design Requirements. The storage facility shall be located above the drainage areas and
locations subject to flooding as approved by the Contracting Officer. Overflow and air vents shall be screened so
that birds, rodents, and debris cannot enter the reservoir. Water tank shall be lockable. If a steel storage tank is
installed, the Contractor shall provide insulation such that the tank is protected from extreme hot and cold
temperatures. The Contractor shall verify the storage volume requirements based on the final design population.

4.10.13 WASTE HOLDING TANKS (4)

The Contractor shall design and construct four (4) waste holding tanks. The tanks are designated as HT 1-4 on the
site plan provided. The tanks shall be sized according to the personnel identified in previous sections and in
accordance with the requirements stated in the AED Design Requirements: Sanitary Sewer and Septic Design.
Design of the holding tanks shall be in accordance with the AED Design Requirements and the requirements stated
in this RFP.

4.10.14 TRASH POINTS (10)

The Contractor shall design, in locations convenient for easy removal, ten (10) trash collection points. They shall
be located inside the compound walls. The trash points shall be a 1.8 m x 1.8 m concrete pad with a 1.8 meter tall
chain link fence around the perimeter. One side shall have a 1.2 meter wide gate entrance. The trash points shall
have a metal roof covering.

4.10.15 TRUCK SCALES (2)

The Contractor shall design and construct two (2) permanent weight scales used to weigh commercial traffic
traveling to Afghanistan from Pakistan. These will be used to document vehicle weights for compliance purposes.
The scale will have the ability to measure weights up to forty (40) metric tons and have a deck of steel or concrete.
The platform size shall be a minimum of four (4) meters wide and be ten (10) meters in length. The scales shall be
Central Carolina Cardinal low profile EPR or equivalent. The proposed location of the scales is provided on the
provided site plan.

4.10.16 TRANS-LOADING DOCK (1)

The Contractor shall design and construct a trans-loading dock. Activities at the trans-loading dock will include
off- and on-loading of trucks as well as inspection operations. The trans-loading dock shall be able to handle
twenty (20) trucks on each side of the dock to accommodate forty (40) total trucks at one time. The design will be
in accordance with the requirements presented in this RFP and the drawings provided. The trans-loading dock shall
include the following elements:

1. Inbound secondary inspection lot area.

2. An elevated concrete loading and unloading dock with foundation and columns as specified in the
drawings. The roof design shall be proposed and completed by the contractor and it may be, but shall not
be limited to a pitched gabled roof.

3. The trans-loading dock shall be centrally located to inbound and outbound traffic.
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4. A ramp for a forklift on each side of the dock to the ground.
5. Solar powered outside lighting on all sides of the structure with lighting connected to the central grid for
night operations.

Two (2) central offices shall be provided at each end of the dock that is three (3) meters wide by three (3) meters
long to be used by border control inspectors. The two offices shall be the only enclosed spaces of the trans-loading
dock. Heating and air-conditioning of the offices shall be provided.

4.10.17 BORDER DATA MANAGEMENT BUILDING (1)

The Contractor shall design and construct an administration building for Data Management operations. The
building shall be twelve (12) meters wide by twelve (12) meters long. There will be twelve cubicles/work stations,
and separate offices for a supervisor, storage, break room, and IT. Internal restrooms will also be provided.
Heating and air-conditioning will be provided. The design of the building shall be in accordance with the
requirements presented in this RFP and the drawings provided.

4.10.18 COMMUNICATION TOWER (1)

The Contractor shall design and construct one (1) communication tower with a height of 45.72 meters. The tower
shall have the ability to support typical communication devices, including directional antennas and satellite
communication "dishes".

The Contractor shall design the communication tower using structural steel members attached to each other and to
other structural members using bolt connections only. Welding shall not be used in conjunction to producing or
connecting any structural part or system used in the construction and installation of the Communications Tower.

Each individual structural steel member used in the construction of the communication tower shall not weigh more
than 200Ibs.

The foundation of the tower shall be made of a contiguous, reinforced structural concrete slab and it shall extend
minimum two feet out pass the structural supports of the steel frame of the tower above.

The total width to height ratio of the tower structure measured at its base shall be no less than 1:10.

The tower structure shall be braced using structural steel members in such a way that the total deflection at the
highest point of the tower shall not exceed 50mm when designed for the highest wind value specified in applicable
codes and with all the communications equipment in place.

The Contractor shall coordinate the needs for communications equipment with the COR.

4.10.19 WASTE INCINERATOR FACILITY

The Contractor shall design and construct an incinerator facility to burn up to 1000 kg of trash generated at the
facility per day. The facility shall be enclosed by a chain link fence with gates. The Contractor shall design the
incinerator facility in accordance with the requirements listed in the RFP and the drawings provided. The incinerator
shall be designed to meet all the requirements of incinerators as presented by CENTCOM.

The incinerator facility will consist of an incinerator which includes site delivery, construction, setting to work,
adjusting, testing, handing over in full operation, and fully training personnel on the operation and use of the
incinerator. Additionally, the Contractor shall design areas for hazardous waste storage, composting, recycling, ash
holding bins, and sorting and storage.

The Contractor shall design and construct ash holding bins for the storage of the incinerator waste. The bins will
have a 150 mm thick slab-on-grade and 200 mm thick walls that are one (1) meter high. The ash holding bins shall
have an appropriate area of 128 square meters and shall be constructed with a bottom liner. Provide a minimum of
one slab.
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The Contractor shall design and construct an area to be used for the storage of hazardous waste. The area shall be
covered. Secondary containment of the hazardous waste storage area shall be provided and consist of a fully-curbed
concrete slab with separate areas to provide secondary containment for liquids. A separate section shall be provided
for each waste type as much as possible and include flammables, corrosives (acid and base), reactive metals,
oxidizers and reactive organics.

The Contractor shall design and construct an area to be used for recycling and an area to be used for composting.
These areas shall be cleared and graded smooth such that storm water will drain toward the edges.

411 HEATING, VENTILATION, & AIR-CONDITIONING (HVAC)
The Contractor shall design and provide heating and cooling for all facilities unless stated otherwise in Section
01015.

4.12 LIFE SAFETY

The Contractor shall design and construct circulation pathways and exit stairs in accordance with building code
references herein. Fire sprinkler system is not required. The facility shall comply with all other safety requirements
as required within references. Smoke detectors and fire alarm systems shall be installed in accordance with
requirements herein.

4.13 LIGHTING
General lighting shall be provided as indicated for each building type and function within each building. Design
and installation shall meet NEC 70 requirements. Exterior lighting shall be solar powered where practicable.
Searchlights shall be provided at the guard towers and shall be equivalent to the following:
e  Prison grade;
Nickel reflectors (bullet resistant);
65 million candlepower (1000 watts);
Manual operation from below with one hand;
Xenon lamp;
Weatherproof design.

4.14 FENCING AND BARRICADES

Fencing shall consist of the types shown or described herein. Barricades shall consist of jersey type barriers and T-
walls. Refer Drawings for required types and locations. Barricades are not intended to resist a certain horizontal
load and are not required to be permanently anchored to ground.

5. COMPLETION OF WORK

All work required under this contract shall be completed within 365 calendar days including government review
time from Notice to Proceed for site work. Site work construction will not be allowed to proceed until mine
clearance is complete.

Bid items may, at the option of the Government, be deleted from the contract at any time within 45 calendar days

after receipt of the Notice To Proceed for the base proposal. After exercising/awarding of final bid items, work
must be completed within 365 calendar days of Notice To Proceed.

-- END OF SECTION --
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SECTION 00150
THE DESIGN/BUILD PROCESS

1.0 DESIGN/BUILD (DB) PROCESS

The facility shall be designed and built by a single DB contractor. The DB contractor may be a single firm or a
team of firms that includes registered Architects and Engineers either employed by or subcontracted to the DB
contractor. Licensing jurisdiction of Architects and Engineers of record shall be shall be verifiable. The DB
contractor shall be the Architect/Engineer-of-Record, whether the DB contractor utilizes services of licensed
architects and engineers employed by its firm or subcontracts with independent architectural and/or engineering
firm(s). The DB contractor shall be solely liable for design errors and/or omissions and should be insured as the A-
E firm against design errors and omissions. For this specification, the term “Government” is defined as the
Contracting Officer for the US Army Corps of Engineers, Afghanistan District North.

Section 00555 identifies project documents furnished herewith to be used as the basis for the project design and
construction documents. The successful Offeror shall be required to complete the design and construction
documentation, and construct the project in compliance with these completed requirements.

No work can begin on any phase of the process until an authorization Clearance for construction for that phase is
issued.

11 PROPOSAL PHASE

The Proposal Phase includes the period from the time from the issuance of the Request for Proposals (RFP) through
the selection process and the final award of the DB contract.

The proposals to be submitted include a Management/Technical Proposal and a Cost/Price Proposal. The contents
and organization of the proposal is described in Section 00113.

1.2 DESIGN PHASE

The successful DB contractor shall develop and submit for formal review Design Phase Submittals as indicated
below and in the project schedule. The DB contractor is encouraged to develop and submit multiple cost saving
proposals for innovative design alternatives.

1.2.1  The Design Phase SUBMITTALS

10% Design Submittal will be the basic services required to develop the preliminary submittal which
represents items necessary for wells and subsurface investigation: Geotechnical report, well design and
test results, and percolation test locations and results. After approval of the 10% design submittal, the
Government may issue a Clearance for Construction (CFC) letter to commence with the construction phase
of the well.

35% Design Submittal shall include 100% complete drawings and specifications for site preparation work
and utility construction. Approximately 35% complete drawings, design analysis, and specifications of all
other required construction documents shall be complete. After Government acceptance of the 35%
Design Submittal, the Government may issue a CFC letter to commence with the Build Phase for clearing
and grubbing, demolition work, site and off-site utilities and rough grading of the site.

65% Design Submittal shall include 100% complete drawings and specifications for site preparation work
and utility construction and shall include the incorporation of all review comments from the previous
review. The 65% submittal shall also include approximately 65% complete drawings, design analysis and
specifications of all other required construction documents.

99% Design Submittal shall include 100% complete drawings, design analysis, and specifications for all
required construction. The 99% submittal shall also include the incorporation of all review comments from
the previous review.
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100% Submittal shall include all design services required to complete the design to 100% including the

incorporation of all design review comments.

2.0 BUILD PHASE

The Build Phase shall be initiated by a Clearance For Construction letter issued by the Contracting Officer.

A CFC will be provided separately by the Contracting Officer for each phase of the work. The Government may
give the DB Contractor authorization for the Build Phase for portions of the work following review and approval of

the particular Design Submittal.

Weekly coordination meetings will be held at which, as a minimum, the DB Contractor’s Project Manager, a
representative of the Designer, the site Superintendent, and the Contractor’s Quality Control Manager shall be

present.
3.0 PROJECT SCHEDULE:

The following is an internal design schedule and is subject to modification by the Offeror to suit their particular
method of operation. Overall time constraints are required and cannot be changed except by contract modification.
Prospective Offerors shall be required to submit a complete schedule for design and construction that meets or
exceeds the overall time goals of the Government for this project.

Written Notice to Proceed (NTP)
DESIGN PHASE
Pre-design Meeting

10% Design Submittal Due

Submittal Review Conference
Incorporate Changes to Submittal

(Re-Submit for Review and Approval )

35% Design Submittal Due

Submittal Review Conference  (Location TBD)
Incorporate Changes to Submittal

(Re-Submit for Review and Approval )

65% Design Submittal Due

Submittal Review Conference
Incorporate Changes to Submittal

(Re-Submit for Review and Approval )

99% Design Submittal Due

Submittal Review Conference

following Contract Award

within 7 days from NTP

within 60 days following NTP

within 7 days following submittal review

within 7 days following review conference

within 30 days following 10% design approval

within 7 days following submittal review

within 7 days following review conference

within 30 days following 35% design approval

within 7 days following submittal review

within 7 days following review conference

within 30 days following 65% design approval

within 7 days following submittal review
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Incorporate Changes to Submittal within 7 days following review conference

(Re-Submit for Review and Approval )

100% Design Submittal Due within 30 days following 99% design approval
Submittal Review Conference within 7 days following submittal review
Incorporate Changes to Submittal within 7 days following review conference

(Re-Submit for Review and Approval 100% design submittal)

BUILD PHASE
Clearance For construction See Section 2.0
Total Design and Construction Period 365 days (performance period includes design and

construction phases)

4.0 LIQUIDATED DAMAGES
Liquidated damages in the amount of $1,840.00 every calendar day of delay shall be assessed and charged to the
Contractor.

All days are in calendar days.

--END OF SECTION--
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. As used in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to revise its proposal.

“In writing or written” means any worded or numbered expression which can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show--

(i) The solicitation number;

(if) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing
office.

(3) Submission, modification, or revision, of proposals.
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(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.

(if)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is
included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time,
and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.
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(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are
contained in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on
this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors
and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government's interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range
to the greatest number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwise in the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
costs, it is in the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line items is significantly overstated or understated as indicated by the application of
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in
evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the
time specified in the proposal shall result in a binding contract without further action by either party.
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(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.

(i) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.
(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the

agency.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
US Army Corps of Engineers, Kandahar, Afghanistan, APO, AE 09355.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(@) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has not been scheduled

(c) Participants can visit the site, at their discretion.

(End of provision)
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52.236-28  PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)

(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no
proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/

http://acquisition.gov/comp/far/index.html

(End of provision)

52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

() The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

(b) The use in this solicitation of any Defense FAR supplement (48 CFR Chapter 2) provision with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of provision)
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments To SEP 2007
Influence Certain Federal Transactions

52.222-38 Compliance With Veterans' Employment Reporting SEP 2010
Requirements

52.225-25 Prohibition on Engaging in Sanctioned Activities Relating to SEP 2010
Iran--Certification.

252.209-7001 Disclosure of Ownership or Control by the Government of a JAN 2009
Terrorist Country

252.225-7031 Secondary Arab Boycott Of Israel JUN 2005

252.225-7042 Authorization to Perform APR 2003

CLAUSES INCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to —

(i) Those prices,
(ii) The intention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly,
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in
the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);
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(i) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(@)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are () are not ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () have not ( ), within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this
solicitation); and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and

(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the
liability, the liability is not finally determined until all judicial appeal rights have been exhausted.

(i) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection
action is precluded.

(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec. 6212, which entitles
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.
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(if) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been
issued a notice under I.R.C. Sec. 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial
appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec. 6159. The taxpayer is making
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the
taxpayer is not currently required to make full payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(i) The Offeror has ( ) has not (), within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager;
head of a division or business segment; and similar positions).

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course
of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.209-7 INFORMATION REGARDING RESPONSIBILITY MATTERS (JAN 2011)
(a) Definitions. As used in this provision--

Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a
determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian
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Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This
includes administrative proceedings at the Federal and State level but only in connection with performance of a
Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or
inspection of deliverables.
Federal contracts and grants with total value greater than $10,000,000 means--

(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-
quantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

Principal means an officer, director, owner, partner, or a person having primary management or supervisory
responsibilities within a business entity (e.g., general manager; plant manager; head of a
division or business segment; and similar positions).

(b) The offeror () has () does not have current active Federal contracts and grants with total value greater than
$10,000,000.

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this offer,
that the information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS)
is current, accurate, and complete as of the date of submission of this offer with regard to the following information:
(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the
award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the
Federal or State level that resulted in any of the following dispositions:

(i) In a criminal proceeding, a conviction.

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty,
reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, a finding of fault and liability that results in--

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) Ina criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an
acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in

paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision,
whether the offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as
required through maintaining an active registration in the Central Contractor Registration database at
http://www.ccr.gov (see 52.204-7).

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT
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52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@) () It has, () has not participated in a previous contract or subcontract subject to the Equal Opportunity clause
of this solicitation;

(b) () It has, () has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN--
CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision--

Business operations means engaging in commerce in any form, including by acquiring, developing, maintaining,
owning, selling, possessing, leasing, or operating equipment, facilities, personnel, products, services, personal
property, real property, or any other apparatus of business or commerce.

Marginalized populations of Sudan means--

(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of the Darfur Peace and
Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

Restricted business operations means business operations in Sudan that include power production activities, mineral
extraction activities, oil-related activities, or the production of military equipment, as those terms are defined in the
Sudan Accountability and Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include
business operations that the person (as that term is defined in Section 2 of the Sudan Accountability and Divestment
Act of 2007) conducting the business can demonstrate--

(1) Are conducted under contract directly and exclusively with the regional government of southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets Control in the Department of
the Treasury, or are expressly exempted under Federal law from the requirement to be conducted under such
authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping force or humanitarian
organization;

(5) Consist of providing goods or services that are used only to promote health or education; or
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(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the offeror certifies that the offeror does not conduct any restricted
business operations in Sudan.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

DBA INSURANCE
DEFENSE BASE ACT INSURANCE RATES - LIMITATION - FIXED-PRICE (OCT 2009)

(@ The U.S. Army Corps of Engineers (USACE) has entered into a contract with CNA Insurance to provide all
Defense Base Act (DBA) insurance to USACE and JCC-I/A contractors and subcontractors at a contracted fixed
rate. The fixed rates for this insurance are as follows:

Service $4.00 per $100 of employee remuneration
Construction $6.00 per $100 of employee remuneration
Security $10.00 per $100 of employee remuneration
Auviation $17.00 per $100 of employee remuneration

(b) Bidders/Offerors should compute the total compensation or total payroll, (salary, plus overseas recruitment
incentive and post differential, but excludes per diem, housing allowance, travel expenses, temporary quarters
allowance, education allowance and other miscellaneous post allowances to include fee or profit) to be paid to
employees who will be covered by DBA insurance. Compute the cost of DBA Insurance by utilizing the spaces
provided below for the base period and whatever extension there may be thereafter, if applicable.

(1) Compensation of Covered Employees:
(Total Payroll Not Total Contract Value) Ex: If total Payroll is $100,000.00

(2) Applicable DBA Rate:
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(Use appropriate Rate) Ex: If a Service, the rate is $4.00/$100 or 4%

(3) Total DBA Cost:
(Amount of DBA Premium) Ex: $100 K multiplied by 4% is $4,000.00

(c) Bidders/Offerors shall include a statement as to whether or not local nationals or third country nationals will be
employed on the resultant contract.

(d) CNA Insurance is utilizing Rutherfoord International as their managing Broker. The primary POC is the
USACE DBA Program Administrator is Nikki Houngmany, (703) 813-6571 usace@rutherfoord.com. The alternate
POC is Sara Payne, Senior Vice President, (703) 813-6503 sara.payne@rutherfoord.com.

(e) Labor Category/Job Classification Definitions:

SERVICE: $4.00/$100 “White collar” workers such as IT Consultants, Engineers, Administrative type Office
workers and light housekeeping. Security Consultants could be included as long as they are just assessing risk and
not providing armed protection.

CONSTRUCTION: $6.00/$100 “Blue collar” workers providing Construction services such as Carpentry,
Electrical, Plumbing, Concrete, Asphalt, Day Laborers, Operation and Maintenance of Heavy Equipment

SECURITY: $10.00/$100 Personal Security Detail (PSD) and Static or Convoy Guarding property of Personnel

AVIATION: $17.00/$100 Pilot and Crew of any aircraft excluding ground personnel who provide maintenance or
services but stay on the ground

WORKERS COMPENSATION INSURANCE (DEFENSE BASE ACT) -CONSTRUCTION (OCT 2009)

(@) This Special Contract Requirement supplements FAR Clause 52.228-3 Workers” Compensation Insurance
(Defense Base Act).

(b) The contractor agrees to procure Defense Base Act (DBA) insurance pursuant to the terms of the contract
between the U.S. Army Corps of Engineers (USACE) and CNA Insurance unless the contractor has a DBA self-
insurance program approved by the Department of Labor. Proof of this self-insurance shall be provided to the
Contracting Officer. The contractor shall submit proof of a valid DBA Insurance policy with CNA Insurance for
the Prime and their Subcontractor’s at every tier prior to performance of the contract. The current rate under the
USACE and JCC-I/A contract is $6.00 per $100 of compensation for construction.

(c) The contractor agrees to insert a Special Contract Requirement substantially the same as this one in all
subcontracts (at every tier) to which DBA is applicable.

(d) Should the rates for DBA insurance coverage increase or decrease during the performance of this contract,
USACE shall modify the contract accordingly. However, the revised rates will not be applicable until the
Contractor’s or Subcontractor’s DBA Insurance policy is due to be renewed.

(e) Premiums will be reimbursed only if coverage is purchased through the USACE mandatory requirements DBA
contract administered by CNA Insurance and their Managing Broker, Rutherfoord International.

(f) Claims Reporting - The Contractor shall make timely Defense Base Act insurance claims on behalf of each
employee who is injured or killed in the course of their employment under this contract, and shall ensure that similar
language is in each Subcontractor’s contract. The Contractor’s Safety Officer shall, in addition to any other duties
required to be performed under the contract, perform the following:
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(i) Make timely Defense Base Act insurance claims on behalf of each employee who is injured or killed in
the course of their employment under this contract; and

(if) Make monthly written reports to the Contracting Officer, Administrative Contracting Officer, and the
District/Center Safety and Occupational Health Manager, providing the names of each such injured or deceased
employee, the circumstances surrounding each injury or death, the dates of each injury or death, the date the
insurance claim was made on behalf of each employee, and the current status of each claim.

The District/Center Safety and Occupational Health Manager POC is:

Susan Fox
Susan.r.fox@usace.army.mil

(g9) Failure to comply and purchase Defense Base Act (DBA) Insurance in accordance with FAR Clauses 52.228-3
Workers” Compensation Insurance (Defense Base Act), from the U.S. Army Corps of Engineers mandatory
Insurance Carrier/Broker (CNA Insurance/Rutherfoord International) for the Prime and all of the Subcontractors at
every tier, shall be considered a material breech and could cause your contract to be terminated for default/cause.
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures OCT 2010
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal OCT 2010
Transactions
52.203-13 Contractor Code of Business Ethics and Conduct APR 2010
52.204-9 Personal Identity Verification of Contractor Personnel SEP 2007
52.204-10 Reporting Executive Compensation and First-Tier JUL 2010
Subcontract Awards
52.215-2 Audit and Records--Negotiation OCT 2010
52.215-11 Price Reduction for Defective Certified Cost or Pricing Data--OCT 2010
Modifications
52.215-13 Subcontractor Certified Cost or Pricing Data--Modifications OCT 2010
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for FEB 1999
Construction
52.222-29 Notification Of Visa Denial JUN 2003
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2010
of the Vietnam Era, and Other Eligible Veterans
52.222-37 Employment Reports on Veterans SEP 2010
52.222-50 Combating Trafficking in Persons FEB 2009
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.225-14 Inconsistency Between English Version And Translation Of FEB 2000
Contract
52.228-3 Worker's Compensation Insurance (Defense Base Act) APR 1984
52.229-6 Taxes--Foreign Fixed-Price Contracts JUN 2003
52.232-5 Payments under Fixed-Price Construction Contracts SEP 2002
52.232-17 Interest OCT 2010
52.232-27 Prompt Payment for Construction Contracts OCT 2008
52.233-1 Disputes JUL 2002
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-15 Schedules for Construction Contracts APR 1984

52.236-17 Layout of Work APR 1984
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52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.243-4 Changes JUN 2007
52.244-6 Subcontracts for Commercial Items OCT 2010
52.246-21 Warranty of Construction MAR 1994
52.248-3 Value Engineering-Construction OCT 2010
52.249-2 Alt | Termination for Convenience of the Government (Fixed- SEP 1996
Price) (May 2004) - Alternate |
52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7000 Requirements Relating to Compensation of Former DoD JAN 2009
Officials
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008
Contract-Related Felonies
252.203-7002 Requirement to Inform Employees of Whistleblower Rights  JAN 2009
252.203-7003 Agency Office of the Inspector General SEP 2010
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991
252.209-7004 Subcontracting With Firms That Are Owned or Controlled ByDEC 2006
The Government of a Terrorist Country
252.215-7000 Pricing Adjustments DEC 1991
252.222-7002 Compliance With Local Labor Laws (Overseas) JUN 1997
252.225-7005 Identification Of Expenditures In The United States JUN 2005
252.225-7041 Correspondence in English JUN 1997
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.232-7003 Electronic Submission of Payment Requests and Receiving MAR 2008
Reports
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.232-7010 Levies on Contract Payments DEC 2006
252.233-7001 Choice of Law (Overseas) JUN 1997
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 2006)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $30,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $30,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
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principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the in the Excluded Parties List System). The notice must include the following:
(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List System.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the
Excluded Parties List System.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.209-8 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS (APR 2010)

(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information
System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by entering the required information in
the Central Contractor Registration database at http://www.ccr.gov (see 52.204-7).

(b)(1) The Contractor will receive notification when the Government posts new information to the Contractor's
record.

(2) The Contractor will have an opportunity to post comments regarding information that has been posted by the
Government. The comments will be retained as long as the associated information is retained, i.e., for a total period
of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them.

(3) With the exception of the Contractor, only Government personnel and authorized users performing business on
behalf of the Government will be able to view the Contractor's record in the system. Public requests for system
information will be handled under Freedom of Information Act procedures, including, where appropriate,
procedures promulgated under E.O. 12600.

(End of clause)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or
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(i) Request the Government to extend payment due dates until such time as the Government makes payment by
EFT (but see paragraph (d) of this clause).

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The
Contractor shall provide this information directly to the office designated in this contract to receive that information
(hereafter: “designated office™) no later than 15 days prior to submission of the first request for payment. If
not otherwise specified in this contract, the payment office is the designated office for receipt of the Contractor's
EFT information. If more than one designated office is named for the contract, the Contractor shall provide a
separate notice to each office. In the event that the EFT information changes, the Contractor shall be responsible for
providing the updated information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically
state the applicability of this EFT information in terms acceptable to the designated office. However, EFT
information supplied to a designated office shall be applicable only to contracts that identify that designated office
as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is
made by EFT. However, the Contractor may request that no further payments be made until the updated EFT
information is implemented by the payment office. If such suspension would result in a late payment under the
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(i) Paying any prompt payment penalty due; and

(i) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve

System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment and the
provisions of paragraph (d) shall apply.
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(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(9) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer
to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is
incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information provided by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address in the contract.

()) EFT information. The Contractor shall provide the following information to the designated office. The
Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall
designate a single financial agent per contract capable of receiving and processing the EFT information using the
EFT methods described in paragraph (c) of this clause.

(1) The contract number (or other procurement identification number).

(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official
authorized to provide this information.

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.

(5) The Contractor's account number and the type of account (checking, saving, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire

transfer payment.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)
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The Contractor shall perform on the site, and with its own organization, work equivalent to at least Twelve (12)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor®s
information. The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the
specifications are not the result of site investigations by the US Government.
The contractor cannot rely upon indications of phyiscal conditions on the
drawings and in the specifications. Any comments are of a general nature and
not site specific. Contractors must rely upon their own assessment of site
conditions.

(b) Weather conditions are potentially difficult. Afghanistan is situated in
the interior of Asia, lying on the lranian Plateau. It is a country land-
locked on all sides and surrounded by the rough and rugged Hindu Kush
Mountains. Afghanistan has the typical arid to semi-arid climate of the
Russian Steppes. Weather in Afghanistan is characterized by dry hot cloudless
summers and severe winters. The areas lying in the northeastern part of the
mountains experience sub-arctic conditions having dry, cold winters.

The Afghanistan weather is marked by great variance in temperatures from
region to region. It is accompanied by huge differences in day and night
temperatures and summer and winter temperatures. The drought-ridden regions of
the southwestern plateau experience daytime temperatures of 35 degree Celsius.
Jalalabad is among the hottest places in the country recording the maximum
temperature of 49 degree Celsius in the month of July. January temperatures
fall to -15°C or below in regions situated at high altitudes in the mountains.

There is a rise iIn the mean precipitation as one goes from the western side to
the eastern side of the mountains, the average being 400mm in the southeastern
monsoon areas. Mostly, the precipitation takes place from December to April.
Highlands experience snowfall during December-March and the lowlands
experience intermittent rainfall from December to May.

Kabul Weather: Kabul is situated at a height of 5900 feet above sea level.
Kabul weather is characterized by summer temperatures varying from 16° C at
sunrise to 38° C at noon. The average temperature in January is 0°C. Kabul has
recorded the lowest temperature of -31 °C. Summers are accompanied with bright
sunshine. The average rainfall varies from 25 cm to 30cm. Mostly the
precipitation occurs in the form of snow iIn the winter and spring seasons. The
show stays for three months in Kabul forcing the people to stay indoors and
sleep nearer to the kitchen stoves.

Bagram Weather, Kandahar Weather, Herat Weather: At Kandahar, during summer
the days are scorching hot and the nights are of no relief either. On the
other hand Kabul is at least blessed with cool nights In summer. Herat
experiences temperate summer temperatures with violent winds blowing from the
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northwest during May-September. The winters in Herat are not so severe with
snow melting as it falls.

(c) Transportation facilities are limited and austere. Contractors must make
their own determination of their transportation requirements. The US
Government makes no guarantees regarding the availability of transportation
facilities, which includes normal ground and air transporation.

(End of clause)

52.236-13 ACCIDENT PREVENTION (NOV 1991)
(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If this contract is for construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.

(End of clause)
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52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/

http://acquisition.gov/comp/far/index.html

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Defense FAR supplement (48 CFR Chapter 2) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.225-7043  ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS
OUTSIDE THE UNITED STATES (MAR 2006)

(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying
areas.

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-
transitory basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third
country nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and

their families, to the extent such information can be made available prior to travel outside the United States; and

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and
subcontractor personnel.

(c) The requirements of this clause do not apply to any subcontractor that is--
(1) A foreign government;

(2) A representative of a foreign government; or
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(3) A foreign corporation wholly owned by a foreign government.

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from Combined
Security Transition Command, Afghanistan (CSTC-A) Camp Eggers, Kabul, Afghanistan.

(End of clause)

252.225-7045 BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION MATERIAL UNDER TRADE
AGREEMENTS (OCT 2010)

(a) Definitions. As used in this clause--

Caribbean Basin country construction material means a construction material that---

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has
been substantially transformed in a Caribbean Basin country into a new and different construction material distinct
from the materials from which it was transformed.

Commercially available off-the-shelf (COTS) item--

(1) Means any item of supply (including construction material) that is--

(i) A commercial item (as defined in paragraph (1) of the definition of “~commercial item" in section 2.101 of the
Federal Acquisition Regulation);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form
in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. 40102), such as
agricultural products and petroleum products.

Component means any article, material, or supply incorporated directly into construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of

incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction
material.

Designated country means--

(1) ) A World Trade Organization Government Procurement Agreement (WTO GPA) country (Aruba, Austria,
Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong
Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania,
Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia,
Spain, Sweden, Switzerland, Taiwan (known in the World Trade Organization as ~“the Separate Customs Territory
of Taiwan, Penghu, Kinmen, and Matsu" (Chinese Taipei)), or the United Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica, Dominican Republic, El
Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi,
Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor,
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia,
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or
Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands,
Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St.
Vincent and the Grenadines, or Trinidad and Tobago).

Designated country construction material means a construction material that is a WTO GPA country construction
material, a Free Trade Agreement country construction material, a least developed country construction material, or
a Caribbean Basin country construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if--

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost
of all its components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic; or

(i) The construction material is a COTS item.

Free Trade Agreement country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has
been substantially transformed in a Free Trade Agreement country into a new and different construction material

distinct from the material from which it was transformed.

Least developed country construction material means a construction material that--
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(1) Is wholly the growth, product, or manufacture of a least developed country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country has been
substantially transformed in a least developed country into a new and different construction material distinct from
the materials from which it was transformed.
United States means the 50 States, the District of Columbia, and outlying areas.
WTO GPA country construction material means a construction material that--
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country, has
been substantially transformed in a WTO GPA country into a new and different construction material distinct from
the materials from which it was transformed.
(b) This clause implements the Balance of Payments Program by providing a preference for domestic construction
material. In addition, the Contracting Officer has determined that the WTO GPA and Free Trade Agreements apply
to this acquisition. Therefore, the Balance of Payments Program restrictions are waived for designated country

construction materials.

(c) The Contractor shall use only domestic or designated country construction material in performing this contract,
except for--

(1) Construction material valued at or below the simplified acquisition threshold in part 2 of the Federal Acquisition
Regulation;

(2) Information technology that is a commercial item; or
(3) The construction material or components listed by the Government as follows: none

(End of clause)

252.225-7997 ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES RELATING TO ALLEGED
CRIMES BY OR AGAINST CONTRACTOR PERSONNEL IN IRAQ AND AFGHANISTAN (DEVIATION
2010-00014)(AUGUST 2010)

(a) The Contractor shall report to the appropriate investigative authorities, identified in paragraph (c) below, any
alleged offenses under—

(1) The Uniform Code of Military Justice (chapter 47 of title 10, United States code) (applicable to contractors
serving with or accompanying an armed force in the field during a declared war or a contingency operation); or

(2) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code).

(b) The Contractor shall provide to all contractor personnel who will perform work on a contract in Iraq or
Afghanistan, before beginning such work, information on the following:

(1) How and where to report an alleged crime described in paragraph (a) of this clause.

(2) Where to seek victim and witness protection and assistance available to contractor personnel in connection with
an alleged offense described in paragraph (a) of this clause.
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(c) The appropriate investigative authorities to which suspected crimes shall be
reported include the following officials--
(i) US Army Criminal Investigative Division at http://www.cid.army.mil/reportacrime.html;

(i) Air Force Office of Special Investigations at
http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522;

(iii) Navy Criminal Investigative Service at http://www.ncis.navy.mil/Pages/publicdefault.aspx;
or

(iv) To the command of any supported military element or the command of any base.

(d) Personnel seeking whistleblower protection from reprisals for reporting criminal

acts shall seek guidance through the DoD Inspector General hotline at (800) 424-9098

or www.dodig.mil/HOTLINE/index.html. Personnel seeking other forms of victim or witness
protections should contact the nearest military law enforcement office.

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:



00150 The Design-Build Process
00555 Design Concept Documents
01015 Technical Requirements
01040 Security

01060 Special Clauses

01312 Quality Control System (QCS)

01321 Project Schedule

01335 Submittal Procedures for Design/Build Projects

01335A Attachment AED

01335B E-Submittal Format

01415 Metric Measurements

01451 Contractor Quality Control

01525 Safety & Occupational Health Requirements
1780A Closeout Submittals

1781  Operation and Maintenance Data

Appendix A — Specifications

Appendix B — Drawings

Appendix C - Site Assessment

(End of clause)
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252.246-7004 SAFETY OF FACILITIES, INFRASTRUCTURE, AND EQUIPMENT FOR MILITARY

OPERATIONS (OCT 2010)

(a) Definition. Discipline Working Group, as used in this clause, means representatives from the DoD Components,
as defined in MIL-STD-3007F, who are responsible for the unification and maintenance of the Unified Facilities

Criteria (UFC) documents for a particular discipline area.

(b) The Contractor shall ensure, consistent with the requirements of the applicable inspection clause in this contract,
that the facilities, infrastructure, and equipment acquired, constructed, installed, repaired, maintained, or operated

under this contract comply with Unified Facilities Criteria (UFC) 1-200-01 for--

(1) Fire protection;



W5J9LE-11-R-0018
Page 59 of 74
(2) Structural integrity;
(3) Electrical systems;
(4) Plumbing;
(5) Water treatment;
(6) Waste disposal; and
(7) Telecommunications networks.
(c) The Contractor may apply a standard equivalent to or more stringent than UFC 1-200-01 upon a written
determination of the acceptability of the standard by the Contracting Officer with the concurrence of the

relevant Discipline Working Group.

(End of clause)

252.246-9999 SAFETY OF FACILITIES, INFRASTRUCTURE, AND EQUIPMENT FOR MILITARY
OPERATIONS (DEVIATION) (APR 2010)

(a) Definition. “Discipline Work Group,” as used in this clause, means representives from the DoD Components, as
defined in MIL-STD-3007F, who are responsible for the unification and maintenance of the Unified Facilities
Criteria (JFC) documents for particular discipline areas.

(b) The Contractor shall ensure, consistent with the requirements of the applicable inspection clause in this contract,
that the facilities, infrastructure, and equipment acquired, constructed, installed, repaired, maintained, or operated
under this contract comply with United Facilities Criteria (UFC) 1-200-01 for —

(1) Fire protection;

(2) Structural integrity,

(3) Electrical system;

(4) Plumbing;

(5) Water treatment;

(6) Waste disposal, and

(7) Telecommunications networks.

(c) The Contractor may apply a standard equivalent to or more stringent than UFC 1-200-01 upon a written
determination of the acceptability of the standard by the Contracting Officer with the concurrent of the relevant

Discipline Working Group.

(End of clause)
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY REFERENCE

52.211-13 Time Extensions SEP 2000

52.236-5 Material and Workmanship APR 1984
52.242-14 Suspension of Work APR 1984
52.246-12 Inspection of Construction AUG 1996

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 365 Days from Notice to Proceed. The time stated for completion shall include final
cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $1,840.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for this item.

(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining 40 percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a

reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined
by the Contracting Officer, of --
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(i) Actual mobilization costs at completion of mobilization;

(i) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to

appeal.

C3
CONTRACTOR PERSONNEL IN THE UNITED STATES CENTRAL COMMAND AREA OF
RESPONSIBILITY (DEVIATION 2007-00010)

(a) Definitions. As used in this clause-

"Chief of mission" means the principal officer in charge of a diplomatic mission of the United States or of a United
States office abroad which is designated by the Secretary of State as diplomatic in nature, including any individual
assigned under section 502(c) of the Foreign Service Act of 1980 (Public Law 96-465) to be temporarily in charge
of such a mission or office.

“Combatant commander" means the commander of a unified or specified combatant command established in
accordance with 10 U.S.C. 161.

(b) General. (1) This clause applies when contractor personnel are required to perform in the United States Central
Command (USCENTCOM) Area of Responsibility (AOR), and are not covered by the clause at DF ARS 252.225-
7040, Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed Outside the United States.

(2) Contract performance may require work in dangerous or austere conditions. Except as otherwise provided in the
contract, the Contractor accepts the risks associated with required contract performance in such operations.

(3) Contractor personnel are civilians.

(i) Except as provided in paragraph (b)(3)(ii) of this clause, and in accordance with paragraph (i)(3) of this
clause, contractor personnel are only authorized to use deadly force in self defense.

(i) Contractor personnel performing security functions are also authorized to use deadly force when use of
such force reasonably appears necessary to execute their security mission to protect assets/persons, consistent with
the terms and conditions contained in the contract or with their job description and terms of employment.

(4) Service performed by contractor personnel subject to this clause is not active duty or service under 38 U.S.C.
106 note.

(c) Support. Unless specified elsewhere in the contract, the Contractor is responsible for all logistical and security
support required for contractor personnel engaged in this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel in
the USCENTCOM AOR are familiar with and comply with, all applicable-

(1) United States, host country, and third country national laws;

(2) Treaties and international agreements;
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(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Force protection, security, health, or safety orders, directives, and instructions issued by the Combatant
Commander; however, only the Contracting Officer is authorized to modify the terms and conditions of the contract.

(e) Preliminary personnel requirements. (1) Specific requirements for paragraphs (e)(2)(i) through (e)(2)(vi) of this
clause will be set forth in the statement of work, or elsewhere in the contract.

(2) Before contractor personnel depart from the United States or a third country, and before contractor personnel
residing in the host country begin contract performance in the USCENTCOM AOR, the Contractor shall ensure the
following:

(i) All required security and background checks are complete and acceptable.
(i) All personnel are medically and physically fit and have received all required vaccinations.

(iii) All personnel have all necessary passports, visas, entry permits, and other documents required for
contractor personnel to enter and exit the foreign country, including those required for in-transit countries.

(iv) All personnel have received theater clearance, if required by the Combatant Commander.
(v) All personnel have received personal security training. The training must at minimum-
(A) Cover safety and security issues facing employees overseas;
(B) Identify safety and security contingency planning activities; and
(C) Identify ways to utilize safety and security personnel and other resources appropriately.

(vi) All personnel have received isolated personnel training, if specified in the contract. Isolated personnel
are military or civilian personnel separated from their unit or organization in an environment requiring them to
survive, evade, or escape while awaiting rescue or recovery.

(vii) All personnel who are US. citizens are registered with the US. Embassy or Consulate with jurisdiction
over the area of operations on-line at http://www.travel.state.gov.

(3) The Contractor shall notify all personnel who are not a local national or ordinarily resident in the host country
that-

(i) Such employees, and dependents residing with such employees, who engage in conduct outside the
United States that would constitute an offense punishable by imprisonment for more than one year if the conduct
had been engaged in within the special maritime and territorial jurisdiction of the United States, may potentially be
subject to the criminal jurisdiction of the United States (see the Military Extraterritorial Jurisdiction Act 0f2000 (18
US.C. 3261 et seq.);

(ii) Pursuant to the War Crimes Act, 18 US.C. 2441, Federal criminal jurisdiction also extends to conduct
that is determined to constitute a violation of the law of war when committed by a civilian national of the United
States;

(iii) Other laws may provide for prosecution of US. nationals who commit offenses on the premises of
United States diplomatic, consular, military or other Government missions outside the United States (18 US.C.

7(9)).

(f) Processing and departure points. The Contractor shall require its personnel who are arriving from outside the
area of performance to perform in the USCENTCOM AOR to--
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(1) Process through the departure center designated in the contract or complete another process as directed by the
Contracting Officer;
(2) Use a specific point of departure and transportation mode as directed by the Contracting Officer; and

(3) Process through a reception center as designated by the Contracting Officer upon arrival at the place of
performance.

(9) Personnel data. (1) The Contractor shall enter, before deployment, or if already in the USCENTCOM AOR,
enter upon becoming an employee under this contract, and maintain current data, including departure date, for all
contractor personnel, including US. citizens, US. legal aliens, third country nationals, and local national contractor
personnel, who are performing this contract in the USCENTCOM AOR. This requirement excludes-

« Personnel hired under contracts for which the period of performance is less than 30 days; and
» Embarked contractor personnel, while afloat, that are tracked by the Diary Message Reporting System.

(2) The automated web-based system to use for this effort is the Synchronized Predeployment and Operational
Tracker (SPOT). Follow these steps to register in and use SPOT:

(i) SPOT registration can be accomplished by either a Common Access Card or through an Army
Knowledge Online (AKO) account.

(ii) In order to obtain an AKO account, the Contractor shall-

(A) Request the Contracting Officer or other Government point of contract to sponsor its AKO
guest account;

(B) Go to http://www.us.army.mil;
(C) Enter the AKO sponsor username; and
(D) After AKO registration, contact the sponsor to confirm registration.
(iii) Registration in SPOT
(A) Register for a SPOT account at https://iel.kc.us.army.mil/spotregistration/.

(B) The customer support team must validate user need. This process may take 2 business days.
Company supervisors will be contacted to determine the appropriate level of user access.

(iv) Access to SPOT Upon approval, all users will access SPOT at https://iel.kc.us.army.mil/spotracker.

(v) SPOT Questions. Refer SPOT application assistance questions to the Customer Support Team at 717-
506-1358 or SPOT@technisource.com.

(3) The Contractor shall ensure that all employees in the database have a current DD Form 93, Record of
Emergency Data Card, on file with both the Contractor and the designated Government official. The Contracting
Officer will inform the Contractor of the Government official designated to receive the data card.

(h) Contractor personnel. The Contracting Officer may direct the Contractor, at its own expense, to remove and
replace any contractor personnel who fail to comply with or violate applicable requirements of this contract. Such
action may be taken at the Government's discretion without prejudice to its rights under any other provision of this
contract, including termination for default or cause.
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(i) Weapons. (1) If the Contracting Officer, subject to the approval of the Combatant Commander, authorizes the
carrying of weapons-

(i) The Contracting Officer may authorize an approved Contractor to issue Contractor-owned weapons and
ammunition to specified employees; or

(i) The [Contracting Officer to specify individual, e.g. Contracting Officer Representative, Regional
Security Officer, etc,] may issue Government-furnished weapons and ammunition to the Contractor for
issuance to specified contractor employees.

(2) The Contractor shall provide to the Contracting Officer a specific list of personnel for whom authorization to
carry a weapon is requested.

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons-
(i) Are adequately trained to carry and use them-
(A) Safely;

(B) With full understanding of, and adherence to, the rules of the use of force issued by the
Combatant Commander; and

(C) In compliance with applicable Department of Defense and agency policies, agreements, rules,
regulations, and other applicable law;

(i) Are not barred from possession of a firearm by 18 U.S.C. 922; and

(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use,
safety, and accountability of weapons and ammunition.

(4) Upon revocation by the Contracting Officer of the Contractor's authorization to possess weapons, the Contractor
shall ensure that all Government-furnished weapons and unexpended ammunition are returned as directed by the
Contracting Officer.

(5) Whether or not weapons are Government-furnished, all liability for the use of any weapon by contractor
personnel rests solely with the Contractor and the Contractor employee using such weapon.

(j) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or
equipment necessary to perform the contract in the area of performance.

(k) Military clothing and protective equipment. (1) Contractor personnel are prohibited from wearing military
clothing unless specifically authorized by the Combatant Commander. If authorized to wear military clothing,
contractor personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable
from military personnel, consistent with force protection measures.

(2) Contractor personnel may wear specific items required for safety and security, such as ballistic, nuclear,
biological, or chemical protective equipment.

(1) Evacuation.
(1) If the Chief of Mission or Combatant Commander orders a mandatory evacuation of some or all
personnel, the Government will provide to United States and third country national contractor personnel
the level of assistance provided to private United States citizens.
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(2) In the event of a non-mandatory evacuation order, the Contractor shall maintain personnel on location
sufficient to meet contractual obligations unless instructed to evacuate by the Contracting Officer.

(m) Personnel recovery. In the case of isolated, missing, detained, captured or abducted contractor personnel, the
Government will assist in personnel recovery actions in accordance with DoD Directive 2310.2, Personnel
Recovery.

(n) Notification and return of personal effects. (1) The Contractor shall be responsible for notification of the
employee-designated next of kin, and notification as soon as possible to the U.S. Consul responsible for the area in
which the event occurred, if the employee-

(i) Dies;
(i) Requires evacuation due to an injury; or
(iii) Is isolated, missing, detained, captured, or abducted.

(2) The Contractor shall also be responsible for the return of all personal effects of deceased or missing contractor
personnel, if appropriate, to next of Kin.

(o) Mortuary affairs. Mortuary affairs for contractor personnel who die in the area of performance will be handled
in accordance with DoD Directive 1300.22, Mortuary Affairs Policy.

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting
Officer may, at any time, by written order identified as a change order, make changes in place of performance or
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with
this paragraph shall be subject to the provisions of the Changes clause of this contract.

(g) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all
subcontracts that require subcontractor personnel to perform in the USCENTCOM AOR.

(End of clause)

CsCLAUSE 952.222-0001 PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING
CONDITIONS, AND WITHHOLDING OF EMPLOYEE PASSPORTS (JUL 2010)

(@) All contractors (“contractors” refers to both prime contractors and all subcontractors at all tiers) are reminded
of the prohibition contained in Title 18, United States Code, Section 1592, against knowingly destroying,
concealing, removing, confiscating, or possessing any actual or purported passport or other immigration
document, or any other actual or purported government identification document, of another person, to prevent
or restrict or to attempt to prevent or restrict, without lawful authority, the person’s liberty to move or travel, in
order to maintain the labor or services of that person.

(b) Contractors are also required to comply with the following provisions:

(1) Contractors shall only hold employee passports and other identification documents discussed above for
the shortest period of time reasonable for administrative processing purposes.

(2) Contractors shall provide all employees with a signed copy of their employment contract, in English as
well as the employee’s native language that defines the terms of their employment/compensation.

(3) Contractors shall not utilize unlicensed recruiting firms, or firms that charge illegal recruiting fees.

(4) Contractors shall be required to provide adequate living conditions (sanitation, health, safety, living space)
for their employees. Fifty square feet is the minimum acceptable square footage of personal living space
per employee. Upon contractor’s written request, contracting officers may grant a waiver in writing in
cases where the existing square footage is within 20% of the minimum, and the overall conditions are
determined by the contracting officer to be acceptable. A copy of the waiver approval shall be maintained
at the respective life support area.
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(5) Contractors shall incorporate checks of life support areas to ensure compliance with the requirements of
this Trafficking in Persons Prohibition into their Quality Control program, which will be reviewed within
the Government’s Quality Assurance process.

(6) Contractors shall comply with International and Host Nation laws regarding transit/exit/entry procedures,
and the requirements for visas and work permits.

(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of their employees violating
the human trafficking and inhumane living conditions provisions contained herein. Contractors are advised that
contracting officers and/or their representatives will conduct random checks to ensure contractors and
subcontractors at all tiers are adhering to the law on human trafficking, humane living conditions and
withholding of passports.

(d) The contractor agrees to incorporate the substance of this clause, including this paragraph, in all subcontracts
under his contract.

C3 CLAUSE 952.223-0001 REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS
(JUL 2010)

Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, serious
injuries or deaths occur.

Report the following information:

Contract Number
Contract Description & Location

Company Name

Reporting party:
Name

Phone number
e-mail address

Victim:

Name

Gender (Male/Female)

Age

Nationality

Country of permanent residence

Incident:
Description
Location
Date and time

Other Pertinent Information

C3 CLAUSE 952.225-0003 FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS
(NOV 2010)

(@) The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of
deployed employees, the provisions for care offered under this section, and redeployment of individuals
determined to be unfit. Contractor personnel who deploy for multiple tours, for more than 12 months total
must be re-evaluated for fitness to deploy. An examination will remain valid for 15 months from the date
of the physical. The contractor bears the responsibility for ensuring all employees are aware of the
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conditions and medical treatment available at the performance location. The contractor shall include this
information and requirement in all subcontracts with performance in the theater of operations.

The contractor shall not deploy an individual with any of the following conditions unless approved by the
appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.) Surgeon: Conditions which
prevent the wear of personal protective equipment, including protective mask, ballistic helmet, body armor,
and chemical/biological protective garments; conditions which prohibit required theater immunizations or
medications; conditions or current medical treatment or medications that contraindicate or preclude the use
of chemical and biological protective’s and antidotes; diabetes mellitus, Type I or Il, on pharmacological
therapy; symptomatic coronary artery disease, or with myocardial infarction within one year prior to
deployment, or within six months of coronary artery bypass graft, coronary artery angioplasty, or stenting;
morbid obesity (BMI >/= 40%); dysrhythmias or arrhythmias, either symptomatic or requiring medical or
electrophysiological control; uncontrolled hypertension, current heart failure, or automatic implantable
defibrillator; therapeutic anticoagulation; malignancy, newly diagnosed or under current treatment, or
recently diagnosed/treated and requiring frequent subspecialist surveillance, examination, and/or laboratory
testing; dental or oral conditions requiring or likely to require urgent dental care within six months’ time,
active orthodontic care, conditions requiring prosthodontic care, conditions with immediate restorative
dentistry needs, conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year)
seizure disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s Disease
or other vertiginous/motion sickness disorder, unless well controlled on medications available in theater;
recurrent syncope, ataxias, new diagnosis (< 1 year) of mood disorder, thought disorder, anxiety,
somatoform, or dissociative disorder, or personality disorder with mood or thought manifestations;
unrepaired hernia; tracheostomy or aphonia; renalithiasis, current; active tuberculosis; pregnancy; unclosed
surgical defect, such as external fixeter placement; requirement for medical devices using AC power; HIV
antibody positivity; psychotic and bipolar disorders. (Reference: Mod 10 to USCENTCOM Individual
Protection and Individual/Unit Deployment Policy, Tab A: Amplification of the Minimal Standards of
Fitness for Deployment to the CENTCOM AOR).

In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD PGl
225.74), resuscitative care, stabilization, hospitalization at Level 111 (emergency) military treatment
facilities and assistance with patient movement in emergencies where loss of life, limb or eyesight could
occur will be provided. Hospitalization will be limited to emergency stabilization and short-term medical
treatment with an emphasis on return to duty or placement in the patient movement system. Subject to
availability at the time of need, a medical treatment facility may provide reimbursable treatment for
emergency medical or dental care such as broken bones, lacerations, broken teeth or lost fillings.

Routine and primary medical care is not authorized. Pharmaceutical services are not authorized for routine
or known, routine prescription drug needs of the individual. Routine dental care, examinations and
cleanings are not authorized.

Notwithstanding any other provision of the contract, the contractor shall be liable for any and all
medically-related services or transportation rendered. To view reimbursement rates that will be charged for
services at all DoD deployed medical facilities please got to the following website:
http://comptroller.defense.gov/rates/fy2010.html (change fiscal year as applicable).

C3CLAUSE 952.225110004 COMPLIANCE WITH LAWS AND REGULATIONS (JUL 2010)

(a) The Contractor shall comply with, and shall ensure that its employees and its subcontractors and their
employees, at all tiers, are aware of and obey all U.S. and Host Nation laws, Federal or DoD regulations, and
Central Command orders and directives applicable to personnel in Irag and Afghanistan, including but not limited to
USCENTCOM, Multi-National Force and Multi-National Corps operations and fragmentary orders, instructions,
policies and directives.
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(b) Contractor employees shall particularly note all laws, regulations, policies, and orders restricting authority to
carry firearms, rules for the use of force, and prohibiting sexual or aggravated assault. Contractor employees are
subject to General Orders Number 1, as modified from time to time, including without limitation, their prohibition
on privately owned firearms, alcohol, drugs, war souvenirs, pornography and photographing detainees, human
casualties or military security measures.

(c) Contractor employees may be ordered removed from secure military installations or the theater of operations by
order of the senior military commander of the battle space for acts that disrupt good order and discipline or violate
applicable laws, regulations, orders, instructions, policies, or directives. Contractors shall immediately comply with
any such order to remove its contractor employee.

(d) Contractor employees performing in the USCENTCOM Area of Responsibility (AOR) may be subject to the
jurisdiction of overlapping criminal codes, including, but not limited to, the Military Extraterritorial Jurisdiction Act
(18 U.S.C. Sec. 3261, et al) (MEJA), the Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al)(UCMJ), and
the laws of the Host Nation. Non-US citizens may also be subject to the laws of their home country while
performing in the USCENTCOM AOR. Contractor employee status in these overlapping criminal jurisdictions may
be modified from time to time by the United States, the Host Nation, or by applicable status of forces agreements.

(e) Under MEJA, a person who engages in felony misconduct outside the United States while employed by or
accompanying the Armed Forces is subject to arrest, removal and prosecution in United States federal courts. Under
the UCMJ, a person serving with or accompanying the Armed Forces in the field during a declared war or
contingency operation may be disciplined for a criminal offense, including by referral of charges to a General Court
Martial. Contractor employees may be ordered into confinement or placed under conditions that restrict movement
within the AOR or administratively attached to a military command pending resolution of a criminal investigation.

(f) Contractors shall immediately notify military law enforcement and the Contracting Officer if they suspect an
employee has committed an offense. Contractors shall take any and all reasonable and necessary measures to secure
the presence of an employee suspected of a serious felony offense. Contractors shall not knowingly facilitate the
departure of an employee suspected of a serious felony offense or violating the Rules for the Use of Force to depart
Irag or Afghanistan without approval from the senior U.S. commander in the country.

C3 CLAUSE 952.225-0005 MONTHLY CONTRACTOR CENSUS REPORTING (JUL 2010)

Contractor shall provide monthly employee census information to the Contracting Officer, by province, for this
contract. Information shall be submitted either electronically or by hard-copy. Information shall be current as of the
25t day of each month and received by the Contracting Officer no later than the first day of the following month.
The following information shall be provided for each province in which work was performed:

(1) The total number (prime and subcontractors at all tiers) employees.

(2) The total number (prime and subcontractors at all tiers) of U.S. citizens.

(3) The total number (prime and subcontractors at all tiers) of local nationals (LN).

(4) The total number (prime and subcontractors at all tiers) of third-country nationals (TCN).

(5) Name of province in which the work was performed.

(6) The names of all company employees who enter and update employee data in the Synchronized Pre-deployment
& Operational Tracker (SPOT) IAW DFARS

Cs CLAUSE 952.225-0009 MEDICAL SCREENING AND VACCINATION REQUIREMENTS
FOR THIRD COUNTRY NATIONALS OR LOCALLY HIRED EMPLOYEES OPERATING IN THE
CENTCOM AREA OF RESPONSIBILITY (AOR) (NOV 2010)



W5J9LE-11-R-0018
Page 69 of 74

(a) Contractors and subcontractors at any tier shall ensure and provide satisfactory evidence that all locally
hired employees, including Local National (LN), Third Country National (TCN), and U.S. employees,
working on bases have been screened for and do not currently have active tuberculosis (TB).

(1) Contractors may initially utilize a testing method of either a chest x-ray or TB skin test (TST),
depending on the originating country of a contracted employee.

Q) Chest x-rays (CXR's), symptom survey, and Body Mass Index (BMI) shall be taken, and
TSTs administered within 12 months prior to the start of deployment/employment.
Contractors are required to bring in a physical copy of the pre-employment CXR film as
it is the only way to verify interval changes should an active case of TB occur.

(A) Third Country Nationals (TCNs) and Local Nationals (LNs) cannot be screened with
the TST. They need the pre-employment screening with a quality CXR, BMI and
symptom survey.

(B) Small-Risk Nationals (SRNs), those with less than 25 TB cases per 100,000 persons
annually (mostly expats from Europe and US), can be screened via the TST.

(i) Annual re-screening for TCNs, and LNs will be performed with a CXR conducted by the
Contractor’s medical provider or local economy provider who will look for interval
changes from prior CXR’s and review any changes in the symptom survey.

(iii) SRN’s do not require annual TB re-screening. However, for a TB contact investigation, a
TST or Interferon Gamma Release Assay (IGRA) is required.

(iv) For a contact investigation, all personnel with a positive TST or IGRA will be evaluated
for potential active TB with a symptom screen, exposure history, BMI, and CXR. All
cases of suspected or confirmed active TB must be reported to the theater Preventive
Medicine (PM) physician and/or TB Consultant as soon as possible. TB reporting is
required within 24 hours to the PM POC. Contact tracing, and medical coding have
specific requirements. All Small-Risk National (SRN) contract personnel are required to
be MEDEVAC’d out of theater, at the contractor’s expense, for treatment of active TB,
after consultation with the Theater PM or TB Consultant. For SRN personnel, the
contractor is responsible for management and compliance with all prescribed public
health actions.

(v) Screening may be performed either by a licensed medical provider from the local
economy or by the contractors’ licensed medical staffs. Contractors shall maintain
medical screening documentation and make it available to the Contracting Officer upon
request.

(2) TB screening and documentation is a requirement prior to receiving badges to work in the CENTCOM
Area of Operations. A copy of the TB screening documentation shall be provided to the responsible Base
Operations Center prior to issuance of base access badges.

(b) Contractor employees, including subcontractors at any tier, who work in food service positions and/or water and
ice production facilities, shall have current Typhoid and Hepatitis “A” (full series) immunizations in accordance
with the Centers for Disease Control and Prevention guidelines (e.g. typhoid vaccination booster is required every 2
years), in addition to the required TB tests. The contractor medical provider must complete a pre-placement
examination to include a stool sample test for ova and parasites, and annual medical screening form or equivalent
for food service, ice and water production workers.
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(c) Proof of individual employee vaccinations shall be provided to the Contracting Officer and COR showing that
their employees and their subcontractor employees at any tier have received the above vaccinations. The contractor
shall maintain their employees’ vaccination records for examination by the Contracting Officer. The contractor shall
ensure that their subcontractors at any tier maintain their respective employees’ vaccination records for examination
by the Contracting Officer.

(d) The contractor is responsible for management and compliance with all prescribed public health actions regarding
TB in the contracted personnel. The contractor also bears the responsibility of ensuring that adequate health
management for TB (screening/diagnosis/treatment/isolation) is available at the contractor’s chosen health care
provider for their contracted and subcontracted personnel.

NOTE: Contractors are reminded of the requirement to comply with their contract and all regulatory guidance (DoD
Instructions/Regulations, Federal Acquisition Regulation/Defense Federal Acquisition Regulation Supplement, and
FRAGO?s) as applicable regarding Medical Screening and Vaccination Requirements.

C3CLAUSE 952.225-0011 GOVERNMENT FURNISHED CONTRACTOR SUPPORT (JUL 2010)
The following is a summary of the type of support the Government will provide the contractor, on an “as-available”
basis. In the event of any discrepancy between this summary and the description of services in the Statement of

Work, this clause will take precedence

U.S. Citizens Accompanying the Force

____APO/FPO/MPO/Postal Services ___DFACs ____Mil Issue Equip
___Authorized Weapon ____Excess Baggage ___MILAIR
__Billeting __Fuel Authorized __ _MWR

___CAAF ____Govt Furnished Meals _X__Resuscitative Care
_X__Controlled Access (CAC)/ID Card ___Military Banking ___Transportation
___Commissary ___Military Clothing ___All

__ Dependents Authorized ___Military Exchange __ None

Third-Country National (TCN) Employees

___APO/FPO/MPO/Postal Services ___DFACs ___Mil Issue Equip
__Authorized Weapon _Excess Baggage ___MILAIR
___Billeting ___Fuel Authorized ___MWR

___CAAF ____Govt Furnished Meals _X__Resuscitative Care
_X__Controlled Access (CAC)/ID Card ___Military Banking ___Transportation

__ Commissary __Military Clothing __Al

___Dependents Authorized ___Military Exchange ___None

Local National (LN) Employees

____APO/FPO/MPO/Postal Services ___DFACs ___Mil Issue Equip
___Authorized Weapon ____Excess Baggage ___MILAIR
__Billeting __Fuel Authorized __ _MWR

___ CAAF ____Govt Furnished Meals _X__Resuscitative Care
_X__Controlled Access (CAC)/ID Card ___Military Banking ___Transportation
___Commissary ___Military Clothing ___All

__ Dependents Authorized ___Military Exchange __ None

C3CLAUSE 952.225-0013 CONTRACTOR HEALTH AND SAFETY (NOV 2010)
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(@) Contractors shall comply with all National Electrical Code (NEC 2008), Specifications as outlined, and
MIL Standards and Regulations. All infrastructure to include, but not limited to, living quarters, showers,
and restrooms shall be installed and maintained in compliance with these standards and must be properly
supported and staffed to ensure perpetual Code compliance, prevent hazards and to quickly correct any
hazards to maximize safety of those who use or work at the infrastructure. The government has the
authority to enter and inspect contractor employee living quarters at any time to ensure the prime contractor
is complying with safety compliance standards outlined in the 2008 National Electric Code (NEC).

(b) The contractor shall correct all deficiencies within a reasonable amount of time of contractor becoming
aware of the deficiency either by notice from the government or a third party, or discovery by the
contractor. Further guidance on mandatory compliance with NFPA 70: NEC 2008 can be found on the
following link http://www.nfpa.org.

C3CLAUSE 952.225-0016 CONTRACTOR DEMOBILIZATION (NOV 2010)

(a) Full demobilization of contractors and subcontractor(s) in the Irag/Afghanistan Combined/Joint Operations Area
(CJOA) is critical to Responsible Drawdown. The prime contractor is required to submit a demobilization plan to
the Contracting Officer a minimum of 30 days prior to the end of the contract performance period or when
requested by the Contracting Officer. The demobilization plan shall address, as a minimum, the following
procedures detailed below. The procedures outline specific guidance to ensure a timely and responsible exit from
theater. Prime contractors are responsible and accountable to ensure their subcontractor(s) at all tiers comply with
responsible and timely exit from theater immediately following contract performance completion or termination.

(1) Exit from Irag: The prime contractor shall follow the exit guidance issued by the United States (U.S.) Embassy
Baghdad and shall ensure subcontractor(s) at all tiers also follow the exit procedures. The prime contractor is
responsible to remain cognizant of Iraqi laws regarding exit from Irag. Currently, all foreigners traveling out of
Iraqi airports via commercial air transportation must have exit visas. Department of Defense, U.S. Forces-Iraq,
Letters of Authorization (LOAS), and/or Embassy Badges are no longer the accepted means of exiting Iraq. All
U.S. citizens and foreign national contractors must obtain an lIraqgi exit sticker before departing the country. The
exit sticker may be obtained from selected police stations or Ministry of Interior (MOI) offices. It is the prime
contractor’s responsibility to ensure that the most recent exit procedures are followed and to ensure that
subcontractor(s) at all tiers are in compliance with exit procedures. Assistance for this procedure may be
obtained by e-mailing baghdadregmgt@state.gov or phone 240-553-0581, ext 2782 or ext 2092.

(2) Letter of Authorization (LOA): The prime contractor is responsible for demobilizing its workforce, including
subcontractor employees at all tiers, and all contractor owned and subcontractor owned equipment out of
theater as part of the prime contractor’s exit strategy. This exit strategy must include reasonable timeframes
starting with the end of the contract performance period and not exceeding 30 days. The Contracting Officer
has the authority to extend selected LOAs up to, but not exceeding 30 calendar days after the contract
completion date to allow the prime contractor to complete demobilization of its workforce and contractor
owned equipment, as well as subcontractor(s) workforce and owned equipment, out of the Irag/Afghanistan
CJOA. The prime contractor shall notify the Contracting Officer a minimum of 30 days prior to the end of the
contract period to request up to a 30-day extension of selected LOAs beyond the contract completion date to
complete demobilization. The request shall include at a minimum:;

(i) the name of each individual requiring a new LOA;

(ii) the number of days for the LOA (no more than 30 calendar days); and

(iii) justification for the request (e.g., what function the individual(s) will be performing during the
demobilization period). The Contracting Officer may request additional information for an LOA
extension. Any LOA extension granted beyond the contract completion date shall not exceed 30 days
and the contractor is not entitled to additional compensation for this period. If approved by the
contracting officer, this is a no cost extension of an employee’s LOA due to demobilization and in no
way is an extension of the contract performance period.
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Badging: The prime contractor is responsible to ensure all employee badges, including subcontractor employees
at all tiers, are returned to the local Access Control Badging Office for de-activation and destruction. The prime
contractor shall submit a Badge Termination Report to ensure each record is flagged and the badge is revoked.
If a prime and/or subcontractor employee’s badge is not returned, the prime contractor shall submit a Lost,
Stolen or Unrecovered Badge Report to the appropriate Access Control Badging Office. Contractor employees
in possession of a Common Access Card (CAC) shall be responsible for turning in the CAC upon re-
deployment through a CONUS Replacement Center in the U.S. Failure to return employee badges in a timely
manner may result in delay of final payment.

Contractor Controlled Facility Space: If the prime contractor has entered into a Memorandum of Understanding
with the Installation Mayor or Garrison for site space, buildings, facilities, and/or Containerized Housing Units
(CHU) to house prime and/or subcontractor employees (at all tiers), the prime contractor is responsible to notify
the Installation Mayor or Garrison Commander of intent to vacate at least 90 calendar days prior to the end of
the contract performance period. All United States Government (USG) provided property in the prime
contractor’s possession must be returned to the USG in satisfactory condition. The prime contractor is
responsible and liable for any and all damages to USG property caused by prime and/or subcontractor
employees, and shall be further liable for all cleanup, clearing, and/or environmental remediation expenses
incurred by the USG in returning prime contractor and/or subcontractor facilities including surrounding site to a
satisfactory condition, including expenses incurred in physically moving property, trash, and refuse from such
premises, removing/ remediating hazardous wastes on the premises, and repairing structures, buildings, and
facilities used by the prime contractor and/or subcontractor. The prime contractor shall provide notification to
the Installation Mayor or Garrison Commander to perform an inspection of all facilities as soon as practicable,
but no more than 30 days, after the end of the contract period. If damages are discovered, the prime contractor
shall make the necessary repairs. The prime contractor shall notify the Installation Mayor or Garrison
Commander for re-inspection of the facilities upon completion of the repairs. If the Installation Mayor or
Garrison Commander inspects the property, site space, buildings, facilities, and/or CHUs and finds they have
not been properly cleaned, cleared, and/or environmentally remediated, or if the prime contractor fails to repair
any damages within 30 calendar days after the end of the contract performance period, the final contract
payment shall be reduced by the amount of the specified damages/repairs or the expenses incurred by the USG
to properly clean, clear, and/or environmentally remediate the premises.

Government Furnished Equipment/Materials: The prime contractor is responsible to return all USG furnished
equipment, as defined in Federal Acquisition Regulation (FAR) Part 45, clauses 52.245-1, 52.245-2, and
52.245-5, if included in the contract. Prime contractors who are not in compliance with the FAR, Defense
Federal Acquisition Regulation Supplement, Department of Defense Directives and Instructions, United States
Forces-lraq (USF-1) FRAGOs, United States Forces-Afghanistan (USFOR-A) FRAGOs, policies, or
procedures will be responsible and liable for damages to the government property. The prime contractor may
apply for a “relief of responsibility” from the Contracting Officer anytime during the contract performance
period. A joint inventory shall be conducted of the equipment by the prime contractor, USG representative, and
the Contracting Officer or their representative, within 10 calendar days after the end of the contract
performance period. The prime contractor shall report lost, damaged or destroyed property immediately to the
Contracting Officer, but no later than the joint inventory at the end of the contract period. If the prime
contractor fails to report lost, damaged or destroyed equipment or materials during the contract performance
period, the prime contractor shall be responsible for the replacement and/or repair of the equipment or
materials. The replaced equipment shall be new, of the same quality, and shall perform at the same functional
level as the missing piece of equipment. If the prime contractor fails to repair and/or replace damaged or
missing equipment, the final payment shall be reduced by the appropriate amount of the specified damages or
cost to replace missing equipment with new.

Synchronized Predeployment Operational Tracker (SPOT): The prime contractor is responsible to close out the
deployment of personnel, including subcontractor employees at all tiers, at the end of the contract completion
period and to release the personnel from the prime contractor’s company in the SPOT database. The release of
employee information must be accomplished no more than 30 calendar days after the end of the contract
completion date.
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(7) Accountability of Prime and Subcontractor Personnel: Whether specifically written into the contract or not, it is
the expectation of the USG that for any persons brought into the Irag/Afghanistan CJOA for the sole purposes
of performing work on USG contracts, contract employers will return employees to their point of origin/home
country once the contract is completed or their employment is terminated for any reason. If the prime contractor
fails to re-deploy an employee, or subcontractor employee at any tier, the USG shall notify the applicable U.S.
Embassy to take appropriate action. Failure by the prime contractor to re-deploy its personnel, including
subcontractor personnel at any tier, at the end of the contract completion date, could result in the contractor
being placed on the Excluded Parties List System (EPLS) and not be allowed to propose on future U.S.
contracts anywhere in the world.

(b) CENTCOM Contracting Command (Cs) and external agencies will utilize all available contracting remedies to
guarantee compliance with demobilization requirements. Such actions include, but are not limited to withholding
payment, issuing a cure notice, issuing a negative Contractor Performance Assessment Reporting System (CPARS)
evaluation, reduction of award fee, debarment, reimbursement of U.S. Government expenses, and/or any other legal
remedy available to a contracting officer. The USG reserves the right to withhold payment from the prime
contractor not in compliance with the above procedures included herein. Additionally, the Contracting Officer shall
document all unresolved contractor compliance issues in CPARS, which shall have an adverse past performance
affect on future contracts with the USG, anywhere in the world.

CsCLAUSE 952.236-0001 ELECTRICAL AND STRUCTURAL BUILDING STANDARDS FOR
CONSTRUCTION PROJECTS (JUL 2010)

(a) The standards set forth herein are the minimum requirements for the contract. These standards must be followed
unless a more stringent standard is specifically included. In such case the most stringent standard shall be required
for contract acceptance.

(b) The contractor, in coordination with the Contracting Officer, Base Camp Mayor, Base/Unit Engineers, and
requiring activity shall evaluate, upgrade, build, and/or refurbish buildings to a safe and livable condition. This
work may include refurbishment, construction, alterations, and upgrades. All work shall be in accordance with
accepted standards of quality.

(c) As dictated by the Unified Facilities Criteria (UFC) the contract shall meet:

(1) “the minimum requirements of United States’ National Fire Protection Association (NFPA) 70,
(2) 2008 National Electrical Code (NEC),

(3) American National Standards Institute (ANSI) C2, and

(4) United States’ National Electrical Safety Code (NESC).

(d) These standards must be met when it is reasonable to do so with available materials. When conditions dictate
deviation, then provisions within the International Electrical Code (IEC) or British Standard (BS 7671) shall be
followed. Any deviations from the above necessary to reflect market conditions, shall receive prior written approval
from a qualified engineer and the Contracting Officer.

(e) The following internet links provide access to some of these standards:
UFC: http://65.204.17.188/report/doc_ufc.html

NFPA 70: http://www.nfpa.org
NESC: http://www.standards.ieee.org/nesc

TRAVEL WARNINGS

The contractor shall provide all personnel working under this contract, and shall require subcontractors to provide
their personnel, with a written notification advising such personnel to be aware of US State Department Travel
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Warnings with respect to Afghanistan, available at http://travel.state.gov, in the event they wish to consider bringing
their dependants into Afghanistan. A copy of the notice shall be furnished to the contracting officer upon award of
the contract, along with a certification by an authorized company representative attesting to the provision of the
notification to contractor personnel. At no time, subject to the written approval of the contracting officer, may the
contractor allow such dependants, or any other unauthorized individuals, to be present on the project site grounds,
whether in transit or otherwise.

(End of clause)

APPLICATION OF US CRIMINAL JURISDICTION

Reference DODI 5525.11. The contractor is directed to provide all of its personnel working under this contract, and
to require all of its subcontractors to provide their personnel, with written notification that - with the exception of
nationals of Afghanistan and those ordinarily resident in Afghanistan - contractor and subcontractor personnel, and
the dependents of contractor and subcontractor personnel who are residing with such personnel, may be subject to
US criminal jurisdiction as provided for in the Military Extraterritorial Jurisdiction Act, 18 USC 3261-3267; see
Section 3267(1)(A)(iii)(1) and (2)(A)(iii). A copy of the notice shall be furnished to the contracting officer upon
award of the contract, along with a certification by an authorized company representative attesting to the provision
of the notification to contractor personnel.

(End of clause)



