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Design and construct eleven (11) Afghan National Police (ANP) Uniformed Police District Headquarters facilities in the Balkh and Samangan
 Provinces of Afghanistan. This project is defined as the provision by the contractor of all management, material, labor, and equipment, to
 construct and/or refurbish all utilities, roads, buildings, force protection measures, site security, de-mining activities, and other features

DIEDRIE M HURD 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

NEGOTIATED
27-Mar-

(RFP)

(IFB)

X

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED 

9. FOR INFORMATION A. NAME 

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________360 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and __________ 3 copies to perform the work required are due at the place specified in Item 8 by ___________ 

local time ______________ 27 Apr 2007 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee is, X is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______ 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 

7. ISSUED BY CODE 
AFGHANISTAN ENGINEER DISTRICT 
US ARMY CORPS OF ENGINEERS 
KABU
APO AE  09356

W917PM 

PAGE OF PAGES

3   OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

05:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

8. ADDRESS OFFER TO (If Other Than Item 7) 

FAX: TEL: TEL: FAX: 
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20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-
to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and
on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is
contract.  The rights and obligations of  the parties to this contract shall be necessary .
gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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SECTION 00010 

W917PM-07-R-0060 
PROPOSAL SCHEDULE 

 
The Contractor shall provide a price for all items shown on this proposal schedule. 

 
No. Description Qty Unit    Total Amount  
 

UP District HQ- Charkent 
          (CLINs 0001 – 0007) 
 
0001 Design 
 
0001AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0002AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0002   Mobilization 1 Lump Sum $____________ 
 
0003   Demobilization 1 Lump Sum $____________ 
 
0004   As Built Drawings 1 Lump Sum $____________ 
 
0005  Site Development (Construction)  
 
0005AA  De-Mining Activities 1 Lump Sum $____________ 
 
0005AB  Grading 1 Lump Sum $____________ 
 
0005AC  Water System  1 Lump Sum $____________ 
 
0005AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0005AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0005AF  Force Protection Measures 1 Lump Sum $____________ 
 
0005AG  Road Network 1 Lump Sum $____________ 
 
0005AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0006 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0007 Demolition (Optional Item) 1 Lump Sum $____________ 
 
TOTAL of CLINs 0001 – 0007 (Charkent) $____________ 
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UP District HQ- Dahdadi 
         (CLINs 0008 – 0014) 
 
0008 Design 
 
0008AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0008AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0009   Mobilization 1 Lump Sum $____________ 
 
0010   Demobilization 1 Lump Sum $____________ 
 
0011   As Built Drawings 1 Lump Sum $____________ 
 
 
0012  Site Development (Construction)  
 
0012AA  De-Mining Activities 1 Lump Sum $____________ 
 
0012AB  Grading 1 Lump Sum $____________ 
 
0012AC  Water System  1 Lump Sum $____________ 
 
0012AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0012AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0012AF  Force Protection Measures 1 Lump Sum $____________ 
 
0012AG  Road Network 1 Lump Sum $____________ 
 
0012AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0013 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0014 Demolition (Optional Item) 1 Lump Sum $____________ 
 
 
TOTAL of CLINs 0008 – 0014 (Dahdadi) $____________ 
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UP District HQ- Kaldar 
        (CLINs 0015 – 0021) 
 
0015 Design 
 
0015AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0015AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0016   Mobilization 1 Lump Sum $____________ 
 
0017   Demobilization 1 Lump Sum $____________ 
 
0018   As Built Drawings 1 Lump Sum $____________ 
 
 
0019  Site Development (Construction)  
 
0019AA  De-Mining Activities 1 Lump Sum $____________ 

  
0019AB  Grading 1 Lump Sum $____________ 
 
0019AC  Water System  1 Lump Sum $____________ 
 
0019AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0019AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0019AF  Force Protection Measures 1 Lump Sum $____________ 
 
0019AG  Road Network 1 Lump Sum $____________ 
 
0019AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0020 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0021 Demolition (Optional Item) 1 Lump Sum $____________ 
 
 
TOTAL of CLINs 0015 – 0021 (Kaldar) $____________ 
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UP District HQ- Kholm 
            (CLINs 0022 – 0028) 

 
0022 Design 
 
0022AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0022AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    
 $____________ 
 
 
0023   Mobilization 1 Lump Sum $____________ 
 
0024   Demobilization 1 Lump Sum $____________ 
 
0025   As Built Drawings 1 Lump Sum $____________ 
 
 
0026  Site Development (Construction)  
 
0026AA  De-Mining Activities 1 Lump Sum $____________ 
 
0026AB  Grading 1 Lump Sum $____________ 
 
0026AC  Water System  1 Lump Sum $____________ 
 
0026AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0026AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0026AF  Force Protection Measures 1 Lump Sum $____________ 
 
0026AG  Road Network 1 Lump Sum $____________ 
 
0026AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0027 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0028 Demolition (Optional Item) 1 Lump Sum $____________ 
 
 
TOTAL of CLINs 0022 – 0028 (Kholm) $____________ 
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UP District HQ- Koshendah 
        (CLINs 0029 – 0035) 
 
 
0029 Design 
 
0029AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0029AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0030   Mobilization 1 Lump Sum $____________ 
 
0031   Demobilization 1 Lump Sum $____________ 
 
0032   As Built Drawings 1 Lump Sum $____________ 
 
 
0033  Site Development (Construction)  
 
0033AA  De-Mining Activities 1 Lump Sum $____________ 
 
0033AB  Grading 1 Lump Sum $____________ 
 
0033AC  Water System  1 Lump Sum $____________ 
 
0033AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0033AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0033AF  Force Protection Measures 1 Lump Sum $____________ 
 
0033AG  Road Network 1 Lump Sum $____________ 
 
0033AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0034 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0035 Demolition (Optional Item) 1 Lump Sum $____________ 
 
 
TOTAL of CLINs 0029 – 0035 (Koshendah) $____________ 
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UP District HQ- Marmol 
             (CLINs 0036 – 0042) 
 
 
0036 Design 
 
0036AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0036AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0037   Mobilization 1 Lump Sum $____________ 
 
0038   Demobilization 1 Lump Sum $____________ 
 
0039   As Built Drawings 1 Lump Sum $____________ 
 
 
0040  Site Development (Construction)  
 
0040AA  De-Mining Activities 1 Lump Sum $____________ 
 
0040AB  Grading 1 Lump Sum $____________ 
 
0040AC  Water System  1 Lump Sum $____________ 
 
0040AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0040AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0040AF  Force Protection Measures 1 Lump Sum $____________ 
 
0040AG  Road Network 1 Lump Sum $____________ 
 
0040AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0041 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0042 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of CLINs 0036 – 0042 (Marmol) $____________ 
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UP District HQ- Shorteipa 
             (CLINs 0043 – 0049) 
 
 
0043 Design 
 
0043AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0043AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
Total Design Only    $____________ 
 
 
0044   Mobilization 1 Lump Sum $____________ 
 
0045   Demobilization 1 Lump Sum $____________ 
 
0046   As Built Drawings 1 Lump Sum $____________ 
 
 
0047  Site Development (Construction)  
 
0047AA  De-Mining Activities 1 Lump Sum $____________ 
 
0047AB  Grading 1 Lump Sum $____________ 
 
0047AC  Water System  1 Lump Sum $____________ 
 
0047AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0047AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0047AF  Force Protection Measures 1 Lump Sum $____________ 
 
0047AG  Road Network 1 Lump Sum $____________ 
 
0047AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0048 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0049 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of CLINs 0043 – 0049 (Shorteipa) $____________ 
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UP District HQ- Zaree 
             (CLINs 0050 – 0056) 
 
 
0050 Design 
 
0050AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0050AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    
 $____________ 
 
 
0051   Mobilization 1 Lump Sum $____________ 
 
0052   Demobilization 1 Lump Sum $____________ 
 
0053   As Built Drawings 1 Lump Sum $____________ 
 
 
0054  Site Development (Construction)  
 
0054AA  De-Mining Activities 1 Lump Sum $____________ 
 
0054AB  Grading 1 Lump Sum $____________ 
 
0054AC  Water System  1 Lump Sum $____________ 
 
0054AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0054AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0054AF  Force Protection Measures 1 Lump Sum $____________ 
 
0054AG  Road Network 1 Lump Sum $____________ 
 
0054AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0055 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0056 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of CLINs 0050 – 0056 (Zaree) $____________ 
 
 
 
 
 

Page 12 of 263



W917PM-07-R-0060 
 
 

 

 
UP District HQ- Feroz Kakhcheer 
             (CLINs 0057 – 0063) 
 
 
0057 Design 
 
0057AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0057AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0058   Mobilization 1 Lump Sum $____________ 
 
0059   Demobilization 1 Lump Sum $____________ 
 
0060   As Built Drawings 1 Lump Sum $____________ 
 
 
0061  Site Development (Construction)  
 
0061AA  De-Mining Activities 1 Lump Sum $____________ 
 
0061AB  Grading 1 Lump Sum $____________ 
 
0061AC  Water System  1 Lump Sum $____________ 
 
0061AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0061AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0061AF  Force Protection Measures 1 Lump Sum $____________ 
 
0061AG  Road Network 1 Lump Sum $____________ 
 
0061AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0062 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0063 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of CLINs 0057 – 0063 (Feroz Kakhcheer) $____________ 
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UP District HQ- Khuram-o-Sarbagh 
             (CLINs 0064 – 0070) 
 
 
0064 Design 
 
0064AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0064AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
Total Design Only    $____________ 
 
 
0065   Mobilization 1 Lump Sum $____________ 
 
0066   Demobilization 1 Lump Sum $____________ 
 
0067   As Built Drawings 1 Lump Sum $____________ 
 
 
0068  Site Development (Construction)  
 
0068AA  De-Mining Activities 1 Lump Sum $____________ 
 
0068AB  Grading 1 Lump Sum $____________ 
 
0068AC  Water System  1 Lump Sum $____________ 
 
0068AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0068AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0068AF  Force Protection Measures 1 Lump Sum $____________ 
 
0068AG  Road Network 1 Lump Sum $____________ 
 
0068AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0069 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0070 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of CLINs 0064 – 0070 (Khuram-o-Sarbagh) $____________ 
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UP District HQ- Roi-Do-Ab 
             (CLINs 0071 – 0077) 
 
 
0071 Design 
 
0071AA   Site Adapt Design Cost 1 Lump Sum $____________ 
 
0071AB   Surveys and Master Planning  1 Lump Sum $____________ 
 
 
Total Design Only    $____________ 
 
 
0072   Mobilization 1 Lump Sum $____________ 
 
0073   Demobilization 1 Lump Sum $____________ 
 
0074   As Built Drawings 1 Lump Sum $____________ 
 
 
0075  Site Development (Construction)  
 
0075AA  De-Mining Activities 1 Lump Sum $____________ 
 
0075AB  Grading 1 Lump Sum $____________ 
 
0075AC  Water System  1 Lump Sum $____________ 
 
0075AD  Sanitary Sewer System 1 Lump Sum $____________ 
 
0075AE  Site Electrical Distribution System 1 Lump Sum $____________ 
 
0075AF  Force Protection Measures 1 Lump Sum $____________ 
 
0075AG  Road Network 1 Lump Sum $____________ 
 
0075AH  Trash Point 1 Lump Sum $____________ 
 
 
Sub-Total Site Development only    $____________ 
 
 
0076 UP District HQ Building (Construction) 1 Lump Sum $____________ 
 
0077 Demolition (Optional Item) 1 Lump Sum $____________ 
  
 
TOTAL of Clins 0071 – 0077 (Roi-Do-Ab) $____________ 
 
 
 
GRAND TOTAL OF ALL ITEMS:                                                       $____________________________ 
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SCHEDULE NOTES 
1. Offeror shall submit prices on all items. 
 
2. Only one contract for the entire schedule will be awarded under this solicitation.  This project will be 
awarded as a lump sum contract.  This Proposal Schedule is an accounting tool for allocating funds to applicable 
budget. 
 
3. Costs associated with this project shall include design and construction costs for site, facilities and utilities 
preparation but, no less than all items as shown in proposal schedule.  
 
4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of master planning and site 
adapt designs, plans, drawings, and specifications. 
 
5. NON-DESIGN COSTS DEFINITION: Non-design costs shall include the following:  initial site visits; 
field, topographic, property, boundary, utility, and right-of-way surveys; subsurface explorations and borings; 
feasibility, functional, and economic studies and other investigations; flow gauging and model testing; preparation 
or verification of as-built drawings; preparation of general and development criteria; preparation of general and 
feature design memoranda; services of consultants where not specifically applied to the preparation of working 
drawings or specifications; construction phase services; models, renderings, or photographs of completed designs; 
reproduction of designs for review purposes; and travel and per diem allowances in connection with the above 
excludable services. 
 
6. SEPARATION OF WORK: All work for Design and Construction shall be included in all Proposal Items. 
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
PRE-PROPOSAL CONFERENCE 
A Pre-proposal conference is scheduled for 10:00 AM March 31, 2007. 
 
Participants will meet at - US Army Corps of Engineers, House 1, Street 1, West Wazir Akbar Khan, Behind Amani 
High School, Kabul, Afghanistan. 
 
  
 
 
CLAUSE APPLICABILITY 

Clause 52.222-23 is only applicable if contractor recruits personnel within the US. 
 
  
 
 
MAGNITUDE OF CONSTRUCTION 
The estimated cost of this project is between $1,000,000.00 and $5,000,000.00. 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-6  Data Universal Numbering System (DUNS) Number  OCT 2003    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    
52.217-5  Evaluation Of Options  JUL 1990    
52.236-28  Preparation of Proposals--Construction  OCT 1997    
252.204-7001  Commercial And Government Entity (CAGE) Code 

Reporting  
AUG 1999    

 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may submit a written 
request for exception by submitting the information described in the following subparagraphs. The Contracting 
Officer may require additional supporting information, but only to the extent necessary to determine whether an 
exception should be granted, and whether the price is fair and reasonable. 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum, 
information on prices at which the same item or similar items have previously been sold in the commercial market 
that is adequate for evaluating the reasonableness of the price for this  acquisition. Such information may include-- 
 
(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide 
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original 
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities; 
 
(B) For market-priced items, the source and date or period of the market quotation or other basis for market price, 
the base amount, and applicable discounts. In addition, describe the nature of the market; 
 
(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this provision, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the offeror's 
determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the requirement to submit 
cost or pricing data, the following applies: 
 
(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in accordance with Table 
15-2 of FAR 15.408. 
 
As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter 
contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 
(End of provision) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm-fixed price contract resulting from this solicitation. 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows:  Please contact the Office of 
Federal Contract Compliance Programs as appropriate. 
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Afghanistan. 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
Contracting Officer, US Army Corps of Engineers, House 1, Street 1, West Wazir Akbar Khan, Behind Amani High 
School, Kabul, Afghanistan. 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at these addresses: 

farsite.hill.af.mil/  

www.acq.osd.mil/dpap/dars/dfars/index.htm 

 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any Defense FAR supplement (48 CFR Chapter 2) provision with an authorized 
deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision) 
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SECTION 00110 
 

PROPOSAL PREPARATION 
 

PART 1 – GENERAL 
 

A. PROPOSAL PREPARATION.  Instructions for the preparation and organization of each proposal are included 
herein.  The proposal submittal shall include one original and three copies of the Volume I and one original and 
two copies of the Volume II proposal.  Volume I and Volume II shall be clearly marked and sealed. The 
proposal shall be submitted as required herein and elsewhere in the solicitation.   

 
Volume I shall be typed, with numbered pages and sections tabbed.  A cover sheet shall identify the offeror and 
the project and the second sheet shall be a table of contents. The Volume I proposal is limited to no more than 
50 single-sided or 25 double-sided pages, printed on 8-1/2" x 11" sheets, not including the cover sheet, 
designs/sketches, table of contents and letters of recommendation / evaluations / related certificates.  Do not use 
condensed print.  Do not submit any extraneous materials with your proposal. 

 
Note: Templates.  Model templates are provided in Appendix B as a possible format available to assist offerors 
in the preparation of their proposals.  Use of the template format is not required.  Sections 110 and 120 of this 
RFP govern and the templates do not supplant or substitute the requirements stated in these sections. 

 

B.   PROPOSAL EVALUATION & AWARD: 
  
B.1 Proposals will be evaluated based on their technical merit of acceptability and lowest price for the work described 
herein.  Award will be made to the offeror whose proposal is technically acceptable and is the lowest priced benefit to the 
Government. The technical factors of  Factor 1-Past Performance;  Factor 2-  Construction Experience;  Factor 3- Project 
Management and Factor 4- Personnel and Equipment Resources will be evaluated, as described below, for an acceptable 
or  unacceptable technical  rating.  To be considered technically acceptable an offeror must be acceptable for all factors.   
   
B.2  VOLUME I – MANAGEMENT-TECHNICAL PROPOSAL PREPARATION.  The Management/Technical 
proposal shall include the information as described below and shall be presented in the sequence listed. 
  
Factor 1- Past Performance: For the projects listed under Factor 2, - Experience, provide the following 
information: 
 

• Customer Point of Contact (name, telephone, email) for performance information 
• List the problems encountered and the corrective actions taken 
• List of change orders and circumstances associated with them 
• Construction time duration beyond the original performance period and why.  
• Construction cost in dollars beyond the original contract amount and why. 
• Safety record and accident report 

The offeror may also provide letters of recommendation, references, performance evaluations or other evidence of 
successful performance of the project. 
 
Factor 2- Construction Experience:  Demonstrate the experience of the team, including sub-contractors, on 
projects similar to that described in this RFP.  Provide a list of no more than five similar and relevant projects 
underway or completed in the last four years that best demonstrates your experience.  The list of projects shall 
include the following information:  
 

• Project name and location. 
• Nature of firm’s responsibility (prime or subcontractor). 
• Project owner’s name, address, telephone, email (to be contacted by the Government). 
• Project completion date and duration (estimated if in progress) 
• Construction cost  
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• Brief explanation that illustrates the capabilities of the contractor or joint-venture and  
      relevant job experiences.  

 
Factor 3 - Project Management Plan: The Project Management Plan shall include the following: 

  
• Procedures used to manage the construction process.  Include a discussion of  
      management of concurrent work at multiple job sites. 
• Provide an organization chart. 
• Quality control and safety management processes. 
• Process to control cost and schedule growth. 
• Interaction process with the Corps of Engineers and the roles that the team members will  
      have in dealing with significant issues. 
• Logistics Management - procedures for ordering and timely delivery of construction  
      supplies.  Include a plan to support concurrent construction at multiple sites. 

 
Do NOT provide biographical information in this section. 

Limit discussion to no more than ten pages. 
 
Factor 4 – Personnel and Equipment Resources Plan: Provide professional resume data on the following individuals 
who will be key personnel on the project team.  Key personnel identified in this section should be senior working-
level people who will be involved in design and construction on a day-to-day basis, as opposed to departmental 
level supervisors or executives.  By identifying these personnel, the offeror makes a commitment that, barring 
unforeseen circumstances; they are the personnel who shall be assigned to the project.  All key personnel shall have 
a minimum of five years of professional experience.  

• Project Manager for design and for construction 
• Quality Control Manager 
• Project Architect 
• Senior Structural Engineer 
• Senior Civil Engineer 
• Senior Mechanical Engineer  
• Senior Electrical Engineer 
• Fire Protection Engineer 
• Construction Superintendent 
• Construction Foreman (if different from above) 

 
Information to be provided for key personnel should be limited to no more than one page per person and shall 
include: 
 

• Name and title 
• Project assignment 
• Name of firm with which associated 
• Years experience with this firm and with other firms 
• Education degree(s), year, specialization 
• Active registration, year first registered 
• Other experience and qualifications relevant to the proposed project 
• Provide the proposed use of Afghan contractors and labor in numbers or percentages. 

  
Provide equipment resources to be utilized for this project (i.e. offices, shops, warehouses, machinery, construction 
tools, vehicles, loaders, etc.) and other resources (i.e. cooperating companies supplying materials and/or services) 
B.3  VOLUME II - COST/PRICE PROPOSAL PREPARATION 
 
Proposal Schedule.  Offerors shall provide a signed cover letter and complete the Proposal Schedule by filling out 
the pricing data blanks.  An executable Proposal Schedule is included in Section 00010 herein.  Overhead and profit 
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and all other costs associated with the execution of this project shall be applied proportionally to each category and 
shall not be required to be shown separately.  All costs and prices shall be firm-fixed. 
 
Cost/Price Supporting Information.  In addition to the completed pricing schedule, the contractor shall provide 
supporting information in the way of cost breakdowns and assumptions made in determining the proposed prices for 
this project.  

 
B.4  CLARIFICATIONS AND PROPOSAL REVISION: 
 
Clarifications Prior to Proposal Due Date:  In the event that clarifications are required prior to submitting the 
proposal, contact the individuals listed on the solicitation. Any changes made to the solicitation will be made via an 
amendment which will be disseminated amongst all the interested offerors. 
 
Initial Offer: The Government intends to award a contract on the basis of the initial offers received without further 
discussions or negotiations.  Offers should contain the offeror’s best terms from a cost and management standpoint. 
 
 
                                                     - End of Section - 
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SECTION 00120 
 

PROPOSAL EVALUATION AND CONTRACT AWARD 
 

PART 1 – GENERAL 

A.  BASIS FOR AWARD:  Award will be made on the basis of the lowest evaluated price of proposals meeting 
or exceeding the acceptability standards for non-cost factors. Tradeoffs are not permitted. Proposals are 
evaluated for acceptability but not ranked using non-cost/price factors.  
 
B. EVALUATION OF FACTORS: Evaluation will be performed on each proposal. The Evaluation Factors 
for Award are outlined below:  The proposal that provides the lowest price that is considered to be fair and 
reasonable will be evaluated to determine if it is technically acceptable.  To be considered technically acceptable, no 
technical factor in the proposal may be determined to be unacceptable. 

B.1  FACTORS:   The Technical Factors are comprised of: 

 Past Performance;  Construction Experience and Project Management, and Personnel and Equipment 
Resources.  The failure of a proposal to meet any of the factors will result in a technically unacceptable 
rating and preclude award to the offeror  submitting the proposal. 
 
C.  PROPOSAL EVALUATION. 
 
 VOLUME 1 – MANAGEMENT-TECHNICAL PROPOSAL.   
 
 Factor 1 –  Past Performance.  This factor may be evaluated by contacting references for customer satisfaction and 
review of quality performance evaluations or other information provided by the offeror or obtained by the 
Government. The evaluators will consider the relevance of the past performance information and the success 
achieved on past projects to determine the rating.  In the event that an offeror does not have a record of past 
performance evaluations, a written explanation of the reasons why no record is available is requested.  In the case of 
an offeror without a record of relevant past performance evaluations or for whom information on past performance 
is not available, a neutral rating will be assigned. 

The information provided will be used to evaluate the relevancy of each offeror's construction 
experience. Qualifying project(s) shall have been awarded within the past three years. Relevancy for an 
incomplete project will depend upon the status of the physical completion of the project.  Those closer to physical 
completion will be considered more relevant. Offerors are responsible for providing project descriptions in 
sufficient detail to permit evaluation of project relevancy.  An English speaking representative and phone 
number must be included with every project listed. 
 
 Factor 2 -  Construction Experience.  The Government will evaluate the relevant work experience of the 
contractor’s company and designer, including subcontractors, on projects similar to that described in this RFP.  
Contractor experience with similar relevant projects (type of construction, dollar value, design-build method, 
complexity) will have a better chance to receive an acceptable rating than those with dissimilar or non-relevant 
projects. 
 
 Factor 3 – Project Management Plan.  The Government will evaluate the Project  Management Plan which will 
include the contractor’s construction management process, the company’s quality control and safety management 
procedures, its ability to control cost and schedule growth, its ability to resolve problems, a description of its 
interactions with the Corps of Engineers, and its logistics management capabilities.  The less convincing the 
evidence, the more likely the Project Management Plan will be considered unacceptable.  Deviations from RFP 
requirements or technical specifications may result in an unacceptable rating.  
 
Factor 4 – Personnel and Equipment Resources Plan.   
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Personnel.  The Government will evaluate the qualifications and experience of contactor’s personnel for this project.  
Contractor personnel with experience that is associated with similar and relevant projects (type of construction, 
dollar value, design-build method, complexity) will have a better chance to receive an acceptable rating than those 
with dissimilar or non-relevant project experience.  The contractor’s utilization of Afghan personnel will also be 
evaluated.  
 
Equipment Resources.  The Government will evaluate the adequacy of the offeror’s equipment resources to 
successfully complete the project.  

C.1   Each offeror's proposal shall receive a technical evaluation of the offeror's Past Performance; Construction 
Experience, Project Management and  Personnel and Equipment Resources.  Each factor (evaluation criteria) will receive 
an rating of either acceptable or unacceptable.  
 
D. VOLUME II - COST/PRICE PROPOSAL PREPARATION.  Price or cost to the Government will be evaluated 
and considered, but will not receive an actual rating or be combined with other aspects of the proposal evaluation. The 
proposed price will be analyzed for fairness and reasonableness. It may also be evaluated to determine whether it is 
realistic for the work to be performed; reflects the Contractor's clear understanding of the requirements; and is consistent 
with the offeror's technical proposal.  Additionally, all offers with separately priced line items will be reviewed for 
unbalanced pricing.  
 
E.   METHOD OF PROPOSAL EVALUATION 
 
E.1   Proposals will be reviewed to determine if they contain the required minimum procurement and technical data.   
         Incomplete proposals may be eliminated.  All forms shall be filled in and all requested data must be provided. 
 
E.2   The Government may reject any or all proposals and waive minor irregularities in proposals. 
 
E. 3  SELECTION and AWARD.  Award will be made to the offeror that, in the judgment of the Contracting 
Officer, is technically acceptable and provides the lowest price that is considered to be fair and reasonable. 
 

 
          -- End of Section -- 
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Section 00600 - Representations & Certifications 
 
CLAUSE APPLICABILITY 

Clause 52.222-22 is only applicable if contractor recruits personnel within the US. 
 
  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2005    

52.222-38  Compliance With Veterans' Employment Reporting 
Requirements  

DEC 2001    

252.209-7001  Disclosure of Ownership or Control by the Government of a 
Terrorist Country  

OCT 2006    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 

Page 26 of 263



W917PM-07-R-0060 
 
 

 

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.-------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
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___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 
 
(End of provision) 
 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220. 
 
(2) The small business size standard is $31,000,000.00. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this 
provision applies. 
 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and 
has completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 
 
(X) Paragraph (c) applies. 
 
(__) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 
 
(c) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA 
database information, the offeror verifies by submission of the offer that the representations and certifications 
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currently posted electronically have been entered or updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
 
(End of Provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
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(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
 
52.230-1      COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUN 2000)  
 
Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified 
by Roman numerals I through III.  
 
Offerors shall examine each part and provide the requested information in order to determine Cost Accounting 
Standards (CAS) requirements applicable to any resultant contract.  
 
If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to 
full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.  
 
I. DISCLOSURE STATEMENT--COST ACCOUNTING PRACTICES AND CERTIFICATION  
 
(a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost 
Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48 
CFR 9903.201-1.  
 
(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 
CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 
9903.202. When required, the Disclosure Statement must be submitted as a part of the offeror's proposal under this 
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solicitation unless the offeror has already submitted a Disclosure Statement disclosing the practices used in 
connection with the pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the 
offeror may satisfy the requirement for submission by providing the information requested in paragraph (c) of Part I 
of this provision.  
 
CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall 
not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or 
accumulating and reporting contract performance cost data.  
 
(c) Check the appropriate box below:  
 
(1) Certificate of Concurrent Submission of Disclosure Statement.  
 
The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as 
follows: (i) original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal 
agency official authorized to act in that capacity (Federal official), as applicable, and (ii) one copy to the cognizant 
Federal auditor.  
 
(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the 
cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition Regulation.)  
 
Date of Disclosure Statement: ______________________ Name and Address of Cognizant ACO or Federal 
Official Where Filed: ____________________________________  
 
The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the 
cost accounting practices disclosed in the Disclosure Statement.  
 
(2) Certificate of Previously Submitted Disclosure Statement.  
 
The offeror hereby certifies that the required Disclosure Statement was filed as follows:  
 
Date of Disclosure Statement: _______________________ Name and Address of Cognizant ACO or Federal 
Official Where Filed: _______________________________________  
 
The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the 
cost accounting practices disclosed in the applicable Disclosure Statement.  
 
(3) Certificate of Monetary Exemption.  
 
The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common 
control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than 
$50 million (of which at least one award exceeded $1 million) in the cost accounting period immediately preceding 
the period in which this proposal was submitted. The offeror further certifies that if such status changes before an 
award resulting from this proposal, the offeror will advise the Contracting Officer immediately.  
 
(4) Certificate of Interim Exemption.  
 
The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in 
(3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was 
submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure 
Statement. The offeror further certifies that if an award resulting from this proposal has not been made within 90 
days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, 
in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify 
submission of a completed Disclosure Statement.  
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CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or 
subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). Further, 
the exemption applies only in connection with proposals submitted before expiration of the 90-day period following 
the cost accounting period in which the monetary exemption was exceeded.  
 
II. COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE  
 
If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror 
shall indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to 
the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards 
clause.  
 
(  )  The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48 
CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost 
Accounting Practices clause because during the cost accounting period immediately preceding the period in which 
this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts 
and subcontracts. The offeror further certifies that if such status changes before an award resulting from this 
proposal, the offeror will advise the Contracting Officer immediately.  
 
CAUTION: An offeror may not claim the above eligibility for modified contract coverage if this proposal is 
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost 
accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $25 million 
or more.  
 
III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS  
 
The offeror shall indicate below whether award of the contemplated contract would, in accordance with 
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting 
practices affecting existing contracts and subcontracts.  
 
(  ) YES (  ) NO  
 
(End of clause) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses 
 
CLAUSES APPLICABILITY 

Clauses 52.222-21, 26, 27, 29, 35, 36, and 37 are only applicable if contractor recruits personnel within the 
US. 

 
Clause 252.247-7024  is only applicable if contractor gave a negative response to 252.247-7022. 

 
252.204-7004 and 52.232-33 are only applicable to contractors that are to be registered in the CCR 
database. 

 
52.204-3, 52.232-38, 52.204-6, 252.204-7001, 52.232-34  
- Only applicable to contractors that are not to be registered in the CCR database. 

 
252.229-7000, 252.229-7001  
- Only applicable if contractor is a foreign concern. 

  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2005    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2004    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-21  Requirements for Cost or Pricing Data or Information Other 
Than Cost or Pricing Data--Modifications  

OCT 1997    

52.217-7  Option For Increased Quantity-Separately Priced Line Item  MAR 1989    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans  

SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
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52.225-14  Inconsistency Between English Version And Translation Of 
Contract  

FEB 2000    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.229-6  Taxes--Foreign Fixed-Price Contracts  JUN 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.232-34  Payment By Electronic Funds Transfer--Other Than Central 
Contractor Registration  

MAY 1999    

52.232-38  Submission of Electronic Funds Transfer Information with 
Offer  

MAY 1999    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21 Alt I  Specifications and Drawings for Construction (Feb 97) -  

Alternate I  
APR 1984    

52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.236-24  Work Oversight in Architect-Engineer Contracts  APR 1984    
52.236-25  Requirements for Registration of Designers  JUN 2003    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.243-6  Change Order Accounting  APR 1984    
52.244-4  Subcontractors and Outside Associates and  Consultants  

(Architect-Engineer Services)  
AUG 1998    

52.244-5  Competition In Subcontracting  DEC 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.247-34  F.O.B. Destination  NOV 1991    
52.247-63  Preference For U.S. Flag Air Carriers  JUN 2003    
52.248-3  Value Engineering-Construction  SEP 2006    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (May 2004)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
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252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2004    

252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.215-7002  Cost Estimating System Requirements  DEC 2006    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7002  Safety Precautions For Ammunition And Explosives  MAY 1994    
252.223-7003  Changes In Place Of Performance--Ammunition And 

Explosives  
DEC 1991    

252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7005  Identification Of Expenditures In The United States  JUN 2005    
252.225-7041  Correspondence in English  JUN 1997    
252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    
252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.227-7023  Drawings and Other Data to become Property of Government MAR 1979    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7033  Rights in Shop Drawings  APR 1966    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests  MAY 2006    
252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.233-7001  Choice of Law (Overseas)  JUN 1997    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; 
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and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 
 
 
52.222-29     NOTIFICATION OF VISA DENIAL (JIUN 2003) 
 
It is a violation of Executive Order 11246 for a Contractor to refuse to employ any applicant or not to assign any 
person hired in the United States, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. 
Virgin Islands, or Wake Island, on the basis that the individual's race, color, religion, sex, or national origin is not 
compatible with the policies of the country where or for whom the work will be performed (41 CFR 60-1.10). The 
Contractor shall notify the U.S. Department of State, Assistant Secretary, Bureau of Political-Military Affairs (PM), 
2201 C Street NW., Room 6212, Washington, DC 20520, and the U.S. Department of Labor, Deputy Assistant 
Secretary for Federal Contract Compliance, when it has knowledge of any employee or potential employee being 
denied an entry visa to a country where this contract will be performed, and it believes the denial is attributable to 
the race, color, religion, sex, or national origin of the employee or potential employee. 
 
(End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least twelve (12%) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
    Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a terminations settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
(1)Actual costs for each piece of equipment, or groups of similar serial or 

series 
equipment, need not be available in the contractor's accounting records to 
determine total actual equipment costs.    
(2)If equipment costs have been allocated to a contract using predetermined 

rates , those charges will be adjusted to actual costs. 
  (3) Recorded job costs adjusted for unallowable expenses will be used to 
determine equipment operating expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
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  (5) License, taxes, storage and insurance costs are normally recovered as an 
indirect expense and unless the contractor charges these costs directly to 
contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at these addresses: 
 

farsite.hill.af.mil/  
www.acq.osd.mil/dpap/dars/dfars/index.htm 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any Defense FAR Suplement (48 CFR Chapter 2) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
 
 
252.204-7004     CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
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(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.  
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database.  
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.  
 
(1) An offeror may obtain a DUNS number-  
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or  
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.  
 
(2) The offeror should be prepared to provide the following information:  
 
(i) Company legal business.  
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.  
 
(iii) Company Physical Street Address, City, State, and Zip Code.  
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).  
 
(v) Company Telephone Number.  
 
(vi) Date the company was started.  
 
(vii) Number of employees at your location.  
 
(viii) Chief executive officer/key manager.  
 
(ix) Line of business (industry).  
 
(x) Company Headquarters name and address (reporting relationship within your entity).  
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.  
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation.  
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
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CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document.  
 
(g) (1) (i) If a Contractor has legally changed its business name, "doing business as" name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name.  
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of 
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.  
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment" 
paragraph of the EFT clause of this contract.  
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.  
 
 
 
252.222-7006    COMBATING TRAFFICKING IN PERSONS (OCT 2006) 
 
(a) Definitions. As used in this clause-- 
 
Coercion means-- 
 
(1) Threats of serious harm to or physical restraint against any person; 
 
(2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an act would result in 
serious harm to or physical restraint against any person; or 
 
(3) The abuse or threatened abuse of the legal process. 
 
Commercial sex act means any sex act on account of which anything of value is given to or received by any person. 
 
Construction means construction, alteration, or repair (including dredging, excavating, and painting) of buildings, 
structures, or other real property. For purposes of this definition, the terms ``buildings, structures, or other real 
property'' include, but are not limited to, improvements of all types, such as bridges, dams, plants, highways, 
parkways, streets, subways, tunnels, sewers, mains, power lines, cemeteries, pumping stations, railways, airport 
facilities, terminals, docks, piers, wharves, ways, lighthouses, buoys, jetties, breakwaters, levees, canals, and 
channels. Construction does not include the manufacture, production, furnishing, construction, alteration, repair, 
processing, or assembling of vessels, aircraft, or other kinds of personal property. 
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Debt bondage means the status or condition of a debtor arising from a pledge by the debtor of his or her personal 
services or of those of a person under his or her control as a security for debt, if the value of those services as 
reasonably assessed is not applied toward the liquidation of the debt or the length and nature of those services are 
not respectively limited and defined. 
 
Employee means an employee of a contractor directly engaged in the performance of work under a Government 
contract, including all direct cost employees and any other contractor employee who has other than a minimal 
impact or involvement in contract performance. 
 
Individual means a contractor that has no more than one employee including the contractor. 
 
Involuntary servitude includes a condition of servitude induced by means of-- 
 
(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not enter into or 
continue in such conditions, that person or another person would suffer serious harm or physical restraint; or 
 
(2) The abuse or threatened abuse of the legal process (22 U.S.C. 7102(5)). 
 
Service contract means a contract that directly engages the time and effort of a contractor whose primary purpose is 
to perform an identifiable task rather than to furnish an end item of supply. 
 
Service (other than commercial) means a service that does not meet the definition of commercial item in section 
2.101 of the Federal Acquisition Regulation. 
 
Severe forms of trafficking in persons means-- 
 
(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in which the person 
induced to perform such act has not attained 18 years of age; or 
 
(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or services, through the 
use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, debt bondage, or 
slavery. 
 
Sex trafficking means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose 
of a commercial sex act. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Policy. It is the policy of the Department of Defense (DoD) that trafficking in persons will not be facilitated in 
any way by the activities of DoD contractors or contractor personnel. DoD will not tolerate severe forms of 
trafficking in persons or use of forced labor by DoD contractors, DoD subcontractors, or DoD contractor or 
subcontractor personnel during the period of contract performance. Furthermore, DoD will not tolerate the 
procurement of commercial sex acts by DoD contractors, DoD subcontractors, or DoD contractor or subcontractor 
personnel, during the period of performance of service or construction contracts. As delineated in National Security 
Presidential Directive 22, the United States has adopted a zero tolerance policy regarding contractor personnel who 
engage in or support trafficking in persons. 
 
(c) Contractor compliance. 
 
(1) During the performance of this contract, the Contractor shall comply with the policy of DoD and shall not 
engage in or support severe forms of trafficking in persons or use forced labor. The Contractor is responsible for 
knowing and adhering to United States Government zero-tolerance policy and all host nation laws and regulations 
relating to trafficking in persons and the use of forced labor. 
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(2) Additionally, if this contract is a service or construction contract, the Contractor shall not engage in or support 
the procurement of commercial sex acts during the performance of this contract and is responsible for knowing and 
adhering to United States Government policy and all host nation laws and regulations relating thereto. 
 
(d) Contractor responsibilities for employee conduct--service or construction contracts. If this contract is a service 
or construction contract, the Contractor, if other than an individual, shall establish policies and procedures for 
ensuring that during the performance of this contract, its employees do not engage in or support severe forms of 
trafficking in persons, procure commercial sex acts, or use forced labor. At a minimum, the Contractor shall-- 
 
(1) Publish a statement notifying its employees of the United States Government policy described in paragraph (b) 
of this clause and specifying the actions that will be taken against employees for violations of this policy. Such 
actions may include, but are not limited to, removal from the contract, reduction in benefits, termination of 
employment, or removal from the host country; 
 
(2) Establish an awareness program to inform employees regarding-- 
 
(i) The Contractor's policy of ensuring that employees do not engage in severe forms of trafficking in persons, 
procure commercial sex acts, or use forced labor; 
 
(ii) The actions that will be taken against employees for violation of such policy; and 
 
(iii) Laws, regulations, and directives that apply to conduct when performance of the contract is outside the United 
States, including-- 
 
(A) All host country Government laws and regulations relating to severe forms of trafficking in persons, 
procurement of commercial sex acts, and use of forced labor; 
 
(B) All United States laws and regulations on severe forms of trafficking in persons, procurement of commercial sex 
acts, and use of forced labor that may apply to its employees' conduct in the host nation, including those laws for 
which jurisdiction is established by the Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 3261-3267) and 
18 U.S.C. 3271, Trafficking in persons offenses committed by persons employed by or accompanying the Federal 
Government outside the United States; and 
 
(C) Directives on trafficking in persons from the Combatant Commander, or the Combatant Commander's 
designated representative, that apply to contractor employees, such as general orders and military listings of ``off-
limits'' local establishments; and 
 
(3) Provide all employees directly engaged in performance of the contract with-- 
 
(i) Any necessary legal guidance and interpretations regarding combating trafficking in persons policies, laws, 
regulations, and directives applicable to performance in the host country; and 
 
(ii) A copy of the statement required by paragraph (d)(1) of this clause. If this contract is for services (other than 
commercial), the Contractor shall obtain written agreement from the employee that the employee shall abide by the 
terms of the statement. 
 
(e) Employee violations--notification and action. The Contractor shall-- 
 
(1) Inform the Contracting Officer immediately of any information it receives from any source (including host 
country law enforcement) that alleges a contractor or subcontractor employee has engaged in conduct that violates 
the policy in paragraph (b) of this clause. Notification to the Contracting Officer does not alleviate the Contractor's 
responsibility to comply with applicable host nation laws; 
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(2) In accordance with its own operating procedures and applicable policies, laws, regulations, and directives, take 
appropriate action, up to and including removal from the host nation or dismissal, against any of its employees who 
violate the policy in paragraph (b) of this clause; and 
 
(3) Inform the Contracting Officer of any actions taken against employees pursuant to this clause. 
 
(f) Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraphs (c), (d), (e), or (g) of this clause may render the Contractor subject to-- 
 
(1) Required removal of a Contractor employee or employees from the performance of the contract; 
 
(2) Required subcontractor termination; 
 
(3) Suspension of contract payments; 
 
(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the Government 
determined Contractor non-compliance; 
 
(5) Termination of the contract for default, in accordance with the Termination clause of this contract; or 
 
(6) Suspension or debarment. 
 
(g) Subcontracts. 
 
(1)(i) The Contractor shall include the substance of this clause, including this paragraph (g), in all subcontracts 
performed outside the United States; and 
 
(ii) If this contract is for services (other than commercial), the Contractor shall include the substance of this clause, 
including this paragraph (g), in all subcontracts performed in the United States for the acquisition of services (other 
than commercial). 
 
(2) If this contract is a service or construction contract, the Contractor shall conduct periodic reviews of its service 
and construction subcontractors to verify compliance with their obligations pursuant to paragraph (d) of this clause. 
 
(3) The Contractor shall-- 
 
(i) Immediately inform the Contracting Officer of any information it receives from any source (including host 
country law enforcement) that alleges a subcontractor has engaged in conduct that violates the policy in paragraph 
(b) of this clause. Notification to the Contracting Officer does not alleviate the Contractor's responsibility to comply 
with applicable host nation laws; 
 
(ii) Take appropriate action, including termination of the subcontract, when the Contractor obtains sufficient 
evidence to determine that the subcontractor is in non-compliance with its contractual obligations pursuant to this 
clause; and 
 
(iii) Inform the Contracting Officer of any actions taken against subcontractors pursuant to this clause. 
 
 
 
 
 
252.225-7043      ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS 
OUTSIDE THE UNITED STATES (MAR 2006) 
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(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying 
areas. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or 
traveling outside the United States under this contract, shall-- 
 
(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity; 
 
(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-
transitory basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third 
country nationals comply with any security related requirements of the Embassy of their nationality; 
 
(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information 
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and 
their families, to the extent such information can be made available prior to travel outside the United States; and 
 
(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and 
subcontractor personnel. 
 
(c) The requirements of this clause do not apply to any subcontractor that is-- 
 
(1) A foreign government; 
 
(2) A representative of a foreign government; or 
 
(3) A foreign corporation wholly owned by a foreign government. 
 
(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from Combined 
Security Transition Command, Afghanistan, (CSTC-A) Camp Eggers, Kabul, Afghanistan. 
 
(End of clause) 
 
 
 
252.229-7000     INVOICES EXCLUSIVE OF TAXES OR DUTIES (JUNE 1997) 
 
Invoices submitted in accordance with the terms and conditions of this contract shall be exclusive of all taxes or 
duties for which relief is available. 
 
(End of clause) 
 
 
 
252.229-7001     TAX RELIEF (JUN 1997) 
 
(a) Prices set forth in this contract are exclusive of all taxes and duties from which the United States Government is 
exempt by virtue of tax agreements between the United States Government and the Contractor's government. The 
following taxes or duties have been excluded from the contract price: 
 
Reference the exchange of diplomatic notes between the USA and Afghanistan dated September 26, 2002, 
December 12, 2002 and May 28, 2003; and/or successor notes or agreements as applicable.  
 
(b) The Contractor's invoice shall list separately the gross price, amount of tax deducted, and net price charged.  
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(c) When items manufactured to United States Government specifications are being acquired, the Contractor shall 
identify the materials or components intended to be imported in order to ensure that relief from import duties is 
obtained. If the Contractor intends to use imported products from inventories on hand, the price of which includes a 
factor for import duties, the Contractor shall ensure the United States Government's exemption from these taxes. 
The Contractor may obtain a refund of the import duties from its government or request the duty-free import of an 
amount of supplies or components corresponding to that used from inventory for this contract. 
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings provided in the solicitation. 
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Section 00800 - Special Contract Requirements 
 
CONTRACTOR STATUS 
Contractor Status and Notifications 
 

Application of US Criminal Jurisdiction.  Reference DODI 5525.11.  The contractor is directed to provide all of 
its personnel working under this contract, and to require all of its subcontractors to provide their personnel, 
with written notification that - with the exception of nationals of Afghanistan and those ordinarily resident in 
Afghanistan - contractor and subcontractor personnel, and the dependents of contractor and subcontractor 
personnel who are residing with such personnel, may be subject to US criminal jurisdiction as provided for in 
the Military Extraterritorial Jurisdiction Act, 18 USC 3261-3267; see Section 3267(1)(A)(iii)(I) and (2)(A)(iii).  
A copy of the notice shall be furnished to the contracting officer upon award of the contract, along with a 
certification by an authorized company representative attesting to the provision of the notification to contractor 
personnel.  

 
Attacks from Hostile Entities.  This contract is firm fixed-price.  Costs incurred in the performance of project 
execution that arise from the attacks of hostile entities, such as costs arising from damage to or destruction of 
contractor equipment and facilities, and damage to or destruction of the project prior to Government 
acceptance, are the sole responsibility of the contractor.  The Government makes no guarantee to provide the 
contractor with security, and bears no obligation to reimburse the contractor for costs arising from the attacks of 
hostile entities.  When appropriate, the Contracting Officer may provide the contractor with an equitable 
adjustment with respect to time – but not cost – in accordance with clause 52.249-10; see 52.249-10(b)(1)(i) 
and (2). 

 
Installation Access and Badging.  This contract is firm fixed-price.  It is the responsibility of the contractor to 
be knowledgeable of and to abide by any and all applicable installation access procedures and requirements, to 
include any and all badging procedures and requirements, that may be necessary for contractor access to the 
project site.  Such procedures and requirements may change over the course of contract performance; it is the 
responsibility of the contractor to plan accordingly in order to meet its existing obligations under this contract.  
The US Army Corps of Engineers, Afghanistan Engineer District, neither controls nor is responsible for any 
such installation access procedures, requirements or changes thereto.  When appropriate, the Contracting 
Officer may provide the contractor with an equitable adjustment with respect to time – but not cost – in 
accordance with clause 52.249-10; see 52.249-10(b)(1) and (2). 

 
Travel Warnings.  The contractor shall provide all personnel working under this contract, and shall require 
subcontractors to provide their personnel, with a written notification advising such personnel to be aware of US 
State Department Travel Warnings with respect to Afghanistan, available at http://travel.state.gov, in the event 
they wish to consider bringing their dependants into Afghanistan.  A copy of the notice shall be furnished to the 
contracting officer upon award of the contract, along with a certification by an authorized company 
representative attesting to the provision of the notification to contractor personnel.  At no time, subject to the 
written approval of the contracting officer, may the contractor allow such dependants, or any other 
unauthorized individuals, to be present on the project site grounds, whether in transit or otherwise.  

 
 
 
 
ECONOMIC SURVEILLANCE 
Contractor shall report average pay rates and employment levels, for both domestic and international employees 
monthly. The information will be reported by labor category (as specified by USACE) and be specific to each active 
work site. In addition the contractor shall report monthly non-labor contract spending for domestic and international 
contract expenses. This information will be reported by category (as specified by USACE) and will be specific to 
each active work site. 
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52.00-4105  WORKERS COMPENSATION INSURANCE (DEFENSE BASE ACT)  -CONSTRUCTION  (NOV 
2005) 

 
(a) This clause supplements FAR Clause 52.228-3 

 
(b) The contractor agrees to procure Defense Base Act (DBA) insurance pursuant to the terms of 

the contract between the U.S. Army Corps of Engineers (USACE) and the USACE DBA 
insurance carrier unless the contractor has a DBA self-insurance program approved by the 
Department of Labor. The contractor shall submit a copy of the Department of Labor’s 
approval to the contracting officer upon contract award. The current rate under the USACE 
contract is $8.50 per $100 of compensation for construction. 

 
(c) The contractor agrees to insert a clause substantially the same as the one in all subcontracts to 

which DBA is applicable. Subcontractors shall be required to insert a similar clause in any of 
their subcontracts subject to the DBA. 

 
(d) Should the rates for DBA insurance coverage increase or decrease during the performance of 

this contract, USACE shall modify the contract accordingly. 
 
 
 
52.000-4106  DEFENSE BASE ACT INSURANCE RATES – LIMITATION FIXED-PRICE (NOV 2005) 
 
 

The U.S. Army Corps of Engineers (USACE) has entered into a contract with an insurance carrier to provide all 
Defense Base Act (DBA) insurance to USACE contractors at a contracted rate under the OSD/USACE 
Centrally-Managed Pilot DBA Insurance Program. The rates for this insurance are as follows: 

 
Services @ $5.00 per $100 of compensation; or 

 
Construction @ $8.50 per $100 of compensation. 

 
Bidders/Offerors should compute the total compensation (direct salary plus differential, but excluding per diem, 
housing allowance and other miscellaneous post allowances) to be paid to employees who will be covered by 
DBA insurance and the cost of DBA totals in the spaces provided for the base period and whatever extension 
there may be thereafter, if applicable. 

 
Compensation of Covered Employees:                                                             

 
Defense Base Act Insurance Costs:                                                                                  

 
Total Cost:                                             

 
Bidders/Offerors shall include a statement as to whether or not local nationals or third country nationals will be 
employed on the resultant contract 

 
CNA Insurance – Contractor – Insurance Carrier 

(3) Roger Ellickson (312) 822-4395  Roger.ellickson@cna.com 
 
            The Continental Insurance Co. 
            Roger Ellickson 
            DBA CNA Insurance 
            333 S. Wabash Avenue 
            Chicago, IL  60685-1809 
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(e) Rutherfoord International – Insurance Broker 

(1) James Walczak  (703) 813-6544    jim.walczak@rutherfoord.com 
 
            Rutherfoord International 
            James Walczak 
            5500 Cherokee Avenue, Suite 300 
            Alexandria, VA  22312 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.211-13  Time Extensions  SEP 2000    
52.246-12  Inspection of Construction  AUG 1996    
252.232-7003  Electronic Submission of Payment Requests  MAY 2006    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 360 calendar days.  The time stated for completion shall include final cleanup of the 
premises.  
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $1,977.44 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a)  The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by either surveys core borings, and/or reconnaissance. 
 
(b)  Weather conditions. Information regarding weather conditions is available in Technical Specification Section 
01060 for examination by the bidders. If additional information concerning weather is required prospective bidders 
should contact the U. S. Army Corps of Engineers, Afghanistan Engineer District, House 1 Street 1, West Wazir 
Akbar Khan, (behind Amani High School), Kabul, Afghanistan. 
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(c) Transportation facilities. It shall be the responsibility of the Contractor to make his own investigation of 
available roads for transportation, of load limits of bridges on the roads, and of other road conditions, which may 
effect transportation of materials, equipment, and personnel to the site of the work. 
 
 
 

Page 48 of 263



W917PM-07-R-0060 
 
 

 

SPECIFICATION SECTION 01010 
 

SCOPE OF WORK 
 
 

1.  GENERAL 
 
1.1 PROJECT WORK SITES 
 
This project consists of the design and construction of eleven (11) Afghan National Police (ANP) Uniformed Police 
District Headquarters facilities in the Balkh and Samangan Provinces of Afghanistan. This project is defined as the 
provision by the contractor of all management, material, labor, and equipment, to construct and/or refurbish all 
utilities, roads, buildings, force protection measures, site security, de-mining activities, and other features as 
referenced herein.    
 
1.2 WORK TO BE PERFORMED 
 
The work shall include site adapting the provided design documentation for construction of the facilities described 
within the scope of work in accordance with the technical provisions (section 01015) and provided drawings.  The 
facilities shall include structures as indicated in the SOW, technical provisions, and drawings and contain all 
necessary utilities for operation of such.  All facilities shall be constructed in accordance with current building 
codes and construction practices promulgated by the national Afghan government.  Afghan standards shall be 
supplemented by international building codes and standards if there is no applicable local standard.  Any standard 
that can be determined to be substantially equivalent to the standards specified in this document may be used, but it 
is the Contractor’s responsibility to show the equivalency of the alternate standard and the Contracting Officer must 
approve its use.  A partial listing of references is included within the Request for Proposal.  
 
Work at individual projects sites consists of the construction of a District Headquarters compound In accordance 
with the contract documentation.  The compound consists of a one-story Multi-Purpose Police Security facility 
(approx 27m x 24m) which includes a Dining Facility (DFAC), berthing areas and offices/conference areas, armory 
and jail cells.  It also includes a complete perimeter wall, electrical system, plumbing/sewage system, and water 
delivery system, and Entry Control Points (primary and secondary).  The contractor will insure that all seismic 
requirements are met in the construction of the facilities.  
 
The contractor is encouraged to use Afghan labor and subcontractors to the maximum extent possible 
commensurate with technical, security or other requirements or necessary considerations.  The intent of this contract 
is also to use locally procured materials and labor to the maximum extent possible. 
 
1.3 TECHNICAL REQUIREMENTS 
 
Work shall be executed in accordance with the Technical Requirements in Section 01015 and in the drawings.  All 
requirements set forth in the Scope of Work (Section 01010), but not included in the Technical Requirements and/or 
drawings, shall be considered as set forth in both and vice versa.  In case of question or ambiguity, the Contracting 
Officer (KO) shall make the final decision.  The KO shall furnish the decision in writing if requested by the 
Contractor.  Site adaptation of the provided designs shall be approved by the Contracting Officer’s Representative 
(COR) prior to the start of work.  The Contractor shall verify all dimensions provided in the scope of work prior to 
the start of any construction.  
 
1.4 ENGLISH LANGUAGE REQUIREMENT 
 
All information shall be presented in English.  The Contractor shall have a minimum of one English-speaking 
representative on site at all times when work is in progress. 
 
1.5 PERIOD OF PERFORMANCE   
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The performance period for this contract shall be 360 calendar days (12 months) after notice to proceed.    
Liquidated damages in the amount of $1977.44 shall be assessed for every calendar day beyond the scheduled 
contract completion date and charged to the Contractor. 
 
Intermediate milestones and requirements for completion of construction at individual project sites are provided 
below.  The Contractor shall deliver site-specific submittals and construction products according to the following 
schedule: 
 

 
Site Specific Submittals Due 

(calendar days after NTP) 
Construction Completed (calendar 

days after NTP) 
First Set of Sites (6 Total) 30 210 
   
Second Set of Sites (5 Total) 180 360 
   

 
This schedule allows for up to 30 days for the Contractor to achieve approval of site specific submittals.  The 
contractor shall provide a phasing plan showing which sites will be grouped in each of the above listed sets.   
 
It is the intent of these specifications to allow the Contractor to organize the construction program in the manner 
that the contractor believes will deliver the program most efficiently subject to the constraints described above. 
Based on input from the Government, the Contractor shall assign priorities to the eleven (11) project sites, and 
provide the Government with a schedule of completion for these sites that conforms to the requirements of this 
paragraph within 10 days of notice to proceed (NTP).  
 
It should be emphasized that the durations described above represent minimum requirements. The Contractor is 
encouraged to present alternate approaches that will deliver the construction program in less time. 
 
Each ANP District Headquarters Compound shall be considered a single project for the purpose of scheduling and 
project submittals.   Liquidated damages are assessed per project site for every day of delay beyond contract 
completion date.  
 
1.6 SUBMITTALS 
 
Submittals and a Submittal Register are required as specified in Section 01335 of the Basic Contract. 
 
1.7 CONSTRUCTION SITE LOCATIONS 
 
Individual project site locations are provided below in Table - Construction Site Locations.  Actual construction 
sites will be provided to the contractor after award of the contract and prior to notice to proceed.  For the purpose of 
bid preparation, the contractor shall assume that specific construction sites will be located within 1 kilometer of the 
specified district center.  Prior to commencement of work, contractor must coordinate with respective PRT to get 
final site approval. 
 
1.8 SITE SECURITY 
 
The Contractor shall provide perimeter force protection security for the developing site. Security may include but is 
not limited to fence and private security guards.  Perimeter security shall prevent unauthorized site access and 
provide safety protection to the Contractor work force and government personnel for the duration of the project. The 
contractor is solely responsible for security; however, local police shall be coordinated with regarding security. 
 
2.  GENERAL REQUIREMENTS FOR POLICE PROGRAM FACILITIES 
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All standard construction amenities and details such as heating, lighting, site drainage, utility connections, etc. shall 
be implied as a construction requirement.  Drawings referenced are provided as part of the contract documentation.  
Walkways are required to connect all buildings, facilities, and features such as parking lots, power plants, etc. 
 
The Contractor shall site adapt and construct the facilities in accordance with the requirements stated in Section 
01010, Scope of Work, and in Section 01015, Technical Requirements.  The site adaptation and construction work 
shall include but not be limited to the efforts described in the following sub-paragraphs. 
 
2.1 MASTER PLANNING, SITE SPECIFIC SURVEYS & SUBMITTALS 
 
2.1.1 Programmatic Design Charrette.  The contractor shall prepare a programmatic Master Site Plan that will be 
generally applied to all construction locations.   The Master Site Plan shall include all locations of construction 
office/storage containers, laydown and construction debris removal area.  The development of the master plan will 
include participation in a charrette that will be conducted at the Corps of Engineers Headquarters Office in Kabul.  
The charrette shall be scheduled by the Government to occur within ten (10) calendar days of notice to proceed.  
The programmatic Master Site Plan shall be submitted to the Government no later than twenty (20) days after 
Notice to Proceed.  Site specific adaptations of the programmatic Master Site Plan shall be submitted to the 
Government according to the schedule provided above.   
 
2.1.2 Site Specific Surveys & Submittals.  For individual construction sites, the Contractor shall perform a 
geotechnical investigation as defined in Section 01015, perform a topographic survey of the site, adapt the 
programmatic Master Site Plan to the conditions applicable for specific locations, and prepare a complete grading, 
landscaping and site drainage plan with existing grades, proposed grades, and building finished floor elevations 
based on the technical requirements contained in the Request for Proposal.  The Contractor shall not locate facilities 
in wadis or dry river beds.  The finish floor elevation of all facilities and slabs shall be a minimum of 50 mm above 
flood elevations or river banks, whichever is at the highest elevation.  The contractor will provide drawings and 
details to describe any adaptations to the standard design that will be required for individual project sites as a site 
specific submittal as necessary.  At a minimum, site specific submittals shall include: the geotechnical investigation 
report; drawings, details and calculations associated with well construction; and drawings, details and calculations 
associated with sanitary sewer and leach field construction.  The schedule for delivery of site-specific submittals is 
included above at paragraph 1.5, Period of Performance. 
 
2.2 DE-MINING ACTIVITIES 
 
The contractor shall search, identify and clear all mines and unexploded ordnances (UXO’s) from the entire site. 
The contractor shall provide the government a letter indicating that the site is clear of mines and UXO’s and is 
available for construction operations to proceed.  All mine and UXO clearing shall be done in accordance with the 
International Mine Action Standards (IMAS) and clearance shall be accomplished to the anticipated foundation 
depth. These standards can be found at http://www.mineactionstandards.org. Work shall not commence in any area 
that has not been cleared.  For any and all areas on or around the site, it is the responsibility of the Contractor to be 
aware of the risk of encountering mines and UXOs and to take all actions necessary to assure a safe work area to 
perform the requirements of this contract. The Contractor assumes the risk of any and all personal injury, property 
damage or other liability, arising out of and resulting from any Contractor action hereunder.  In any case the 
Contractor shall be responsible for identifying all mines and UXOs within the entire site.  Once the mines and 
UXOs are identified, the Contractor shall place them in a location in accordance with IMAS.  This work shall 
proceed in phases, concurrently with other construction efforts as determined by the contractor. If a UXO/mine is 
encountered after site clearance and during project construction, UXO/mine disposal shall be handled in accordance 
with Section 01015, Technical Requirements.  For the purpose of bid preparation the contractor shall assume that 
only site clearance will be required.  If UXO removal is determined to be necessary for a specific project site the 
contractor’s reimbursement for this work will be negotiated as required. 
 
2.3 DEMOLITION AND GRADING 
 
As applicable, the contractor shall demolish all existing structures and buildings at the site prior to commencement 
of new work.  The Contractor shall remove and dispose of all debris, concrete, and foundations.  The Contractor 
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shall verify the location of debris disposal with the Contracting Officer.  The Contractor shall perform complete 
final site grading after installation of all required drainage structures per the Drainage Plan that shall be prepared as 
part of this project and after installation of any other buried utilities or other project components.  
 
Native crushed stone 100 mm thick shall be placed around all buildings, from the building wall or building 
landscaping out 2m and all areas of anticipated foot or vehicle traffic to reduce erosion and to provide dust control.  
Contractor shall compact existing earth surface to 95% density.   
 
For the purpose of bid preparation, the contractor shall assume that specific construction sites will be located on flat 
ground requiring only routine clearing and grubbing prior to construction.  If demolition of structures is required for 
a specific project site the Contractor’s reimbursement for this work will be negotiated as required. 
 
2.4 WATER SYSTEM 
 
2.4.1  Construct a water supply system for the compound, to include all facilities, in accordance with the contract 
documentation.  Construction shall include development of a ground well water source; provide water well pump(s) 
and service booster pumps, chlorination and water storage tank(s).  Storage tank(s) on the roof of the Headquarters 
building shall be used to provide sufficient water pressure.  Should sufficient pressure not be achieved, then pumps 
will have to be provided.  Tank capacity shall be at least 3,000 gallons (1 day at a use of 50 gal per person per day).  
The tank shall be installed on the roof of the headquarters building as indicated on the drawings. 
 
2.4.2  Domestic cold and hot water shall be provided in the Headquarters building to serve the water usage and 
plumbing fixtures provided for that facility.  Water service shall enter the building in a mechanical, toilet, storage, 
or similar type space.  All water piping shall be routed parallel to the building lines and concealed in all finished 
areas.  Insulation and heat trace shall be provided where required to control sweating of pipes or to provide 
protection from freezing. 
 
2.4.3  The Contractor shall install water distribution mains, branches, laterals, lines and service connections to 
include all pipe, valves, fittings and appurtenances.  Exterior water line construction shall include service to all 
buildings.  The required Average Daily Demand (ADD) is 50 gallons per capita per day (gpcd). Provide one outside 
water tap per building for landscaping purposes.  All new water wells shall be located inside the compound.  The 
site population is 60 personnel. 
 
2.5 SANITARY SEWER SYSTEM 
 
Sanitary sewer collection and treatment system shall be constructed by contractor.  Sewer collection system shall 
consist of gravity sewer pipe and appurtenances such as manholes, cleanouts and building service connections.  The 
gravity sewer collection system shall connect to the sewage treatment and effluent disposal system.  The Contractor 
shall construct the systems in accordance with criteria established in UFC 3-240-07FA, Sanitary and Industrial 
Wastewater Collection-Gravity Sewers and Appurtenances and UFC 3-240-02N Wastewater Treatment Systems 
Augmenting Handbook.  The sewage collection and treatment system and effluent disposal shall be constructed to 
accommodate a facility population as specified in the Scope of Work.  System capacity shall be calculated based on 
a hydraulic waste load that is equivalent to 80 percent of the Required Daily Demand for the water system as 
specified in these technical requirements, or as 33 gallons per capita per day (gpcd), whichever is greater.  A 
geotechnical investigation of the proposed sewage treatment site is required and the contractor shall construct the 
sewage treatment system to be compatible with site and soil conditions.  Sewage treatment system shall be a 
traditional septic tank absorption field effluent disposal system.   Construction requirements and criteria for septic 
tank & subsurface absorption field and mound systems shall be in accordance with guidelines outlined in TM 5-
814-3/AFM 88-11, Volume III Domestic Wastewater Treatment and UFC 3-240-02N Wastewater Treatment 
Systems Augmenting Handbook.  Minimum acceptable percolation rates are categorized as slow permeable 60 to 
120min/in (24-48min/cm).  The sewage treatment system shall be sited the maximum distance possible from the 
living quarters, working areas, public use areas and proposed facilities.  The septic tank shall not be located under a 
building, road, or parking lot.  Bollards shall be erected 1.2 meters on center around the septic tank to protect it from 
vehicle traffic. The sewage treatment system shall be accessible by road for maintenance.  Construction of the 
sewage collection and treatment system must account for all current flows as well as anticipated flows.  Storm water 
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flow shall not be considered in the waste water treatment system.  If a leach field is found to be unsuitable the 
Contractor shall notify the COR for guidance. 
 
2.6 SITE POWER, ELECTRICAL, DISTRIBUTION SYSTEM, AND FUEL STORAGE 
 
Contractor shall construct electrical systems as per the design for the facilities included in this Contract. In addition, 
the Contractor shall also site adapt and construct the electrical systems for the Guard Towers. Contractor shall refer 
to Section 01015 Paragraph 9 for the detail description and requirements of the Systems. Major Electrical Systems 
are, but not limited to: (a) On-Site Power Plant, (b) Site Secondary Power Distribution System, (c) Interior 
Secondary Power Distribution System, (d) conduit for future telephone system, (e) Closed Circuit Television 
System and (f) Lightning Protection System.  Bulk fuel storage tanks are required for a 30 day supply of fuel.  
These tanks shall be filled with fuel upon completion of the contract. 
 
2.6.1  On-Site Power Plant - Power Plant shall consist of two (2) 80 KW (100 KVA) generators to provide service 
to the Headquarters Compound. Generators shall be provided with a  synchronizer-switch, so that when total power 
demanded from one generator reaches 90% of the generators maximum, the second generator shall automatically 
start and supplement the first, sharing the load between the two generators equally.  Generators shall be provided 
inside “weather-proof” enclosures.  Generator pads shall be constructed with a reinforced concrete floor slab.  A 
covered shelter shall be provided.  The shelter shall be pole mounted and shall provide coverage for the generator 
and switchboard pads. 
 
2.6.2  Site Secondary Power Distribution System shall include installation of underground cables in direct buried 
PVC Schedule 40 conduit from the Power Plant to the individual facilities.  
 
2.6.3  Interior Secondary Power Distribution System, rated at 380/220 volts, 3-phase, 4-wire and 50 Hz. with wiring 
installed in surface mounted conduits, shall be provided in all facilities, including guard towers and guard house / 
shacks.  
 
2.6.4  Conduit for Future Interior Telephone System - Provide mounted conduits with pull wires and a cross 
connection box only. 
 
2.6.5  Closed Circuit Television (CCTV) System - CCTV shall be provided in the HQ Building to monitor the jail 
cells.  
 
2.6.6  Lightning Protection System - Lightning Protection System shall be provided on HQ Building and guard 
towers to protect against lightning strikes. 
 
2.7 FORCE PROTECTION MEASURES 
 
The Contractor shall construct force protection measures as detailed in the drawings at Appendix A which include 
perimeter walls, gates, vehicle barriers, guard shack/houses and guard towers.  Construct perimeter walls as 
indicated on the site plan from masonry or native stone when available, as shown on the drawings.  Install 
outriggers and single-strand concertina wire on top of the wall.  The walls shall measure at least 2.4m high with a 
thickness of the walls not less than 0.60m.  Guard towers shall be constructed at all four site corners at an offset.  
Fragmentation film shall be placed over the guard tower windows.  Guard tower structures shall include exterior 
perimeter catwalk to allow for all-around visibility.  Outrigger supporting arms shall be “Y” shaped with post 
securely embedded into the top of the wall.  Posts shall conform to the IBC standard for Pipe, Steel, Hot Dipped 
Zinc Coated (Galvanized) Welded.   
 
2.7.1 Primary Entry Control Point (ECP) - The Primary ECP will include a manually operated swing steel gate for 
vehicles and a separate gate for personnel.  The Primary ECP will also include active vehicle barriers, a gate house, 
a guard shack, drop metal swing arm gate, and passive (strategically placed – serpentine pattern) vehicle barriers to 
prevent high speed vehicle entry into compound.  Design vehicle for ECP entrance is a fuel delivery/septic tank 
truck typical for region of project site. 
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2.7.2  Secondary Entry Control Point (ECP) - The Secondary ECP will include a manually operated, swing gate, 
personnel gate, guard shack, drop metal swing arm gate, active vehicle barriers, and passive (strategically placed – 
serpentine pattern)  vehicle barriers to prevent high speed vehicle entry into compound.   
 

2.7.2.1 Swing gates shall be a pair of 3.65m wide x 2.4m high leafs, constructed of a steel tube frame and steel 
tube intermediate posts and rails.  Each leaf framework shall have a minimum 16 gage steel plate attached to it.  
The design of the gates shall insure that it is dimensionally stable, square, true and planar.  Gate leafs shall not 
rack or deflect when installed on its hinges.  Gates shall have a sufficient number of hinges; anchor mounted to 
the exterior masonry walls, to support each gate leaf.  Provide a locking mechanism that holds the gates 
together when in the closed position as well as a drop bolt that engages a steel sleeve embedded in the 
pavement.   
 
2.7.2.2 At a distance of 31m from the primary ECP, known as the stand-off ECP, design and construct a drop 
metal swing arm.  The outside lanes will be lined with either rock or filled concrete containers 1m high. 
 
2.7.2.3 Guard Shack - Construct a guard shack, located outside the compound at the stand-off primary and 
secondary ECP locations, where the drop metal swing arm will be built.  The guard shack shall be an 11 SM 
building consisting of a reinforced concrete foundation and floor slab, reinforced concrete masonry walls and a 
concrete roof.  The floor finish shall be sealed concrete.  The building shall have four (4) horizontal sliding 
windows, one located in each wall.  Provide one (1) exterior metal door.  
 
2.7.2.4 Guard House - Construct a guard house, located outside the compound walls, next to the primary ECP, 
where the gate will be located, as indicated on the site plan.  The gate house shall be a 14.7 SM building 
consisting of a reinforced concrete foundation and floor slab, reinforced concrete masonry walls and a concrete 
roof.  The exterior wall finish shall be stucco and the interior finish shall be plaster. The finished ceiling shall 
be either gypsum wallboard or plaster.  Provide mineral fiber insulation in the ceiling space.  The interior of the 
building shall have one 8.3 SM private office, an 11 SM break room, a 2 SM storage room, and a 2.5 SM toilet 
room.  The building shall have 4 horizontal sliding windows, one located in each wall. Provide two (2) exterior 
metal doors.  
 
2.7.2.5 Guard Towers - The contractor shall construct four (4) guard towers in accordance with the contract 
documentation.  The following criterion applies to the guard tower construction: 

 
(a) Steel surfaces shall be provided with a galvanized coating.  Exposed surfaces shall be provided with a 

shop-primed finish in addition to the galvanized coating.  Commercial grade hinges are required on 
personnel door and awning windows – three hinges per window / door.  Door pull to be standard door 
pull product or can be fabricated out of metal or wood.  Product should be sturdy and functional. Install 
door stop in door frames on all sides.  Install slide bolts on all doors or some equivalent locking device.  
Contractor shall pre-drill holes in Plexiglas for attachment with screws.  Windows can be configured to 
swing up or to slide in a wood track in order to open. 

 
(b) The roof shall have a gutter and downspout system to evacuate rain accumulation.  The down spout shall 

run the entire height of the tower and drain at the finished ground level to a splash block.  The stairs and 
platforms shall be constructed per OSHA Standards, with entry to the tower through a lockable security 
door.  Guard Tower shall have electric unit heating and capable of maintaining a minimum temperature 
of 20 degrees C.  

 
(c) Guard towers shall be provided with general lighting and shall be fitted with one 360-degree Omni-

directional searchlight.  Do not use white lights inside guard towers.  Use red, blue, or black lenses in 
interior guard tower lighting. One weather-resistant duplex receptacle shall be provided as required for 
general use.  The area in the immediate exterior vicinity of the guard tower shall be provided with an all 
weather non-slip surface and shall be graded to sufficiently drain away from structure.  Provide conduit 
to the tower for installation of a future internal communication system. 
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(d) All four guard towers will be placed at an offset in the corners of the perimeter compound; Contractor 
will insure that all seismic requirements are met in the design and construction of the facility. 

 
2.8 ROAD NETWORK 
 
The Contract shall construct a parking area, roads, and walkways in accordance with the contract documentation. 
 
2.9 TRASH POINT 
 
The Contractor shall place, in a location convenient for easy removal, a trash collection point.  It shall be located 
outside the compound walls.  The trash point shall be a 1.8m X 1.8m concrete pad with a 1.8m tall wooden fence 
about the perimeter.  One side shall have a 1.2m wide gate entrance.  
 
2.10 DISTRICT HEADQUARTERS BUILDING 
 
The contractor shall site adapt and construct the District Headquarters building in accordance with the scope of 
work, technical specifications, and drawings.  The one story headquarters building shall be a 593.7 SM building 
consisting of a reinforced concrete foundation and floor slab, reinforced concrete masonry walls and a concrete roof 
slab with truss supported metal roof. 
 
This facility will contain the following functions: berthing of personnel; commander and other senior personnel 
berthing; kitchen/dining; latrines to include sinks, toilets, showers; security area to include holding cells, latrines, 
armory, and guard area; administrative space (offices and conference room, and utility rooms.  A covered area, 
outside of the building, shall be provided for storage of propane tanks.  The following criteria and guidance is 
provided: 
 
(1) Foundation work and floor - Construct the foundation in accordance with the contract documentation.  

Contractor will insure that all seismic requirements are met in the construction of this facility.  Foundation 
excavation shall extend a sufficient distance from walls and footings to allow for placing and removal of 
forms.  The Contractor shall direct surface water away from the excavation to prevent erosion and 
undermining the foundation by constructing diversion ditches, dikes, or other site grading.  

 
(2) Exterior and interior wall construction, interior columns, and roof - Construct the exterior and interior walls, 

interior columns, and roof in accordance with the contract documentation.  The Contractor will insure that all 
seismic requirements are met in the design and construction of this facility. 

 
(3) Security Area (Multi-purpose Police Security Area) - The Contractor shall construct a multi-purpose police 

security facility which includes a dining facility, berthing areas, admin spaces, armory, and holding cells in 
accordance with the contract documentation.   

 
(4) Holding cells - Construct holding cells in accordance with all contract documents.  The Contractor shall 

construct a walkway in the southern area of the two jail cells and allow personnel access from the guard room 
to the jail cells.  The holding cells will not have windows and each holding cell shall have reinforced concrete 
block walls or concrete and polystyrene panel walls.  Each holding cell will have an 11-13 gauge steel door 
with a dead-bolt lock.  The door shall have a pass-through slot for passing of food trays with a hinged cover 
lockable from the outside.  Built into the bottom of the door shall be a 0.3m wide by 0.5m tall door for 
passing a bucket in and out with a hinged cover lockable from the outside.  Install a 2.4m long bench securely 
bolted to the floor with a wall mounted steel bar.  Contractor will construct an Afghan toilet (Eastern style) 
oriented in the correct cultural direction with a screen about 1.3m high in front of the toilet.  Per design, 
separate gender holding cells will be constructed.  The Contractor shall install a digital video recorder and 
video monitoring equipment in the guard room and two surveillance cameras.  Each surveillance camera will 
be angled in the direction of the jail cells.  

 
(5) Armory - The armory will not have windows and shall have reinforced concrete block walls with an 11-13 

gauge steel door with a dead-bolt lock.  All cells of exterior and interior CMU walls shall be fully grouted 
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and reinforced with 16mm rebar at 40cm on center vertically and horizontally.  Roof slab shall be consisting 
of 200mm thick concrete slab reinforced with double layers of rebar. 

 
(6) Guard room - Construct, next to the front entrance of the Multi-Purpose Police Security Facility, a guard 

room in accordance with the contract documents, with access capabilities from the guard room to the jail 
cells.   

 
(7) Dining Facility (DFAC) – The Contractor shall construct a kitchen and dining area in accordance with the 

contract documents with the capability to prepare and feed 60 personnel at one sitting.  The Contractor shall 
provide stoves, countertops, electrical capacity and floor space for future refrigerators/freezers (not in 
contract) within the DFAC.  Fuel for cooking is discussed in paragraph 15 below.  Floor drains shall be 
incorporated into the dining area with the floor sloped to drain. Trench type floor drains shall be installed in 
the kitchen cooking and dishwashing areas. Hand wash stations in the entry vestibule shall be provided.  
Trough type sinks shall be used. Install a large wash basin with a low rim height designed for washing very 
large pots.  Fire protection is to be provided by fire extinguishers at easily accessible locations. 

  
(8) Berthing rooms - The Contractor shall construct multiple berthing rooms for males based on the population 

of 60 personnel.   Construct female berthing facilities to support a female population of 3 personnel.   
Sufficient berthing areas shall be constructed as open bay rooms in accordance with the contract 
documentation.  Ceiling fans shall be installed for ventilation. 

 
(9) Separate berthing rooms - Construct the District Police Commander’s and Mid-grade berthing facilities, 

which shall be located separately from the lower-grade berthing facilities in accordance with the contract 
documents.  Ceiling fans shall be installed for ventilation. 

 
(10) Toilet and shower facilities - Construct toilets, sinks and wash areas in accordance with the contract 

documents.  Separate male and female restrooms shall be constructed.  Electric cabinet heaters suitable for a 
wet environment shall be utilized to provide heat in the facility.  Electric hot water heaters shall be installed 
to provide hot water to the showers and sinks.  Shower stalls shall be large enough to allow room to dress and 
undress between an outer and inner shower curtain. Stalls shall be no less than 2m x 1.5m and shall have a 
solid door on the outside.  Showers shall contain a mixing valve for hot and cold water mixing.  There shall 
be a fixed shower head nozzle attached directly to the pipe.  All toilets shall be eastern style with wall-
mounted faucets.  Urinals are not required.  All sinks shall be trough type constructed of block and concrete 
with ceramic tile exterior and lining capable of withstanding abuse.  The building shall be constructed with 
exhaust fans to ventilate steam to the outside environment and, where required, insulated piping to prevent 
freezing of water pipes in winter. All water supply plumbing shall be exposed and galvanized.  

 
(11) Window and door installation - Caulk all joints between masonry and wood window and doorframes to 

prevent the passage of wind and water.  Material should be silicon applied with a caulking gun to a dry, clean 
surface.  

 
(12) Wall and ceiling finishes - Complete the wall and ceiling finishing/painting in accordance with the contract 

documentation.   
 

(a) Facilities besides the Multi-Purpose Police Security Facility, brick or CMU surfaces are to receive a 1cm 
plaster coat.  The contractor shall paint the interior walls and trim, and the interior ceiling of the 
building.  The surfaces include the interior wall space, the trim, windows, doors, and other interior items.  
The Engineer shall select colors.  All the walls will be painted with water-based paint and building 
exteriors shall be painted with acrylic based paint.  Water-based trim paint will be used for all wood 
surfaces such as doors, window frames, etc.  Contractor will paint according to the following schedule: 

 
PAINT SCHEDULE: 
 
All Surfaces    Water Based Primer  1 Coat 
Interior Walls     Water Based Paint  2 Coats 
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Interior Ceilings   Water Based Paint  2 Coats 
 
(b) All CMU, brick or other porous masonry surfaces shall receive a filler coat prior to finish coats.  All 

surfaces shall be free of dust, dry, and clean prior to painting.  Rooms shall be swept and cleaned before 
painting begins.  The time between coats shall conform to the time recommended by the manufacturer.  
In latrine and shower rooms (if required), use waterproof paint.  Contractor will clean up all paint drips, 
splatters, and spills on surfaces such that no paint stain remains.   

 
(13)  Communication - Complete all communication conduits lines to support the Multi-Purpose Police Security 

Facility and other areas of the HQ building in accordance with the contract documentation.  Provide conduit 
and wiring only.  An internal telecommunications system for the compound is not included in this contract. 

 
(14)  Electrical – Provide and install new electrical devices including light fixtures, light bulbs, light switches, 

receptacles, distribution panels, conductors, junction boxes, conduit and other items as shown schematically 
on the electrical drawings.  The contractor is responsible to wire all facilities.  The contractor shall construct 
and install according to the lighting plan, the ac distribution board, the lighting distribution board and the 
power distribution board.   

 
(15) Fuel source for heating/cooking – The contractor shall use propane for heating and cooking, if the Contractor 

confirms that propane is readily available in the location(s) within the scope of work.  The Contractor shall 
develop a report confirming the availability or non-availability of propane and provide to the COR.  This 
report will be considered a site specific submittal and provided on the schedule described above.  In the event 
that propane is not available, then heating and cooking will be accomplished using wood stoves.  Proper 
ventilation shall be required to assure that fumes/smoke does not build up within the facility. 

 
(16) Fire extinguishers shall be installed where indicated in the contract documentation. 
 
(17) Concrete stoops shall be provided at all exterior doors. 
 
(18) Plumbing 

 
(a) Unless noted elsewhere, the following typical plumbing fixtures shall be provided: 
 
(b) Eastern Water Closet with flush tank assembly - Enameled cast iron, recessed floor mounted. Provide a 

cold water spigot 300mm above finished floor on the right (from a perspective of standing inside of the 
cubicle and looking out) sidewall of the cubicle. 

 
(c) Lavatories - Multiple wall mounted faucets mounted over a CMU block basin, finished with ceramic tile, 

and sloped to a single drain. 
 
(d) Shower - Provide valves for manual mixing with hot and cold water. In addition to a showerhead, 

provide each shower stall with a threaded faucet approximately 1.2m AFF with hot and cold-water 
controls, mixing valve and a diverter type valve so water can be directed to either the shower or to the 
lower faucet.  

 
(e) Kitchen Sinks - Single Bowl size as indicated on plans, corrosion resisting formed steel. Faucet bodies 

and spout shall be cast or wrought copper alloy. Handles, drain assembly, and stopper shall be corrosion 
resisting steel or copper alloy. 

 
(f) Grease Interceptor - Steel construction, manual cleaning type with removable checker plate cover, 

complete with flow control valve.  
 
(g) Shower Drain - Cast iron construction with galvanized body, integral seepage pan, and adjustable 

perforated or slotted chromium plated bronze, nickel-bronze, or nickel brass strainer consisting of a grate 
and threaded collar.  
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(h) Trench Drain - Cast iron construction with galvanized body, integral seepage pan, and adjustable 

perforated or slotted chromium plated bronze, nickel-bronze, or nickel brass strainer consisting of a grate 
and threaded collar.  This style of drain shall be employed in the kitchen area of the DFAC in response to 
kitchen cleaning practices of the local national staff.  Also, access needs to be provided to the solids 
collector for routine emptying. 

 
(i) Room hose bibs and floor drains shall be provided as required.  Kitchen hose bibs to be supplied with 

connecting hose on reel including approximately 12m of hose.  Provide clean-up spray nozzle with hose 
assembly. 

 
(j) Floor drains shall be provided in each room that contains a water source.  Floor drains shall be provided 

in the mechanical equipment and toilet rooms as required.  Drains shall be located near toilet partitions in 
toilet rooms.  In mechanical rooms, floor drains shall be provided to avoid running drain piping long 
distances above or over the floor.  Toilet room floor drains are similar except are provided with built-in, 
solid, hinged grate.  A trench drain shall be provided for the Kitchen. All waste and vent piping shall be 
provided in accordance with the latest edition of IPC. Drain outlet shall use p-trap system to trap sewer 
gases.  P-trap drain should be a one-piece system without removable parts. 

 
 
3.  SUBMITTAL SCHEDULE 
 
Note: The contractor shall provide separate submittal sets for each of the construction sites described in this 
contract.  
 

Description Required by Specification 
Section: 

Due by: 

Charrette 01010, 2.1.1 Scheduled by Government within 10 
days of NTP 

Schedule of Project Site Completions 01010, 1.5  
 

10 days after NTP 

Programmatic Master Site Plan 01010, 2.1.1 20 days after NTP 
Site Specific Submittals 01010, 1.5 Per schedule provided in Paragraph 1.5 
Conference minutes 01335, 3.7.1 Within 7 days of each conference 
Contractor information 01312, 1.6.1.1 Within 14 days of receipt of QCS 

software from the Government 
Subcontractor administrative data 01312, 1.6.1.2 Within 14 days of receipt of QCS 

software from the Government 
Initial project schedule submission 01321, 3.3.1 Within 10 days of notice to proceed 
Updated project schedule 01321, 3.4.1 Within 4 days of Bi-weekly progress 

meeting 
Form 4288 identifying items 
requiring formal submittal 

01335, 3.2.2 Within 14 days of notice to proceed 

Quality Control Plan 01451A, 3.2 Within 14 days of notice to proceed 
Daily CQC report 01451A, 3.9 Daily 
Quality control plan coordination 
meeting 

01451A, 3.3 Before construction start 

Accident Prevention Plan 01525, 1.8 7 days prior to date of preconstruction 
conference 

Activity Hazard Analysis 01525, 1.9 7 days before start of each construction 
phase 

AS-Built Documents  Upon Completion 
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Construction Site Locations 
Uniformed Police District Headquarters 

 
 

  

 Site Location  Province 

Charkent  Balkh  
Dahdadi    Balkh 
  Kaldar Balkh  
Kholm   Balkh  

 Koshendah  Balkh 
 Marmol  Balkh 
Shorteipa    Balkh 

Zaree  Balkh  
 Feroz Kakhcheer Samangan  

Khuram-o-Sarbagh    Samangan 
Roi-Do-Ab Samangan 
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SECTION 01015 
 

TECHNICAL REQUIREMENTS 
 

1. GENERAL 
 
The Contractor's site adaptation of the design and construction must comply with technical requirements contained 
herein. All requirements set forth in Section 01010 (Scope of Work) but not included in the Technical 
Requirements, shall be considered as set forth in both, and vice versa. The Contractor shall provide design and 
construction using the best blend of cost, construction efficiency, system durability, ease of maintenance and 
environmental compatibility. 
 
These design and product requirements are minimum requirements. The Contractor is encouraged to propose 
alternate design or products (equipment and material) that are more commonly used in the region; will be equally or 
more cost effective or allow for more timely completion, but furnish the same system durability, ease of 
maintenance and environmental compatibility. The Contractor will be required to submit information as requested 
by the Contracting Officer to make a comparison of the proposed alternate. All variations must be approved by the 
Contracting Officer. 
 
1.1 ASBESTOS CONTAINING MATERIALS 
 
Asbestos containing material (ACM) shall not be used in the design and construction of this project.  If no other 
material is available which will perform the required function or where the use of other material would be cost 
prohibitive, a waiver for the use of asbestos containing materials must be obtained from the Contracting Officer. 
 
1.2 SAFETY  
 
1.2.1 Unexploded Ordnance (UXO).  The Contractor shall perform search and clearing operations for clearance 
of mines and UXOs and provide the government a letter indicating that the site is clear of unexploded ordnance and 
is available for construction operations to proceed. The Contractor shall be responsible for clearing the entire site of 
all mines and unexploded ordnance (UXO). All mine and UXO clearing shall be done in accordance with the 
International Mine Action Standards (IMAS), or Afghanistan Mine Action Standards (AMAS) whichever is more 
stringent, and clearance shall be accomplished to the anticipated foundation depth. These standards can be found at 
http://www.mineactionstandards.org/imas.htm. No work will commence in any area that has not been cleared. If 
during the performance of the work under this contract, the Contractor encounters U.S. UXO, the Contractor is to 
immediately stop work in this area and notify the Contracting Officer. 
 
NOTE: For previous de-mining information, the following points of contact from the UN Mine Action Center for 
Afghanistan are provided: 
 
Reiko Kurihara, project manager, email reiko@unmaca.org 
Cell phone: +93 070 284 686 
 
Sandy Powell, chief Operations Officer, sandy@unmaca.org 
Cell phone: +93 (0) 79 330 992 
 
1.2.2 Unexploded Ordnance (UXO) Safety Support During Construction.  It is the responsibility of the 
Contractor to be aware of the risk of encountering UXO and to take all actions necessary to assure a safe work area 
to perform the requirements of this contract. If after the entire site has been cleared of UXO/mines per the 
International Mine Action Standards (IMAS) and clearance is done to the anticipated foundation depth, the 
Contractor becomes aware of or encounters UXO or potential UXO during construction, the Contractor shall 
immediately stop work at the site of the encounter, move to a safe location, notify the COR, and mitigate any delays 
to scheduled or unscheduled contract work. The Contractor shall remove and dispose of UXO’s per the 
International Mine Action Standards (IMAS). These standards can be found at http://www.mineactionstandards.org. 
The Contractor assumes the risk of any and all personal injury, property damage or other liability, arising out of and 
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resulting from any Contractor action hereunder. In these cases the contractor shall be required to identify and 
dispose of the ordnance. 
 
1.2.3 Explosives Safety. General safety considerations applicable to personnel, both essential and non-
essential, at project sites where UXO may be encountered include:  

(a) Do not carry fire or spark-producing devices.  
(b) Do not conduct explosive or explosive-related operations without approved procedures and proper 

supervision and UXO safety support.  
(c) Do not become careless by reason of familiarity with UXO or the reported probability level of UXO 

contamination.  
(d) Do not conduct explosive or potentially explosive operations during inclement weather.  
(e) Avoid contact with UXO except during UXO clearance operations.  
(f) Conduct UXO-related operations during daylight hours only.  
(g) Employ the "buddy system" at all times. 
  

1.2.4 Activity Hazard Analysis (AHA) Briefings. 
(a) Activity Hazard Analysis's shall be prepared in accordance with the Corps of Engineers Safety and 
Health Requirements Manual, EM 385-1-1.  
 
(b) Hazard analyses will be prepared and briefed by personnel that are knowledgeable in UXO and 
explosives safety standards and requirements. These personnel should understand the specific operational 
requirement and hazard analysis methodologies. A hazard analysis will be performed for each activity to 
determine the significance of any potential explosive-related hazards. Explosive residues may be 
discovered or exposed during UXO operations in the form of powder or various granular and powder 
based pellets. These contaminants can enter the body through the skin or by ingestion if proper personal 
hygiene practices are not followed. Explosive fillers such as white phosphorus are dangerously reactive in 
air and acute exposure can result in serious injury to the skin, eyes, and mucous membranes. They are also 
a fire hazard.  

  
1.2.5 Safety requirements (or alternatives) that will either eliminate the identified hazards, mitigate or control 
them to reduce the associated risks to an acceptable level will be developed. The adequacy of the operational and 
support procedures that will be implemented to eliminate, control, or abate identified hazards or risks will then be 
evaluated and a second risk assessment completed to verify that a satisfactory safety level has been achieved. 
  
1.2.6 The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing 
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of notification. If the 
Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken. The Contractor shall make no part of the time lost due to 
such stop orders the subject of claim for extension of time or for excess costs or damages.  
 
1.3 LIMITATION OF WORKING SPACE 
 
The Contractor shall, except where required for service connections or other special reasons, confine his operations 
strictly within the boundaries of the site. Workmen will not be permitted to trespass on adjoining property. Any 
operations or use of space outside the boundaries of the site shall be by arrangement with all interested parties. It 
must be emphasized that the Contractor must take all practical steps to prevent his workmen from entering adjoining 
property and in the event of trespass occurring the Contractor will be held entirely responsible. 
 
Areas located immediately outside the construction area are known to contain mines and unexploded ordnance 
(UXO).  Contractors assume all risks when venturing in or out of the designated work area. 
 
1.4 TEMPORARY STRUCTURES 
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The Contractor shall erect suitable temporary fences, lighting, and necessary structures to safeguard the site, 
materials and plant against damage or theft and for the protection of the general public and shall adequately 
maintain the same throughout the course of the contract. 
  
1.5 SUBCONTRACTORS 
 
Compliance with the provisions of this section by subcontractors will be the responsibility of the contractor. 
 
1.6 LIST OF CODES AND TECHNICAL CRITERIA 
 
The following codes and technical criteria and those referenced therein shall be required for this project.  
References within each reference below shall be required and adhered to.  This list is not exhaustive and is not 
necessarily complete. 
 

- American Water Works Association, ANSI/AWWA C651-99 standard 
- Army TM 5-853-1, Security Engineering, vols. 1 through 4, 12 May 1994 
- ASCE 7-02, Minimum Design Loads for Buildings and Other Structures, 2002 
- ASTM - American Society for Testing and Materials 
- AWS - American Welding Society 
- EIA ANSI/TIA/EIA-607: (1994) Commercial Building Grounding/Bonding Requirement Standard. 
- Factory Mutual (FM) Approval Guide-Fire Protection (2002). 
- IBC - International Building Code (and its referenced codes including those inset below) 
- IPC – International Plumbing Code 
- Lighting Handbook, IESNA, latest edition 
- Codes and Standards of the National Fire Protection Association (NFPA) 
 [As applicable and enacted in 2003, unless otherwise noted]. 
- NFPA 10, Portable Fire Extinguishers, 2002 edition 
- NFPA 70, National Electrical Code, 2005 edition 
- International Mine Action Standards, latest edition; see http://www.mineactionstandards.org for copy of 

standards. 
- UFC 1-200-01, Design:  General Building Requirements, 31 July 2002 
- UFC 3-240-03, Operation and Maintenance:  Wastewater Treatment System Augmenting Handbook 
- Underwriters' Laboratories (UL) Fire Protection Equipment Directory (2002). 

 
The publications to be taken into consideration shall be those of the most recent editions. Standards other than those 
mentioned above may be accepted if the standards chosen are internationally recognized and meet the minimum 
requirements of the specified standards. The Contractor shall be prepared to submit proof of this if requested by the 
Contracting Officer. 
 
 
2.  SITE DEVELOPMENT 
 
The project includes furnishing all materials, equipment and labor for constructing water, sanitary sewer and storm 
sewer systems, as applicable.  Work also includes, but is not limited to, geotechnical and topographic surveys, site 
clearing and grading, demolition, installation of roads and sidewalks, perimeter wall and gates, entry control points, 
and other facilities as described in Section 01010. 
  
2.1 GEOTECHNICAL, FOUNDATIONS, AND SURVEY 
 
2.1.1 General.  The foundations shall be constructed using reinforced concrete materials as shown on the 
drawings and stated in the specifications. A bearing capacity of 0.75 kg/sq. cm was assumed and used in designing 
the building foundations; see foundation plans and paragraph 5, STRUCTURAL. The contractor is responsible for 
performing a geotechnical investigation to determining if the assumed bearing capacity and foundations as shown 
and designed will perform satisfactory. The maximum allowable settlement between footings shall be less than 2.5 

Page 63 of 263



W917PM-07-R-0060 
 
 

 

cm. If the contractor determines, after completing his geotechnical investigation, that the foundations as designed 
will not perform satisfactory, the contractor shall redesign the foundations accordingly. The contractor is 
responsible for the design and construction of the foundations.   
 
2.1.2 Geotechnical Investigation.  The contractor shall perform a site specific geotechnical investigation to verify 
the foundations, pavements, material, earthwork and any other geotechnically related items shown on the contract 
drawings and specifications will perform satisfactory. The contractor shall determine all necessary geotechnical 
conditions by appropriate field and laboratory testing and analyses.  
 
2.1.3 Geotechnical Qualifications.  A geotechnical engineer or geotechnical firm responsible to the contractor 
shall develop all geotechnical engineering design parameters.  The geotechnical engineer or geotechnical firm shall 
be qualified by: education in geotechnical engineering; professional registration; and a minimum of ten (10) years of 
experience in geotechnical engineering design. 
 
2.1.4  Design Certification.  The contractor shall certify in writing that the design of the project has been 
developed consistent with the site-specific geotechnical conditions.  The certification shall be stamped by the 
geotechnical engineer of the geotechnical firm and shall be submitted with the final design. 
 
2.1.5 Survey and Mapping 

2.1.5.1 General Work to be performed - Conduct topographic survey, mapping and documentation of 
the project site to include surface physical features, buildings, existing utilities, hydrological, geological, 
botanical or other physical conditions that could impact design.  Topographic survey data shall include 
horizontal and vertical (H&V) controls.  The limits of the survey shall be 10 meter outside of the 
anticipated construction area and 15 meter wide along utility lines to be replaced.  
 
2.1.5.2 For Horizontal and Vertical Control, the surveyor shall use established monuments, if available.  
If monuments have been destroyed or do not exist, the mapping shall be based on WGS84 geodetic system 
and converted to UTM coordinates.  All site plans and master plans shall be drawn in the following 
projection and datum for incorporation into the U.S. Army Corps of Engineers GIS system: WGS 1984 
UTM Zone 42 N. The horizontal and vertical control established on site shall be a closed loop with third 
order accuracy and procedures.   
 
2.1.5.3 All of the existing control points used at the site shall be plotted at the appropriate coordinate 
point and shall be identified by name or number, and adjusted elevations. 

 
2.2 ENVIRONMENTAL PROTECTION 
 
2.2.1 Applicable Regulations.  The Contractor shall comply with all Afghani laws, rules, regulations or standards 
concerning environmental pollution control and abatement with regard to discharge of liquid waste into natural 
streams or manmade channels.  The contractor shall review local environmental regulations with the contracting 
officer prior to design and discharge of any liquid wastes into natural streams or manmade channels.   
 
2.2.2 Notification.  The Contracting Officer will notify the Contractor in writing of any observed non-
compliance with the foregoing provisions.  The Contractor shall immediately take corrective action.  If the 
Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an order stopping 
all or part of the work until satisfactory corrective action has been taken.  No extension of time or damages will be 
awarded to the Contractor unless it was later determined that the Contractor was in compliance. 
 
2.2.3 Spillages.  Measures shall be taken to prevent chemicals, fuels, oils, greases, bituminous materials, waste 
washings, herbicides and insecticides, and construction materials from polluting the construction site and 
surrounding area. 
 
2.2.4 Disposal.  Disposal of any materials, wastes, effluents, trash, garbage, oil, grease, chemicals, etc., shall be 
taken to a dumpsite off site and subject to the approval of the Contracting Officer.  Burning at the project site for the 
disposal of refuse and debris will not be permitted. 
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2.3  CIVIL SITE DEVELOPMENT 
 
2.3.1 Site Plan.  The contractor shall locate the facilities in general agreement with the drawings included and 
any requirements in these technical specifications.  All buildings, roads, parking areas, entry control points, guard 
towers, fence, utility structures, and other site features shall be clearly defined and dimensioned on the site plan.  
Buildings shall be located to provide access for emergency vehicles and fire fighting.  Roads and parking areas shall 
be designed for turning radius of the largest vehicle entering the compound.  
 
2.3.2 Demolition.  Demolition shall include removal of all structures, foundations, pavements, and utilities, and 
clearing and grubbing.  All refuse and debris shall be disposed of off site.  Holes and depressions shall be 
backfilled. Fill materials shall be composed of satisfactory soils or aggregates defined in ASTM D 2487 as GW, GP, 
GM, SP, SM, SW, CL-ML.  Minimum soil compaction shall be 95 percent of maximum density as defined in 
ASTM D 1557. 
 
2.3.3 Grading and Drainage.  The contractor will provide all necessary site grading to insure adequate drainage 
so that no buildings or pavements will be flooded due to a rainfall of a 10-year frequency.  Drainage of the area 
should be compatible with the existing terrain.  Building floor elevations shall be a minimum 150 mm above finish 
grade. Finished grades shall slope away from the building on all sides at a minimum of 2%. 
 
2.3.4 Paving. 

2.3.4.1 Roads.  Contractor shall construct roads and parking areas using aggregate surface.  Subgrade 
shall be a minimum of 150mm (6 inches) minimum in depth scarified and compacted to 95% proctor 
density.  Aggregate surfacing shall be a minimum of 150mm (6 inches).  If geotechnical report indicates 
that thicker pavement sections are required then the Contractor shall adjust thicknesses accordingly.  
Aggregate surfacing material must be well graded, durable aggregate uniformly moistened and 
mechanically stabilized by compaction.  Degree of compaction shall be expressed as a percentage of the 
maximum density obtained by the test procedure presented in ASTM D 1557or equivalent DIN, BS, or EN 
standards. 
 
2.3.4.2 Bridges and Site Grading Plan.  The Contractor shall notify the Contracting Officer 
immediately if initial site survey determines that area hydrology requires major drainage structures or 
bridges.  The contractor shall design a site grading plan that provides positive drainage and minimizes the 
requirement for major structures in a cost effective manner.  Drainage shall be designed for a 10 year storm 
frequency. 
 
2.3.4.3 Sidewalks.  Sidewalks shall be provided to connect parking areas with buildings and adjoining 
buildings where foot traffic is anticipated.  Sidewalks shall be constructed with aggregate surfacing. 
Aggregate surfacing shall be 100mm (4 inches).  Aggregate surfacing material must be well graded, 
durable aggregate uniformly moistened and mechanically stabilized by compaction. 

 
2.3.5 Masonry/Stone Compound Walls. 

2.3.5.1 Exterior Compound Wall.  Construct perimeter walls where indicated on the site plan from 
masonry or native stone when available, as shown on drawing details.  Install outriggers and single-strand 
concertina wire on top of the wall.  The walls shall measure at least 2.4 m high with a thickness of the 
walls not less than 0.60 m. 
 
2.3.5.2 Gates.  The gates shall be swing type.  Hinged gates shall be a pair of 3.65 m wide x 2.4 m high 
leafs, constructed of a steel tube frame and steel tube intermediate posts and rails.  The design of the gates 
shall insure that it is dimensionally stable, square, true and planar. Gate leafs shall not rack or deflect when 
install on its hinges. Gates shall have a sufficient number of hinges, anchor mounted to the exterior 
masonry walls, to support each gate leaf. Provide a locking mechanism that holds the gates together when 
in the closed position as well as a drop bolt that engages a steel sleeve embedded in the pavement.  
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2.3.5.3 Reinforced Barbed Tape.  Reinforced barbed tape shall be 600 mm diameter concertina style 
coil consisting of 31 loops.  Each loop shall consist of 19 barb clusters per loop.  Adjacent coils loops shall 
be alternately clipped together at three points about the circumference to produce the concertina effect 
upon deployment.  Spacing between attachments points when deployed shall be 400 mm.  The reinforced 
barbed tape shall be fabricated from 430 series stainless steel with hardness range of Rockwell (30N) 37-
45 conforming to the requirements of ASTM A 176.  Each barb shall be a minimum of 30.5 mm (1.2 inch) 
in length, in groups of 4, spaced on 102 mm (4 inch) centers.  The stainless steel core wire shall have a 2.5 
mm (0.098 inch) diameter with a minimum tensile strength of 895 MPa.  Sixteen gauge stainless steel 
twistable wire ties shall be used for attaching the barbed tape to the barbed wire.  The reinforced barbed 
tape shall be equivalent to NSN:  5660-01-457-9852. 
 
2.3.5.4 Outriggers.  Outrigger supporting arms shall be “Y” shaped with post securely embedded into 
the top of the wall.  Posts shall conform to ASTM F 1083, Pipe, Steel, Hot Dipped Zinc Coated 
(Galvanized) Welded.   
 
2.3.5.5 Vehicle Barriers. 
(1) Active Barriers.  Active barriers shall be tire shredder type with manual latch down capability.  
Shredders shall extend the entire width of the roadway opening where installed. 
 
(2) Drop Arm Gates.  The height of the beam shall be a minimum of 30 inches above finished grade.  The 
crash beam must be capable of blocking a minimum road width of 4.0 meters.  The crash beam shall be 
manually raised and lowered with less than 60 pounds of force. The end of the crash beam should include a 
locking pin with padlock acceptance for securing the beam when it is in the down position. 
 
(3) Passive Barriers.  Barriers shall be concrete blocks of one meter by one meter by one meter 
dimensions.  Similar arrangements of large stones (one cubic meter size), concrete filled 55-gal drums or 
equal sized obstacles may be used. 

 
2.3.6 Civil Utilities 

2.3.6.1 General.  The design of the water and sanitary systems shall be sized to provide flow and 
discharge based on a fixture unit basis.  The design drawings shall show all utility lines, line sizes, valves, 
manholes, disinfection systems, and applicable details associated with water and sanitary system designs.  
Specifications covering water lines, valves, pumps, controls, sanitary sewers and storm sewers shall be 
submitted as part of the design and shall require standard materials that are available in-country.  
Contractor shall install and connect exterior sanitary sewer collection and water supply piping to service 
connection points of each facility. 
 
2.3.6.2 Water Supply and Distribution. 
(1) General.  Construct a water supply system for the compound, to include all facilities, in accordance 
with the contract documentation.  Construction shall include development of a ground well water source; 
provide water well pump(s) and service booster pumps, chlorination and water storage tank(s).  Storage 
tank(s) on the roof of the Headquarters building shall be used to provide sufficient water pressure.  Should 
sufficient pressure not be achieved, then pumps will have to be provided.  Tank capacity shall be at least 
3,000 gallons (1 day at a use of 50 gal per person per day).  The tank shall be installed on the roof of the 
headquarters building as indicated on the drawings. 
 
The Contractor shall install water distribution mains, branches, laterals, lines and service connections to 
include all pipe, valves, fittings and appurtenances.  Exterior water line construction shall include service 
to all buildings as described in the scope of Work.  The required Average Daily Demand (ADD) is 50 
gallons per capita per day (gpcd).  Provide one outside water tap per building for landscaping purposes.  
All new water wells shall be located inside the compound. 
 
(2) Water well(s).  The contractor shall construct water well(s) inside the compound, to provide sufficient 
supply for the facility.  If unavailable within the compound, Contractor shall notify the COR for resolution.  
Off site water wells then may become a possibility.  Unless noted elsewhere, wells shall be capable of 
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supplying one day demand with 16 hours of pumping time.  Well construction shall be in accordance with 
AWWA A100 Water Wells.   
 
(3) The following is a list of tasks required in the well drilling:  
  

(a) Drilling to a depth of 20 meters below the water table with power auger or drill. 
 
(b) Casing, sealing, and wellhead construction per Specifications below. 
 
(c) Installing pump, power source and associated suction and discharge piping per specifications 
below. 
 
(d) Testing per Specifications below: 

 
* Well installation - Well shall be drilled or augured to a minimum depth of 20 meters below the 
existing water table.  Refer to contract documentation (drawings and technical provisions) for 
installation of well and pump. 
 
* Casing - In unconsolidated material, casing shall be extended to the top of the well screen.  In 
rock formations (drilled wells) the hole may be left open with casing extended 3 meters into the 
rock formation.  All wells will be cased 0.5 m above grade (i.e., base of pit, ground surface, etc.) 
and be fitted with a lockable cap with air gap (vacuum relief during pumping).  Each section of 
casing will be joined with standard couplings and full-threaded joints, or by proper welding, so 
that all joints are sound and watertight. Well casing alignment shall not interfere with the proper 
installation and operation of the pump.  The bottom of the casing will be fitted with a metal or 
PVC well screen that will permit maximum transmission of water without clogging. The minimum 
length of screen shall be at least 3 meters.  A base plate with reverse ball valve (check valve) will 
be placed at the base of the screen.  A watertight Pump suction pipe, 10 inch, will be placed inside 
the casing, with a submerged piston pump cylinder at the base of the pipe.  The piston pump 
cylinder will be no more than 1.5 m from the base of excavation.  The pump suction pipe will 
have a weep hole in pipe 2.0 meters below grade. Casing size shall be 100mm to 200mm in inside 
diameter.  Casing material shall be Schedule 40 steel, Schedule 40 PVC, or equivalent material.   
 
* Sealing - The drilling process will create a hole (borehole) larger than the casing.  The entire 
space between the casing and the edge of the borehole will be filled with either gravel, 
overburden, or concrete as follows: 

a. The upper 3 meters of the well bore will be sealed with cement grout. Grout shall be 
placed in one continuous mass and be impermeable.  

b. The space around the well screen will be filled with crushed stone or gravel (gravel 
pack). Average gravel particle size will be approximately 1 centimeter in diameter.   

 c. The space between the top of the gravel pack and the base of the grout seal may be 
backfilled with overburden or other clean earth material.  
 

* Disinfection - Disinfection of the source will be provided in accordance with locally accepted 
methods and standards.  At a minimum the source will be developed until all suspended material 
associated with drilling have been removed. 

 
* Source protection - Surface drainage within 30m of wellhead will ensure no ponding, flooding 
or collection of runoff adjacent to the well.  This can be accomplished through surface grading or 
use of gravel drains to modify site drainage in the vicinity of the well.  Contractor will identify all 
sources of contamination and ensure the proposed well site meets minimum standoff distances as 
indicated below: 

a. Sewage storage areas (outhouses, tanks, individual sewage pits) - 30m 
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b. Septic fields (infiltration galleries) - 30m 

c. Animal pens and yards - 60m 

d. Fuel storage, engine maintenance/repair - 30m 
 

* Pumps - A standard hand pump will be attached to well with approved seal and air gap with 
concrete pad around it. 
 
* Crushed stone for well sealing - Shall consist of crushed stone containing angular shapes and 
surfaces with no rounded surfaces with the following gradation: 

 
   Sieve Size        % Total Wt. Passing 
     12.5 mm      100 
     4.75 mm   75 +/- 13 
     1.18 mm   25 +/- 15 
       75 um   8 +/- 4 
 

All aggregate shall contain less than 5% of shale, clay lumps, coal, lignite, soft or unfragmented 
stone, or other deleterious materials. 
 
* Cement Grout for well sealing - Mixture shall consist of one part Portland cement to 4 parts 
washed sand.  Water shall be mixed to produce a flowable consistency in order to fill all cracks 
and voids around the well casing. 
 
* Concrete - Mixture shall consist of seven sacks per cubic meter.  Each sack is 49 kg of Portland 
cement.  The mix ratio shall be 1:2:4 (Portland cement: sand: crushed angular aggregate (12.5 mm 
max)). 
 
* Quality control and testing  

a. Pump Testing.  In order to ensure that the source is capable of providing the required 
demand capacity, the completed well shall be tested for yield and drawdown by pumping at a 
minimum sustained rate of 20 liters/minute for four hours duration.  The well must maintain a 
minimum head under sustained pumping conditions of ¼ the depth of the well. (For example, 
for a 40m deep well, head should be maintained at 10m from the bottom of the well).  

b. Water quality testing.  Water will be provided from the source that is acceptable for the 
intended use. Sources that do not meet the requirements of the intended use will be deemed 
unacceptable and another source must be established at no additional cost.  Water quality 
testing (i.e., bacteria, chemical, turbidity, etc.) will be conducted in accordance with locally 
accepted methods and standards. 

c. Well house.  At new wells, construct a permanent well house.  The floor of the well 
house shall slope away from the casing approximately 1 cm per 100 cm (1/8” per foot).  Floor 
of well house shall be above floodplain.  The well house design should be such that the well 
pump, motor and drop pipe could be removed readily.  The well house shall protect valves 
and pumping equipment plus provide freeze protection for the pump discharge piping beyond 
the check valve.  The well house shall be insulated.  The well house shall have door locks and 
hatch lock on roof.  The well is to be drilled at a location recommended in writing by the 
contractor.  The water source should be located at the highest elevation possible within the 
adjacent area and must be a minimum of 30meters from any septic/sanitary system.  The well 
house shall have a 2.4 meter high chain link security fence with gate surrounding it.  The 
fence and gate shall be topped with barbed wire and outriggers. 

d. The site population is 60 personnel. 
 

2.3.6.3 Sanitary Sewer 
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(1) Construct a sanitary sewer system in accordance with the contract documentation, providing service 
from all buildings requiring sewage collection.  Leach fields and septic tanks are specified in the contract 
documentation.  Leach fields and septic tanks are to be located outside the perimeter compound (see site 
plan).  If leach field is found to be unsuitable, the Contractor shall notify the COR.  Septic tank capacity 
shall be a minimum of 3000 gallons.  Leach field shall be sized to accommodate the average daily flow of 
2400 gallons per day. 
 
(2) Exterior sanitary sewer line construction includes service to all buildings requiring sewage collection.  
Contractor shall construct the sanitary sewer collection system using finished floor elevations.  Main 
collection sewers will follow the most feasible route to the point of discharge.  The sewer collection system 
shall be constructed to accommodate the facility.  Construction required shall include appurtenant 
structures and building sewers to points of connection with Building drains 1.5m outside the building, to 
which the sewer collection system is to be connected. 
 
(3) The Contractor shall use the following criteria where possible to provide a layout which is practical, 
economical and meets hydraulic requirements: 

 
(a) Follow slopes of natural topography. 
 
(b) Avoid routing sewers through areas which require extensive restoration or underground 
demolition. 
 
(c) Avoid areas of high groundwater and placement of sewer below the groundwater table. 
 
(d) Locate manholes at change in direction, size or slope of gravity sewers. 
 
(e) Use straight sections between manholes, curved alignment shall not be permitted. 
 
(f) Avoid placing manholes where the tops will be submerged or subject to surface water inflow. 
 
(g) Evaluate alternative sewer routes where applicable. 
 
(h) Verify that final routing selected is the most cost effective alternative that meets service 
requirements. 

 
(4) Protection of water supplies - Unless noted elsewhere, the Contractor shall construct an appropriate 
size leach field outside the district headquarter compound; ensure that the sewer design meets the following 
criteria: 

 
(a) Sanitary sewers will be located no closer than 15m horizontally to water wells or reservoirs to be 
used for potable water supply. 
 
(b) Sanitary sewers will be no closer than 3m horizontally to potable water lines; where the bottom of 
the water pipe will be at least 305mm above the top of the sanitary sewer, horizontal spacing shall be a 
minimum of 1.8m. 
 
(c) Sanitary sewers crossing above potable water lines shall be constructed of suitable pressure pipe 
or fully encased in concrete for a distance of 2.7m on each side of the crossing.  Pressure pipe will be 
as required for force mains in accordance with local standards and shall have no joint closer than 0.9m 
horizontally to the crossing, unless the joint is encased in concrete. 
 
(d) Sanitary sewers shall be constructed to allow flow at 90 to 95 percent full.  Sanitary sewer 
velocities shall be designed to provide a minimum velocity of 0.6 meters per second (mps) at the ADD 
flow rate and a minimum velocity of 0.8 to 1.05 mps at the peak diurnal flow rate.  In no case shall the 
velocity drop below 0.3 mps, to prevent settlement of organic solids suspended in the wastewater.  
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Pipe slopes shall be sufficient to provide the required minimum velocities and depths of cover on the 
pipe.  Unless otherwise indicated.  Gravity sewer pipe shall be installed in straight and true runs in 
between manholes with constant slope and direction.  Adequate cover must be provided for frost 
protection.  A minimum cover of 80cm will be required to protect the sewer against freezing. 
 
(e) The Contractor shall provide standard depth manholes (MH), that best meets the specific depth 
required, with an inside dimension of 1.2 meters.  Manholes shall be made of cast-in-place reinforced 
concrete with reinforced concrete cover.  The manholes, frames and covers shall be traffic rated, H-20 
load rating.  All manholes shall be provided with a concrete bench with a flow line trough, smoothly 
formed to guide waste flow to the outlet pipe from the inlet pipe(s).  The top surface of the bench shall 
be above the crown of all pipes within the manhole.  All surfaces of the bench shall be sloped 
smoothly toward the trough to guide flow, even under peak flow conditions. 
 
*  Manholes are required at junctions of gravity sewers and at each change in pipe direction, size or 
slope, except as noted hereinafter for building connections. 
 
*  Spacing.  The distance between manholes must not exceed 120m in sewers of less than 460mm in 
diameter.  For sewers 460mm and larger, a spacing of up to 180m is allowed provided the velocity is 
sufficient to prevent the settlement of solids. 

 
2.3.6.4 Storm Drainage System 
(1)  Hydraulic Design.  New storm drain pipes, if required, shall be designed for gravity flow during the 
10-year design storm unless otherwise approved by the Government. The hydraulic grade line shall be 
calculated for the storm drain system and all energy losses accounted for.  
 
(2) Manholes.  Diameter of manholes shall be large enough to accommodate pipes entering/exiting the 
manhole. Manhole cast iron frames shall have a minimum opening diameter of 600mm.  
 
(3)  Area Inlets.  Area inlets shall be properly sized and designed to accommodate the design flows.  
 
(4)  Head walls and Flared End Sections.  Unless otherwise approved, head walls or flared end sections 
shall be provided at the ends of culverts and at storm drain outfalls. Protection from erosion and scouring at 
head wall and flared end section outfalls shall be provided as needed.  
 
(5)  Culverts.  Culvert pipes shall have a minimum diameter of 450mm wherever possible.  
 
(6)  Storm Drain and Culvert Pipe.  The Contractor shall select the appropriate storm drain and culvert 
pipe materials from local sources.  Pipe, bedding, and backfill shall be of adequate strength (or stiffness) to 
support the earth, live, and construction loads imposed on the pipe.  

 
2.3.7 Trash Point.  The Contractor shall place, in a location convenient for easy removal, a trash collection point.  
It shall be located outside the compound walls.  The trash point shall be a 1.8 m x 1.8 m concrete pad with a 1.8 
meter tall wooden fence about the perimeter.  One side shall have a 1.2 m wide gate entrance.  
 
3.  NOT USED 
 
4. ARCHITECTURAL 
 
4.1  GENERAL 
 
All material approved shall become standardized material to be used throughout the facilities under contract.  
Different sub-contractors shall not use different material or standards under the contract. Intent of the project is to 
use locally procured materials (unless specified otherwise) and labor to the maximum extent possible while 
satisfying seismic building code.  Conflicts between criteria and local standards shall be brought to the attention of 
the Contracting Officer for resolution.  In such instances, the Contractor shall furnish all available information with 
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justification to the Contracting Officer.  
 
4.2 DESIGN CRITERIA 
 
The Codes, Standards, and Regulations listed below shall be used in the construction of this project.  The 
publications shall be the most recent editions.  Standards other than those mentioned may be accepted provided they 
meet the minimum requirements and the contractor shall submit proof of equivalency to the Contracting Officer for 
approval.  
 

- Local Building Codes 
- IBC - International Building Code  

 
4.3  EXCAVATION  
 
Trench excavation shall be made for concrete footings.  Trenches shall be a minimum of .8 meter deep.  Trenches 
deeper than 1.5 meters shall have protective shoring to protect workers or have the sides of the trench sloped back at 
a slope of 1.5:1.  Care shall be taken when backfilling of foundation trenches to avoid damage to walls.  Any excess 
dirt shall become the property of the Contractor and shall be removed from the site to a location approved by the 
Contracting Officer.  
 
4.4  CONCRETE  
 
Place 10cm (4”) of capillary water barrier below areas to receive a concrete slab on properly compacted soil free of 
organic material.  A plastic vapor barrier (10 mils thick) shall be placed over the crushed stone prior to placing of 
concrete slabs.  Concrete flooring in wet areas shall slope to the floor drain and not allow for water to puddle.  
Concrete slabs in all areas shall not be placed prior to inspection and approval of piping and sub-surface by the 
Contracting Officer.  Foundation trenches shall be level and free of loose material.  Trenches shall be inspected and 
approved by the Contracting Officer prior to placing of any concrete foundations.  See paragraph 5 for structural 
characteristics of concrete and reinforcing steel for foundations and slabs.  
 
4.5 MASONRY  
 
Storage of masonry materials shall be in a dry place or materials shall be covered with a plastic protective layer.  
Cover open walls each day to keep them protected and dry.  Concrete masonry units (CMU) shall be 200mm wide x 
400mm x 200mm high as shown on drawings.  They shall be installed in running bond level and plumb.  Mortar 
joints shall be 9mm on all sides between CMU.  Joints shall be struck with a concave tool to provide a smooth 
recessed curved surface.  Install only quality units. The surface shall be free of chips, cracks, or other imperfections 
that would detract from the overall appearance of the finished wall.  Defective CMU or mortar shall be rejected.  
CMU shall conform to ASTM C 90.  For other requirements, see paragraph 5 “Structural.” 
 
4.6  METAL 
 
4.6.1 Metal Window Sills.  Aluminum window sills shall be installed on the exterior of all windows.  The metal 
window sills shall have a turn down of 5cm over the exterior masonry and stucco.  Metal sills shall extend from side 
to side of the masonry opening in a single piece.  Extend the metal windowsill a minimum of 2 cm under the bottom 
of the aluminum windows.  Install masonry mortar as required for a smooth surface under the window sills.  Sills 
shall slope a minimum of 6mm to the exterior and not allow water to puddle.  Sealants shall be applied between 
joints of two (2) different materials.   
 
4.6.2 Steel Cook Top.  Provide steel cook top in kitchen minimum thickness of 1cm.  Provide circular cut outs.  
Consult with the Contracting Officer for the diameter of circular cutouts.  Provide steel infill plates for all cut out 
openings.  Cook top can be made of several pieces for ease of handling.  Adjacent plates shall be tight fitting to each 
other.  
 
4.6.3 Pass-Through Counter Top.  Provide 1.6mm (16 gauge) stainless steel, or 4cm marble, pass through 
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counter tops at openings between the kitchen and dining area.  Edges shall be turned down 3 cm and corners shall 
be welded and ground smooth.  Provide anchor angles welded to the bottom of the counters to anchor tops to 
masonry walls below.   Provide eight (8) anchors on the Serving Counter, four (4) on each side of the wall.  Anchor 
angles to wall with masonry expansion sleeves and stainless steel screws.  Counter tops are to be 60cm wide x 
length of opening shown.  
 
4.6.4 Pipe Guards for Roll-Up Doors.  Pipe guards shall be heavy duty steel pipe conforming to ASTM A 53/A 
53M, Type E or S, weight STD, black finish. 
 
4.6.5 Mirror Frames.  Frames for plate glass mirrors larger than 450 by 750 mm shall be fabricated from 
extruded aluminum with anodized finish.  Frames shall be provided with concealed fittings and tamperproof 
mountings. 
 
4.6.6 Trench Covers and Frames.  Trench covers shall be designed to meet the indicated load requirements.  
Trench frames and anchors shall be all welded steel construction designed to match cover.  Covers shall have flush 
drop handles formed of 6 mm round stock, and shall be steel floor plate.  Grating opening widths shall not exceed 
25 mm. 
 
4.6.7 Sunshades (Power Generators and Gas Bottle Storage).  Provide a 6m x 12m and a 1.8m x 3m reinforced 
concrete pads and metal sunshades for power generators and switch gears, and gas bottle storage respectively.  
Proposed sizes shall be approved by Contracting Officer.  Reinforced concrete pads shall have thickened slabs 
around the perimeters of the slabs.  Capillary water barriers shall be provided under the slabs.  Sunshade framing 
members shall conform to ASTM A 653A/A 653M and ASTM A 36/A 36M.  Sheet metal for roofing shall conform 
to ASTM A 153/A 153M, ASTM A 653A/A 653M and ASTM A 1008/A 1008M.  Design calculations for the 
sunshade structures and fabrication drawings shall be submitted for approval.  Roofing panels, fascia shall not be 
less than 26 gauge 0.55mm) before coating.  Roof finish shall be two (2) coats of baked enamel coating or silicone 
polyester coating consisting of an epoxy primer and a finish coat of silicone polyester or approved equal.  Coating 
shall be applied to the outside of the panels.  Inside shall be primed.  Gutters and downspouts shall be either 
aluminum (0.81 mm thick minimum) or zinc coated (galvanized).  Colors shall be from manufacturer’s standard 
color chart and approved by the Contracting Officer. 
 
4.7  CARPENTRY 
 
4.7.1 Retrofit Roof Wood Trusses for Police Headquarters.  Submit calculations and drawings for retrofit roof 
wood trusses.  See drawing details for roofing construction. 
 
4.7.2 Lumber.  Mark each piece of framing and board lumber or each bundle of small pieces of lumber with the 
grade mark and the species.  Distinguish structural, framing, and board lumbers. 
 
4.7.3 Preservative-Treated Lumber.  The Contractor shall be responsible for the quality of treated wood products 
and be inspected in accordance with AWPA M2.  Treated lumber shall be marked in accordance with AWPA M6.  
Treated lumber shall be in compliance with applicable AWPA treatment standards. 
 
4.7.4 Preservative Treatment.  Treat wood products with waterborne wood preservatives conforming to AWPA 
P5.  Pressure treatment of wood products shall conform to the requirements of AWPA U1 and AWPA T1.  
Pressure-treated wood products shall not contain arsenic, chromium, or other agents classified as carcinogenic, 
probably carcinogenic, or possibly carcinogenic to humans.  All lumber and wood work for ground contact, contact 
with masonry and concrete, and for underground uses, together with the following items, shall be preservative 
treated: 

 
(a)  Wood framing, woodwork, up to the bottoms of such items are 600 mm (24 inches) or less from the 
earth underneath. 
 
(b) Exterior wood steps, platforms, and railings; and all wood framing of open, roofed structures. 
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(c) Nailers, edge strips, crickets, curbs, and cants for roof decks. 
 
4.7.5 Data Required.  Submit calculations and drawings for all proposed structural members.  Do not proceed 
with modifications until the submittal has been approved. 
 
4.7.6 Natural Decay- and Insect-Resistant Wood.  Natural decay-resistant and insect-resistant wood can be an 
alternative to treated wood. 
 
4.7.7 Structural Lumber.  Except where a specific grade is indicated or specified, any of the species and grades 
shall have allowable unit stresses in kPa per code requirements.  Use for joists, rafters, headers, trusses, beams, 
columns, posts, stair stringers, girders, and all other members shall be stress rated.  Design of members and 
fastenings shall conform to AITC OT-01. 
 
4.7.8 Framing Lumber and Board Lumber.  Framing lumber such as studs, plates, caps, collar beams, cant strips, 
bucks, sleepers, nailing strips, and nailers, and board lumber such as subflooring and wall and roof sheathing shall 
be the species and grades per WWPA G-5. 
 
4.7.9 Hardware.  Unless otherwise indicated or specified, rough hardware shall be of the type and size necessary 
for the project requirements.  Sizes, types, and spacing of fastenings of manufactured building materials shall be as 
recommended by the product manufacturer unless otherwise indicated or specified.  Hardware exposed to the 
weather or embedded in or in contact with preservative treated wood, exterior masonry, or concrete walls or slabs 
shall be zinc-coated. 

(a) Bolts, Nuts, Studs, and Rivets 

 ANSI B18.2.1, ANSI B18.5.2.1M, ASME B18.5.2.2M, ASME B18.2.2, and ASTM A 687. 

(b)  Anchor Bolts 

 ASTM A 307, size as indicated, complete with nuts and washers. 

(c)  Lag Screws and Lag Bolts 

 ANSI B18.2.1. 

(d)  Nails 

 Nails shall be the size and type best suited for the purpose and shall conform to ASTM F 547.  Nails 
shall be hot-dip galvanized or aluminum when used on exterior work. 

 
4.7.10 Trim, Finish, and Frames.  Provide species and grades listed for materials to be paint finished.  Provide 
materials that are to be stain, natural, or transparent finished one grade higher than that listed.  Provide species 
indicated for materials to be transparent finished. 
 
4.7.11 Stairs.  Treads shall have 32 mm (1-1/4 inches) thickness minimum.  Shop drawings of exterior stair 
construction for guard towers shall be submitted for approval. 
 
4.7.12 Wood Fascia & Soffit.  As shown on guard tower drawings, provide and install fascia and soffit boards.  
Wood boards shall be planed and smooth ready for paint finish. Soffit shall extend out from exterior wall surface.  
Extend fascia board down past bottom of soffit a minimum of 6mm for water drip.  Extend roof decking out over 
fascia a minimum of 2cm.  Provide a 4cm drip flashing over edge of roof decking so that it extends past bottom of 
decking on all sides of the building.  Provide continuous soffit venting of all overhangs at both bottom and top of 
roof slope.  
 
4.7.13 Wood Battens.  If Contractor chooses to utilize wood ceiling batten strips, wood ceiling batten strips, 2cm 
x 6cm, shall be fastened to the bottom of the concrete slabs.  Battens shall be spaced at 40cm on center.  This is for 
the support of plaster ceiling of the Headquarter Building.  
 
4.8  ROOFING AND WEATHERPROOFING 
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4.8.1 Sloped Roofs.  On sloping roofs provide and install .70mm (24 gauge) galvanized steel in either corrugated 
or standing seam design. Metal roofing shall be anchored to wood deck sub-surface using exposed fasteners at 30cm 
on center at all seams and at 60cm on center in the panel field.  Fasteners shall be placed at the top of the 
corrugation taking care not to dent panel. Roof sealant or adhesive shall be placed over each anchor head.  Roofing 
system shall include all edge, ridge and penetration flashings necessary for a watertight installation.  Roofing shall 
be galvanized mil finish.  Panels shall be overlapped two corrugations side to side and be continuous sheets from 
ridge to eave.  Provide continuous ridge vents on all gable roofs.  
 
4.8.2 Flat Roofs.  Provide and install 3 ply built up roofing over concrete deck. Contractor may propose to the 
Contracting Officer an alternate roofing system with justification for consideration and alternate pricing. Concrete 
roof deck shall slope 21mm per m.   
 
4.8.2.1 Built-up Roofing System.  Concrete-Deck, Coal Tar, Glass-Fiber, Aggregate Roofing (ICGA-
BUR): Provide built-up, aggregate-surfaced roof system with coal tar bitumen and glass-fiber ply felts (roof 
manufacturer’s separation layers) for lay-up as indicated.  

 
(1) Primer: ASTM D 41primer as recommended by roofing manufacturer. 
 
(2) Coal Tar Bitumen: ASTM D 450, Type III, as an option to asphalt.  
 
(3) Bitumen Membrane which meets the following:  

-  ASTM D312 or the equivalent EN 1849-1 for thickness and unit weight,  
-  ASTM D312 or the equivalent EN-1426 for penetration,  
-  ASTM D312 or the equivalent EN-1427 for softening point  
-  ASTM D312 or the equivalent TS 11758-1 for flash point or heat stability  
-  ASTM D4601 or the equivalent TS 11758-1 for width and area of roll  
-  ASTM D4601 (moisture percentage) or the equivalent EN 1928 (water tightness)  
-  ASTM D226 (pliability) or the equivalent EN 1109 (cold bending).  

 
(4) Glass Roofing Felt: ASTM D 2178, Type IV or VI, except felts for coal tar systems shall be 
impregnated with a bituminous resin coating which is compatible with coal tar bitumen.  
 
(5) Organic Felt Base: ASTM D 2626 for use with asphalt roofing system. 
 
(6) Organic Felt Base: ASTM D 226 for use with asphalt roofing system and ASTM D 227 for use with 
coal tar roofing system. Organic felts may be used for bitumen stops and edge envelopes.  

  
4.8.2.2  Roof Membrane Installation (Modified Bituminous Membrane Roofing). 
(1) Prime surface of concrete deck with asphalt primer per manufacturers recommended application rate.  
 
(2) Cant Strips/Tapered-Edge Strips: Wood, not less than 89mm (3-1/2 inches) high, 45-degree cant strips 
at juncture of membrane with vertical surface.  
 
(3) Base Layer: Install one lapped course of base sheet. Attach first layer of roofing membrane material to 
substrates and elsewhere as indicated. Mop to non-nailable substrate with hot bitumen or apply with torch 
method per manufacturer’s specifications  
 
(4) Second Layer: Install second layer of roofing membrane material over the first course staggering joints 
and seams in both directions by at least 300mm. Mop top layer of membrane to base layer, or attach via 
torch method per manufacturer’s specifications.  

 
4.8.2.3 Composition Flashing.  
(1) Install composition flashing at cant strips, at other sloping and vertical surfaces, at roof edges, and at 
penetrations through roof. Install composition flashing in accordance with membrane manufacturers 
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specifications. Nail or provide other forms of mechanical anchorage of composition flashing to vertical 
surfaces as recommended by manufacturer of primary roofing materials.  Metal base flashing shall be set in 
plastic bituminous cement over the roofing membrane, nailed to nailing strip, and secured in place on the 
roof side with nails spaced not more than 75 mm on centers.  Metal base flashing shall not be used on built-
up roofing.  Counter flashings shall be provided over base flashings.  Counter flashing shall be installed as 
shown on the drawings.  Where bituminous base flashings are provided, the counter flashing shall extend 
down as close as practicable to the top of the cant strip .  Counter flashing shall be formed to provide 
spring action against the base flashing.  
 
(2) Flashings: Base flashings, counter-flashings, cap flashings, control joints and similar work to be 
coordinated with built-up roofing work, are specified in other paragraphs of these specifications.  
 
(3) Roof Accessories: Miscellaneous sheet metal accessory items, including insulation vents and other 
devices and major items of roof accessories to be coordinated with built-up roofing work.  

 
4.8.2.4 Gravel Layer.  A gravel layer of 16 to 32mm diameter stone will be laid in at least 5cm thick on 
top of the filter layer in non-trafficable flat roofs  The gravel layer will be applied as soon as possible to 
prevent UV damage and/or wind damage to insulation and filter layers  
 

4.8.3 Sheet Metal. 
4.8.3.1 Materials.  Any metal listed by ASTM, DIN, BS or EN standards. Manual for a particular item 
may be used, unless otherwise specified or indicated.  Materials shall conform to the requirements 
specified below and to the thicknesses and configurations established in ASTM, DIN, BS or EN standards.  
Different items need not be of the same metal, except that if copper is selected for any exposed item, all 
exposed items shall be copper. 
 
4.8.3.2 Steel Sheet, Zinc-Coated (Galvanized).  Zinc coated steel conforming to ASTM A 525, DIN BS 
or EN Standards. 
 
4.8.3.3 Aluminum Wall Capping.  Aluminum wall capping conforming to ASTM B 209 M, DIN 18339, 
BS or EN Standards. 
 
4.8.3.4 Scuppers and Downspouts.  Scuppers and downspouts shall be installed as indicated.  
Downspouts shall be rigidly attached to the building.  Supports for downspouts shall be spaced according 
to manufacturer’s recommendations. Downspouts shall be designed and fabricated on site. Unless 
otherwise specified or indicated, exposed edges shall be folded back to form a 13 mm (1/2 inch) hem on 
the concealed side, and bottom edges of exposed vertical surfaces shall be angled to form drips. 
Bituminous cement shall not be placed in contact with roofing membranes other than built-up roofing. 
 
4.8.3.5 Wall, Floor, and Ceiling Control Joints Over Plaster and Stucco.  Control joints shall be 
provided as specified in ASTM, DIN, BS or EN Standards. 
 
4.8.3.6 Connections and Jointing. 
(1) Soldering.  Soldering shall apply to copper and stainless steel items. Edges of sheet metal shall be pre-
tinned before soldering is begun. Soldering shall be done slowly with well heated soldering irons so as to 
thoroughly heat the seams and completely sweat the solder through the full width of the seam. Edges of 
stainless steel to be pre-tinned shall be treated with soldering acid flux. Soldering shall follow immediately 
after application of the flux. Upon completion of soldering, the acid flux residue shall be thoroughly 
cleaned from the sheet metal with a water solution of washing soda and rinsed with clean water. 
 
(2) Seaming.  Flat-lock and soldered-lap seams shall finish not less than 25 mm. wide. Unsoldered plain-
lap seams shall lap not less than 75 mm. unless otherwise specified. Flat seams shall be made in the 
direction of the flow. 
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4.8.3.7 Cleats.  A continuous cleat shall be provided where indicated or specified to secure loose edges 
of the sheet metalwork. Butt joints of cleats shall be spaced approximately 3 mm. apart. The cleat shall be 
fastened to supporting wood construction with nails evenly spaced not over 300 mm. on centers. Where the 
fastening is to be made to concrete or masonry, screws shall be used and shall be driven in expansion 
shields set in concrete or masonry. 
 
4.8.3.8 Lintel Flashing.  Lintel flashing shall extend the full length of lintel. Flashing shall extend 
through the wall one masonry course above the lintels and shall be bent down over the vertical leg of the 
outer steel lintel angle not less than 50 mm, or shall be applied over top of masonry and pre-cast concrete 
lintels. Bed joints of lintels at joints shall be under laid with sheet metal bond breaker. 
 
4.8.3.9 Sill Flashing.  Sill flashing shall extend the full width of the sill and not less than 100 mm 
beyond ends of sill except at joint where the flashing shall be terminated at the end of the sill. 
 
4.8.3.10 Wall Capping.  Wall Capping shall be installed according to the manufacturer’s recommendations. 

 
 4.8.4 Sealants 
 

4.8.4.1 Interior Sealant.  ASTM C 834 or ASTM C 920, Type S or M, Grade NS, Class 12.5, Use NT, 
DIN, BS, or EN equal standards. 
 
4.8.4.2 Exterior Sealant.  For joints in vertical  and horizontal surfaces, provide ASTM C 920, Type S 
or M, Grade NS, DIN, BS, or EN equal standards.   
 
4.8.4.3 Floor Joint Sealant.  (ASTM C 920) Type S or M, Grade P, class 25, use T 
 
4.8.4.4 Primers.  Provide a non-staining, quick-drying type and consistency recommended by the 
sealant manufacturer for the particular application. 
 
4.8.4.5 Bond Breakers.  Provide the type and consistency recommended by the sealant manufacturer to 
prevent adhesion of the sealant to backing or to bottom of the joint. 
 
4.8.4.6 Backstops.  Backing shall be 25 to 33 percent oversize for closed cell and 40 to 50 percent 
oversize for open cell material, unless otherwise indicated.   
 
4.8.4.7 Cleaning Solvents.  Provide type(s) recommended by the sealant manufacturer except for 
aluminum and bronze surfaces that will be in contact with sealant. 
 
4.8.4.8 Surface Preparation.  Surfaces shall be clean, dry to the touch, and free from dirt frost, 
moisture, grease, oil, wax, lacquer, paint, or other foreign matter that would tend to destroy or impair 
adhesion.  Oil and grease shall be removed with solvent and surfaces shall be wiped dry with clean cloths.  
When resealing an existing joint, remove existing calk or sealant prior to applying new sealant.  For 
surface types not listed below, the sealant manufacturer shall be contacted for specific recommendations. 
 
4.8.4.9   Masking Tape.  Masking tape shall be placed on the finish surface on one or both sides of a joint 
cavity to protect adjacent finish surfaces from primer or sealant smears.  Masking tape shall be removed 
within 10 minutes after joint has been filled and tooled. 
 
4.8.4.10 Backstops.  Install backstops dry and free of tears or holes.  Tightly pack the back or bottom of 
joint cavities with backstop material to provide a joint of the depth specified.   
 
4.8.4.11 Primer.  Immediately prior to application of the sealant, clean out loose particles from joints.  
Where recommended by sealant manufacturer, apply primer to joints in concrete masonry units, wood, and 
other porous surfaces in accordance with sealant manufacturer's instructions.  Do not apply primer to 
exposed finish surfaces. 
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4.8.4.12 Bond Breaker.  Provide bond breakers to the back or bottom of joint cavities, as recommended 
by the sealant manufacturer for each type of joint and sealant used, to prevent sealant from adhering to 
these surfaces.  Carefully apply the bond breaker to avoid contamination of adjoining surfaces or breaking 
bond with surfaces other than those covered by the bond breaker. 
 
4.8.4.13   Sealants.  Provide a sealant compatible with the material(s) to which it is applied. Do not use a 
sealant that has exceeded shelf life or has jelled and can not be discharged in a continuous flow from the 
gun.  Apply the sealant in accordance with the manufacturer's instructions with a gun having a nozzle that 
fits the joint width.  Force sealant into joints to fill the joints solidly without air pockets.  Tool sealant after 
application to ensure adhesion.  Sealant shall be uniformly smooth and free of wrinkles.  Upon completion 
of sealant application, roughen partially filled or unfilled joints, apply sealant, and tool smooth as 
specified.  Sealer shall be applied over the sealant when and as specified by the sealant manufacturer. 
 
4.8.4.14 Protection.  Protect areas adjacent to joints from sealant smears.  Masking tape may be used for 
this purpose if removed 5 to 10 minutes after the joint is filled. 
 
4.8.4.15 Final Cleaning.  Upon completion of sealant application, remove remaining smears and stains 
and leave the work in a clean and neat condition. 
 
(1) Masonry and Other Porous Surfaces:  Immediately scrape off fresh sealant that has been smeared on 
masonry and rub clean with a solvent as recommended by the sealant manufacturer.  Allow excess sealant 
to cure for 24 hour then remove by wire brushing or sanding. 
 
(2) Metal and Other Non-Porous Surfaces:  Remove excess sealant with a solvent-moistened cloth. 
 

4.9 WINDOWS, DOORS & GLAZING 
 
4.9.1 Windows 

4.9.1.1 Materials. 
(1)  Aluminum Extrusions: Provide alloy and temper recommended by the window 
manufacturer for the strength, corrosion resistance, and application of required finish, meeting the DIN 
1725 raw material requirements, but not less than 215 N/mm2 ultimate tensile strength and not less than 
1.5 mm thick at any location for main frame and sash members. 
 
(2) Fasteners: Provide aluminum, nonmagnetic stainless steel, epoxy adhesive, or other materials 
warranted by the manufacturer to be non-corrosive and compatible with aluminum window members, trim, 
hardware, anchors, and other components of window units. 
 

(a) Reinforcement: Where fasteners screw-anchor into aluminum less than 0.125 inch thick, reinforce 
the interior with aluminum or nonmagnetic stainless steel to receive screw threads or provide standard 
non-corrosive pressed-in splined grommet nuts. 
 
(b) Exposed Fasteners: Except where unavoidable for application of hardware, do not use exposed 
fasteners. For application of hardware, use fasteners that match the finish of the member or hardware 
being fastened, as appropriate. 

 
(3) Anchors, Clips, and Window Accessories: Fabricate anchors, clips, and window accessories of 
aluminum, nonmagnetic stainless steel, or hot-dip zinc-coated steel or iron complying with the 
requirements of DIN 1748; provide sufficient strength to withstand design pressure indicated. As a 
minimum provide 3 anchors on each side of the frame. 
 
(4) Compression-Type Glazing Strips and Weatherstripping: Unless otherwise indicated, and at the 
manufacturer's option, provide compressible stripping for glazing and weatherstripping such as molded 
EPDM or neoprene gaskets. 
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(5) Sealant: For sealants required within fabricated window units, provide type recommended by the 
manufacturer for joint size and movement. Sealant shall remain permanently elastic non-shrinking, and 
non-migrating. Comply with Sealants of these specifications for selection and installation of sealants. 
 
(6) Wire Fabric Insect Screen shall be permanently fixed to the exterior. 
 
4.9.1.2 Hardware.  Provide the manufacturer's standard hardware fabricated from aluminum, stainless 
steel, or other corrosion-resistant material compatible with aluminum and of sufficient strength to perform 
the function for which it is intended. 
 
4.9.1.3 Fixed, Casement, Projected and Sliding Windows.  Provide window units with 5 mm single 
glazed. Provide 5 mm plexi-glass window glazing for guard towers. 
 
4.9.1.4 Fabrication.  Provide aluminum windows with factory finish in all buildings to fit the masonry 
openings. Window openings shall be provided with insect screening permanently fixed to the exterior. 
Provide a locking device on the interior of each window. Provide anchors on each side of the frame into 
the adjoining masonry, 3 on each side. Provide weather stripping system for all exterior windows and 
doors. 
 
4.9.1.5 Finishes.  Apply baked enamel in compliance with paint manufacturer's specifications for 
cleaning, conversion coating, and painting. 
 
 Color: Selections by Contracting Officer 
 
4.9.1.6 Inspection.  Inspect openings before beginning installation. Verify that rough or masonry 
opening is correct and the sill plate is level. Masonry surfaces shall be visibly dry and free of excess 
mortar, sand, and other construction debris. 
 
4.9.1.7 Installation.  Comply with manufacturer's specifications and recommendations for installation 
of window units, hardware, operators, and other components of the work. Set window units plumb, level, 
and true to line, without warp or rack of frames or sash. Provide proper support and anchor securely in 
place. Set sill members and other members in a bed of compound or with joint fillers or gaskets, as shown, 
to provide weather-tight construction. Refer to the Sealant sections for compounds, fillers, and gaskets to 
be installed concurrently with window units. Coordinate installation with wall flashings and other 
components of the work. 
 
4.9.1.8 Adjusting.   Adjust operating sash and hardware to provide a tight fit at contact points and at 
weatherstripping for smooth operation and a weather-tight closure. 
 
4.9.1.9 Cleaning.  Clean aluminum surfaces promptly after installation of windows. Exercise care to 
avoid damage to protective coatings and finishes. Remove excess glazing and sealant compounds, dirt, and 
other substances. Lubricate hardware and other moving parts. 
 

 4.9.2 Doors 
 

Generally, doors shall be wood, flush wood core, sizes as shown on the drawings with wood frames to 
match door masonry openings.  All glazed doors shall have 5mm single glazing in the upper half of the 
door.  Heavy gauge metal exterior doors are required for buildings requiring higher security.  Commercial 
duty lock sets and hardware shall be used on all doors.  Install required louvers, as called for in paragraph 
6, in the lower portion of the door.  Provide 3 hinges on all doors.  Provide door handles and locksets that 
can be locked with a key on all doors.  All door locks shall have a thumb latch on inside of door such that 
no key is necessary to exit a building.  Coordinate the final keying schedule with Contracting Officer prior 
to ordering lock sets.  Generally each building should have 8 master keys fitting all locks, 8 sub-master 
keys fitting all exterior doors and 3 keys each for each interior door.  Include 25% spare key blanks for the 
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amount of keys provided per building. Provide numbering system identifying key to associated room door. 
All glazing in or adjacent to doors shall be tempered per IBC. Provide weather stripping system for all 
exterior doors.   Submit shop drawings together with lock sets for approval. 

 
4.9.2.1 Steel Doors (Prison Rooms).  SDI A250.8, except as specified otherwise.  Prepare doors to 
receive specified hardware.  Doors shall be as indicated. Doors shall be constructed using heavy gauge 
steel.  See drawings for steel door details for prison rooms.  
 
(1) Standard Steel Frames.  SDI A250.8, except as otherwise specified.  Form frames to sizes and 
shapes indicated, with welded corners or knock-down field-assembled corners.  Provide steel frames for 
doors, transoms, and mullions unless otherwise indicated. 
 
(2) Welded Frames.  Continuously weld frame faces at corner joints.  Mechanically interlock or 
continuously weld stops and rabbets.  Grind welds smooth. 
 
(3) Mullions and Transom Bars.  Mullions and transom bars shall be closed or tubular construction and 
shall member with heads and jambs butt-welded thereto or knock-down for field assembly.  Bottom of 
door mullions shall have adjustable floor anchors and spreader connections. 
 
(4) Stops and Beads.  Form stops and beads from 0.9 mm thick steel.  Provide for other openings in 
standard steel frames.  Secure beads to frames with oval-head, countersunk Phillips self-tapping sheet 
metal screws or concealed clips and fasteners.  Space fasteners approximately 300 to 400 mm on centers.  
Miter molded shapes at corners.  Butt or miter square or rectangular beads at corners. 
 
(5) Anchors.  Provide anchors to secure the frame to adjoining construction.  Provide steel anchors, 
zinc-coated or painted with rust-inhibitive paint, anchors not lighter than 1.2 mm thick. 

 
(a)  Wall Anchors.  Provide at least three anchors for each jamb.  For frames which are more than 
2285 mm in height, provide one additional anchor for each jamb for each additional 760 mm or 
fraction thereof. 
 

* Masonry:  Provide anchors of corrugated or perforated steel straps or 5 mm diameter steel 
wire, adjustable or T-shaped; 
 
* Completed openings:  Secure frames to previously placed concrete or masonry with expansion 
bolts  

 
(b) Floor Anchors.  Provide floor anchors drilled for 10 mm anchor bolts at bottom of each jamb 
member.  [Where floor fill occurs, terminate bottom of frames at the indicated finished floor levels 
and support by adjustable extension clips resting on and anchored to the structural slabs.] 

 
(6) Hardware Preparation.  Provide minimum hardware reinforcing gages as specified in ANSI A250.6.  
Drill and tap doors and frames to receive finish hardware. Prepare doors and frames for hardware in 
accordance with the applicable requirements of SDI A250.8 and ANSI A250.6.  For additional 
requirements refer to BHMA A115.  Drill and tap for surface-applied hardware at the project site.  Build 
additional reinforcing for surface-applied hardware into the door.  Locate hardware in accordance with the 
requirements of SDI A250.8, as applicable.  Punch door frames, with the exception of frames that will have 
weatherstripping or lightproof or soundproof gasketing, to receive a minimum of two rubber or vinyl door 
silencers on lock side of single doors and one silencer for each leaf at heads of double doors.  Set lock 
strikes out to provide clearance for silencers. 
 
(7) Finishes.  All surfaces of doors and frames shall be thoroughly cleaned, chemically treated and 
factory primed with a rust inhibiting coating as specified in SDI A250.8, or paintable A25 galvannealed 
steel without primer.  Where coating is removed by welding, apply touchup of factory primer. 
 

Page 79 of 263



W917PM-07-R-0060 
 
 

 

(8) Fabrication and Workmanship.  Finished doors and frames shall be strong and rigid, neat in 
appearance, and free from defects, waves, scratches, cuts, dents, ridges, holes, warp, and buckle.  Molded 
members shall be clean cut, straight, and true, with joints coped or mitered, well formed, and in true 
alignment.  Dress exposed welded and soldered joints smooth.  Design door frame sections for use with the 
wall construction indicated.  Corner joints shall be well formed and in true alignment.  Conceal fastenings 
where practicable. On wraparound frames for masonry partitions, provide a throat opening 3 mm larger 
than the actual masonry thickness.  Design other frames in exposed masonry walls or partitions to allow 
sufficient space between the inside back of trim and masonry to receive calking compound. 

 
(a) Grouted Frames.  For frames to be installed and to be filled with mortar or grout, fill the stops 
with strips of rigid insulation to keep the grout out of the stops and to facilitate installation of stop-
applied head and jamb seals. 

 
(9) Installation. 

(a)   Frames.  Set frames in accordance with SDI 105.  Plumb, align, and brace securely until 
permanent anchors are set.  Anchor bottoms of frames with expansion bolts or powder-actuated 
fasteners.  Build in or secure wall anchors to adjoining construction.  Backfill frames with mortar.  
When an additive is provided in the mortar, coat inside of frames with corrosion-inhibiting 
bituminous material. 
  
(b)   Doors.  Hang doors in accordance with clearances specified in SDI A250.8.  After erection and 
glazing, clean and adjust hardware. 
 
(c)   Protection and Cleaning.  Protect doors and frames from damage.  Repair damaged doors and 
frames prior to completion and acceptance of the project or replace with new, as directed.  Wire 
brush rusted frames until rust is removed.  Clean thoroughly.  Apply an all-over coat of rust-
inhibitive paint of the same type used for shop coat. Upon completion, clean exposed surfaces of 
doors and frames thoroughly.  Remove mastic smears and other unsightly marks. 

 
4.9.2.2 Wood Doors.  Provide doors that are wood, sizes as shown on the drawings with wood frame to 
match new door masonry openings.  All glazed doors shall have 5 mm. single tempered glazing.  See 
drawings for details.  Accessories: 
 
(1)  Door Light Openings.  Provide glazed openings with the standard wood moldings except that 
moldings for doors to receive natural finish shall be of the same species and color as the face veneers.  
Moldings for flush doors shall be lip type.  
 
(2)  Weatherstripping.  Provide weatherstripping that is a standard cataloged product of a manufacturer 
regularly engaged in the manufacture of this specialized item. Weather stripping shall be looped neoprene 
or vinyl held in an extruded non-ferrous metal housing.  Air leakage of weather stripped doors shall not 
exceed 0.003125 cubic meter per second of air per square meter of door area when tested in accordance 
with ASTM E 283 
 
(3) Prefitting.  At the Contractor's option, doors may be provided factory pre-fit.  Doors shall be sized 
and machined at the factory by the door manufacturer in accordance with the standards under which they 
are produced.  The work shall include sizing, beveled edges, mortising, and drilling for hardware and 
providing necessary beaded openings for glass and louvers.  Provide the door manufacturer with the 
necessary hardware samples, and frame and hardware schedules as required to coordinate the work. 
 
(4) Finishes.  Provide door finish colors as selected by the Contracting Officer from the color selection 
samples. 
 
(5) Water-Resistant Sealer.  Provide a water-resistant sealer compatible with the specified finish as 
approved and as recommended by the door manufacturer. 
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(6) Installation.  Before installation, seal top and bottom edges of doors with the approved water-
resistant sealer.  Seal cuts made on the job immediately after cutting using approved water-resistant sealer.  
Fit, trim, and hang doors with a 2 mm minimum, 3 mm maximum clearance at sides and top, and a 5 mm 
minimum, 6 mm maximum clearance over thresholds.  Provide 10 mm minimum, 11 mm maximum 
clearance at bottom where no threshold occurs.  Bevel edges of doors at the rate of 3 mm in 50 mm.  Door 
warp shall not exceed 6 mm when measured in accordance with WDMA I.S. 1-A. 
 
(7) Weather stripping.  Install doors in strict accordance with the manufacturer's printed instructions and 
details.  Weather strip exterior swing-type doors at sills, heads and jambs to provide weather tight 
installation.  Apply weather stripping at sills to bottom rails of doors and hold in place with a brass or 
bronze plate.  Apply weather stripping to door frames at jambs and head.  Shape weather stripping at sills 
to suit the threshold. 
 
4.9.2.3 Overhead Rolling Doors.   
(1) Doors shall be fabricated from interlocking cold-rolled slats, designed to withstand building wind 
loading and be installed with wind locks. Slats shall be continuous for the width of the door. For doors not 
exceeding 4.27 m, slats shall be flat-profile design, with a depth of not less than 15.9 mm, a center to 
center width not more than 69.9mm, and not less than a 1.21mm uncoated thickness. Provide weather 
stripping for door-head and door jamb guides, and a bottom astragal. Weather stripping and astragal shall 
be natural rubber or neoprene rubber.  
 
(2) Curtain jamb guides shall be fabricated from a combination of steel angles of sufficient size to retain 
curtain against the specified wind. Guides shall be fabricated from structural quality steel angles. 
 
(3) Door shall have manufacturer’s standard five pin tumbler locks; keyed. Doors shall be 
counterbalanced by an adjustable, steel, helical torsion spring mounted around a steel shaft in a spring 
barrel and connected to the door curtain with the required barrel rings.  
 
(4) Hoods shall be fabricated from steel sheets with minimum yield strength of 227.5 Mpasc.  Steel slats 
and hoods shall be hot-dip galvanized G60 in accordance with ASTM A 653/A653M, and shall be treated 
for paint adhesion and shall receive a factory baked-on finish coat.  Aluminum slats and hoods shall 
receive a mill finish.   
 
(5) Surfaces other than slats, hood, and faying surfaces shall be cleaned and treated to assure maximum 
paint adherence and shall be given a factory dip or spray coat of rust inhibitive metallic oxide or synthetic 
resin primer.  Color shall be selected from manufacturer’s standard colors.  Color listed is not intended to 
limit the selection of equal colors from other manufacturers.  
 
(6) Counterbalance-barrel components shall be as follows: 
 

(a) Spring barrels shall be hot-formed structural-quality carbon steel, welded or seamless pipe. Pipe 
shall be of sufficient diameter and wall thickness to limit deflection to a maximum of 1/360 of the 
span. 
 
(b) Counterbalance springs shall be oil-tempered helical steel springs designed with a safety factor 
of 4. Springs shall be sized to counterbalance the weight of the curtain at any point of its travel, and 
shall be capable of being adjusted to counterbalance not less than 125% of the normal curtain load. 
Spring adjustment shall be arranged in such a way that the curtain need not be raised or lowered to 
secure the adjustment. 
 
(c) Counterbalance shafts shall be case-hardened steel of the proper size to hold the fixed ends of 
the spring and carry the torsional load of the spring. 

 
(7) Barrel plugs shall be fabricated from cast steel machined to fit the ends of the barrel. Plugs shall 
secure the ends of the spring to the barrel and the shaft. 
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(8) Barrel rings shall be fabricated from malleable iron of the proper involute shape to coil the curtain in 
a uniformly increasing diameter. 
 
(9) Shaft bearings shall be factory sealed ball bearings of the proper size for load and shaft diameters. 
 
(10) Door operators shall consist of a endless steel hand chain, chain-pocket wheel and guard, and a 
geared reduction unit of at least a 3:1 ratio. Required pull for operation shall not exceed 16 kg. Chain hoists 
shall have a self-locking mechanism allowing the curtain to be stopped at any point in its 
upward/downward travel and to remain in that position until moved to the fully open or closed position. 
Hand chains shall be cadmium-plated alloy steel with a yield point of at least three times the required hand-
chain pull.  
Pretreated zinc-coated steel sheets shall be given the manufacturer’s standard prime coat and an enamel 
finish coat applied to the exterior face after forming. 
 
(11) After installation, doors, track, and operating equipment will be examined and tested for general 
operation and weather against the specified wind pressure, and weather resistance. Doors that fail the 
required tests shall be adjusted and retested. Doors that have been adjusted and fail subsequent tests shall 
be removed and replaced with new doors at no additional cost. 

 
 4.9.3 Glazing 
 

ASTM C 1036, or ASTM C 1172 or equal. Acceptable manufacturer: Gürsan or equal 
 
4.9.3.1 Tempered Glass.  Tempered glass shall be kind FT fully tempered flat type. Class 1 clear, 
condition A uncoated surface, Quality q3-glazing select, conforming to ASTM, DIN, BS or EN standards. 
Color shall be clear. 
 
4.9.3.2 Plastic Glazing (Acrylic Sheets).  ASTM D 4802, Type II, heat resistant, clear and smooth on 
both sides, ultraviolet stabilized, scratch resistant, 5 mm thick. 
 
4.9.3.3 Glazing Accessories. 
(1) Sealant.  Sealant shall be elastomeric conforming to ASTM, DIN, BS, or EN standards. Type S or 
M, Grade NS, Class 12.5, Use G. Color of sealant shall be as selected from manufacturer’s full range of 
standard colors by Contracting Officer. 
 
(2) Glazing Gaskets.  Glazing gaskets shall be extruded with continuous integral locking projection 
designed to engage into metal glass holding members to provide a watertight seal during dynamic loading, 
building movements and thermal movements. Glazing gaskets for a single glazed opening shall be 
continuous one-piece units with factory-fabricated injection-molded corners free of flashing and burrs. 
Glazing gaskets shall be in lengths or units recommended by manufacturer to ensure against pull-back at 
corners. 
 
(3) Fixed Glazing Gaskets.  Fixed glazing gaskets shall be closed-cell (sponge) smooth extruded 
compression gaskets of cured elastomeric virgin neoprene compounds conforming to ASTM, DIN, BS. Or 
EN standarts. 
 
(4) Wedge Glazing Gaskets.  Wedge glazing gaskets shall be high-quality extrusions of cured 
elastomeric virgin neoprene compounds, ozone resistant, conforming to ASTM, DIN, BS, or EN standards. 
 
(5) Putty and Glazing Compound.  Glazing compound shall conform to ASTM, DIN, BS, or EN 
standards for face-glazing metal sash. Putty shall be linseed oil type conforming to DIN, BS, or EN 
standards for face-glazing primed wood sash. Putty and glazing compounds shall not be used with 
insulating glass or laminated glass. 
 

Page 82 of 263



W917PM-07-R-0060 
 
 

 

(6) Setting and Edge Blocking.  Neoprene setting blocks shall be dense extruded type conforming to 
ASTM, DIN, BS, or EN standards. Silicone setting blocks shall be required when blocks are in contact 
with silicone sealant. Profiles, lengths and locations shall be as required and recommended in writing by 
glass manufacturer. 
 
4.9.3.4 Preparation.  Openings and framing systems scheduled to receive glass shall be examined for 
compliance with glass manufacturer’s recommendations including size, squareness, offsets at corners, 
presence and function of weep system, face and edge clearance requirements and effective sealing between 
joints of glass-framing members. Detrimental materials shall be removed from glazing rabbet and glass 
surfaced and wiped dry with solvent. Glazing surfaces shall be dry and free of frost. 
 
4.9.3.5 Installation.  Glass and glazing work shall be performed in accordance with, glass 
manufacturer’s instructions and warranty requirements. Glass shall be installed with factory labels intact 
and removed only when instructed. Edges and corners shall not be ground, nipped or cut after leaving 
factory. Springing, forcing or twisting of units during installation will not be permitted. 
 
4.9.3.6 Cleaning.  Upon completion of project, outside surfaces of glass shall be washed clean and the 
inside surfaces of glass shall be washed and polished in accordance with glass manufacturer’s 
recommendations. 
 
4.9.3.7 Protection.  Glass work shall be protected immediately after installation. Glazed openings shall 
be identified with suitable warning tapes, cloth, or paper flags, attached with non-staining adhesives. 
Reflective glass shall be protected with a protective material to eliminate any contamination of the 
reflective coating. Protective material shall be placed far enough away from the coated glass to allow air to 
circulate to reduce heat buildup and moisture accumulation on the glass. Glass units which are broken, 
chipped, cracked, abraded, or otherwise damaged during construction activities shall be removed and 
replaced with new units. 

 
4.10  FINISHES 
 
See Section 01335 for color submittals required.  Provide color boards with all materials for COR approval prior to 
ordering materials. 
 
4.10.1 The exterior of all buildings shall be stucco. A temperature of between 4 and 27 degrees C shall exist for a 
period of not less than 48 hours prior to application of plaster and for a period of at least 48 hours after plaster has 
set. Control joints shall be designed for expansion and contraction of plaster work due to thermal exposure. Control 
joints shall comprise of back to back casing beads. Install new stucco in 2 coats. The first coat shall be a scratch 
coat approximately 1 cm thick. Allow 7 days to cure. The second coat shall be finish stucco, smooth finish, 
approximately 1 cm thick. Allow 7 days to cure before painting. Stucco showing over-sanding, cracks, blisters, pits, 
checks, discoloration or other defects is not acceptable. Defective plaster work shall be removed and replaced with 
new plaster at the expense of the Contractor. Patching of defective work will be permitted only when approved by 
the Contracting Officer. Patching shall match existing work in texture and color. Paint shall be designated for 
exterior use, with less than .06% lead by weight. Stucco shall be painted with one coat of primer and two coats of 
finish paint, color to be selected by the Contracting Officer from the color board provided by the Contractor.  
 
4.10.2 Interior walls shall be plaster applied in a similar manner as exterior stucco. Paint with 2 coats of semi-
gloss off-white with less than 0.06% lead by weight color to be selected by the Contracting Officer from the color 
board provided by the Contractor.   
 
4.10.3 Ceilings of Headquarters shall be plaster applied in 2 coats over wire mesh, which is to be stapled to the 
2cm x 6cm wood battens. Paint ceiling with 2 coats of flat white, with less than .06% lead by weight. Gypsum board 
may be used in lieu of plaster but framing supports for Gypsum board shall be as follows: For ½” thick gypsum 
board structural fastener supports shall be not further apart than 40 cm. If gypsum board is thicker follow guidelines 
in ASTM C 840 for supports and fastener frequency 
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4.10.4 Ceilings of Dining Facility shall be exposed concrete painted with 2 coats of flat white, with less than .06% 
lead by weight.  
 
4.10.5 Paint all exposed wood fascia, soffit, and doors with 2 coats of water-based paint, either clear or white.  
 
4.10.6 Exposed exterior steel trim, frames, doors and pipe railings: Paint with one coat water-based primer, with 2 
coats of water-based paint, color to be selected by the Contracting Officer from the color board provided by the 
Contractor.  
 
4.10.7 Exposed wood trim, frames and doors: Paint with one coat oil-based primer, 2 coats of water-based paint, 
color to be selected by the Contracting Officer from the color board provided by the Contractor 
 
4.10.8 Tile.  Tile work shall not be performed unless the substrate and ambient temperature is at least 10 degrees 
C and rising. Temperature shall be maintained above 10 degrees C while the work is being performed and for at 
least 7 days after completion of work. Upon completion, tile surfaces shall be thoroughly cleaned in accordance 
with manufacturer’s approved cleaning instructions. Acid shall not be used for cleaning glazed tile. Floor tile with 
resinous grout or with factory mixed grout shall be cleaned in accordance with instructions of the grout 
manufacturer. After the grout has set, tile wall surfaces shall be given a protective coat of a non-corrosive soap or 
other approved method of protection. 
 

4.10.8.1 Floors in wet areas shall be 30cm x 30cm terrazzo tile with thin set mortar.  Joints shall be 2-
3mm.  Waterproof gray grout shall be applied the full depth of the tile.  Floors shall slope, minimum 1/50, 
to floor drains. Slope shall be obtained with sloping mortar bed of minimum 2cm thickness. Provide 
continuous waterproofing membrane beneath sloping mortar bed, turn up wall 30cm behind wall base. 
Membrane shall be fully sealed at joints and shall shed water into body of floor drain. Color of tile shall be 
selected by the Contracting Officer from samples provided by the Contractor.  
 
4.10.8.2 Floors in administration areas/living quarters and corridors shall be 30cm x 30cm terrazzo tile 
with thin set mortar.  Joints shall be 2-3mm.  Waterproof gray grout shall be applied the full depth of the 
tile.  Color of tile shall be selected by the Contracting Officer from samples provided by the Contractor.  
 
4.10.8.3  Walls in wet areas shall be tiled with 150mm x 150mm glazed ceramic tile up to 2 meters above 
the floor to include interior of toilet stalls, showers and behind sinks.  Joints shall be 2-3mm.  Waterproof 
gray grout shall be applied full depth of the tile.  Grout shall cure for 72 hours and then be sealed with a 
commercial grout sealant in two coats.  Color of tile shall be selected by the Contracting Officer from 
samples provided by the Contractor.  

 
4.10.9 All other floors are to be completely cleaned and painted with floor enamel.  Color to be selected by the 
Contracting Officer from samples provided by the Contractor.  
 
4.10.10 Kitchen in Dining Facility shall be covered with terrazzo flooring. Walls in kitchen shall be ceramic tile up 
to 2m above finished floor.  Floor in Dining area shall be painted concrete.  
 
4.11  SPECIALTIES 
 
4.11.1 Mirrors.  0.6m x 0.9m, 6mm plate glass, shall be mounted above all lavatories.  Mount bottom of mirrors 
1.1m above finished floor.  
 
4.11.2 Toilet Paper Holders.  Toilet paper holders, stainless steel, shall be installed approximately 20 cm above 
floor in Eastern Toilets. 
 
4.11.3 Shower Curtain Rods & Shower Curtain.  Shower curtain rods, stainless steel, heavy duty, 18-gauge shall 
be mounted between the screen walls of each shower stall.  Mount rod at 2.0m above finished floor.  Provide a 
shower curtain with support rings for each shower stall. 
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4.11.4 Paper Towel Dispensers and Waste Receptacles.  Paper towel dispensers, 0.683 mm Type 304 stainless 
steel, surface mounted. Furnish tumbler key lock locking mechanism. 
 
4.11.5 Light Duty Metal Shelf.  Provide a 600mm long, light duty stainless steel shelf and brackets over each 
lavatory.  
 
4.12  STANDARDS  
 
The Contractor should use the following American standards to provide sound structural design if local standards 
are not available, relevant, or applicable.  The Contractor shall follow American Concrete Institute Standards for 
design and installation of all concrete structures. 
 

Concrete  280.0 kg./sq.cm cylinder strength @ 28 days  (ASTM-. C 31M) 

Steel Reinforcement   4218.0 kg./sq.cm(Fy= 60.0 ksi),yield strength. 

Welded Wire Fabric  ASTM A185 

Anchor Bolts  ASTM A307 using A36 steel. 

Concrete Masonry Units  ASTM C90, Type I (normal wt, moisture Cntrl). 

Mortar  ASTM C270, Type S (Ultimate compressive strength of 130.0 kg/sq. 
cm.)  

Proportion  1 part cement, 0-1/2 part lime and 4-1/2 parts aggregate 

Grout  ASTM C476 (Slump between 200 mm to 250 and Compressive 
Strength  

                                             14 MPa (2000 psi) at 28 days. 

Joint Reinforcement  Standard 9 gage minimum, Ladder Type 

Structural Steel  ASTM A36: 2530.0 kg./sq.cm (Fy = 36,000psi) 

Welding  AWS (American Welding Society) D1.1-2002. 
 
 
5.  STRUCTURAL 
 
5.1  GENERAL 
 
The project consists of various structures.   The new buildings shall be constructed as shown on the drawings and 
stated in the specifications. However, the building foundations have been designed based on assumed geotechnical 
design parameters. These assume parameters are shown on the foundation plans and stated in Paragraph 5.8, 
FOUNDATIONS. The contractor shall perform a geotechnical investigation as required in paragraph 2.1 
GEOTECHNICAL, FOUNDATIONS AND SURVEY, to verify that the foundations as designed will perform 
satisfactory. If the contractor determines the building foundations as designed will not function satisfactory, the 
contractor shall redesign the foundations accordingly. The contractor is responsible for the foundation design and 
construction of the foundations.  Building foundations shall be founded a minimum of 800 mm below grade.  
 
5.2  DESIGN 
 
Foundation design shall be performed and design documents signed by a registered professional structural engineer. 
Calculations shall be in SI (metric) units of measurements.  All components of the building shall be designed and 
constructed to support safely all loads without exceeding the allowable stress for the materials of construction in the 
structural members and connections. 
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5.3  DEAD AND LIVE LOADS 
 
Dead loads consist of the weight of all materials of construction incorporated in the buildings. Live loads used for 
design shall be in accordance with the American Society of Civil Engineers, ASCE STANDARD, and Minimum 
Design Loads for Buildings and Other Structures, ASCE 7, edition as referenced herein. 
 
5.4  WIND LOADS 
 
Wind loads shall be calculated in accordance with ASCE 7 using a "3-second gust" wind speed of 125 km/hr. All 
facilities shall be classified as a minimum of Category II in accordance with Table 1-1 in ASCE 7, referenced 
herein. 
 
5.5  SEISMIC 
 
The building and all parts thereof shall be designed for the seismic requirements as defined by the International 
Building Code referenced herein.  Site-specific data: Spectral ordinates SS=1.65g and S1=0.75g.  
 
5.6  STRUCTURAL CONCRETE 
 
Concrete structural elements shall be designed and constructed in accordance with the provisions of the American 
Concrete Institute, Building Code Requirements for Structural Concrete, ACI 318, latest edition. A minimum 
cylinder compressive strength of 4000 psi (28 mPa) shall be used for design and construction of all concrete. 
Reinforcing steel shall be deformed bars conforming to American Society for Testing and Materials (ASTM) 
publication ASTM a 615, Deformed and Plain Billet-Steel Bars for Concrete Reinforcement. Concrete at or below 
grade shall have maximum water-cement ration of 0.40. No concrete shall be placed when the ambient air 
temperature exceeds 32 degrees C (90 degrees F) unless an appropriate chemical retardant is used. In all cases when 
concrete is placed at 32 degrees C (90 degrees F) or hotter it shall be covered and kept continuously wet for a 
minimum of 48 hours. Concrete members at or below grade shall have a minimum concrete cover over 
reinforcement of 3” (75 millimeters). 
 
5.7  MASONRY 
 
Masonry shall be designed and constructed in accordance with the provisions of Building Code Requirements for 
Masonry Structures, ACI 530/ASCE 5/TMS 402, latest editions. Mortar shall be Type S and conform to ASTM C 
270, latest edition.  Masonry shall not be used below grade, unless for fully reinforced and grouted foundation stem 
walls.  All cells of exterior CMU walls shall be fully grouted. 
 
5.8  FOUNDATIONS 
 
The foundations shall be constructed by using reinforced concrete materials.  The foundations system for the one-
story building shall be spread footings for individual column footings and grade beams as shown on the drawings. 
Minimum length and width of spread footings shall be as shown on the drawings. A bearing capacity of 0.75 kg/sq. 
cm was assumed and used in designing the building foundations. The allowable bearing pressure shall be 
determined by the Contractor after performing his geotechnical investigation. The maximum allowable settlement 
between footings shall be less than 2.5 cm. It is the contractors’ responsible to perform a geotechnical investigation 
and determine if the foundations as shown and designed will perform satisfactory, see paragraph 2.1 
GEOTECHNICAL, FOUNDATIONS AND SURVEY. If the contractor determines the foundations as designed 
will not perform satisfactory, the contractor shall redesign the foundations accordingly.  
 
6.  NOT USED 
 
7.  MECHANICAL 
 
7.1  GENERAL 
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Heating and cooling shall be provided by the use of multi-speed ceiling fans and ventless propane heaters in the 
District Headquarters Building supplemented with electric space heaters where space does not permit installation of 
propane heaters, such as small guard shacks.  Ventless propane heaters shall be installed in accordance with local 
standards along with outdoor air for combustion. 
  
7.2  SPECIALIST SUB-CONTRACTORS QUALIFICATIONS 
 
The heating/ventilation work shall be executed by an air-conditioning specialist sub-contractor experienced in the 
construction of these types of systems. 
 
7.3  CODES, STANDARDS AND REGULATIONS 
 
The equipment, materials and works covered under the heating, ventilation and air-conditioning services shall 
conform to the referenced standards, codes and regulations where applicable except where otherwise mentioned 
under each particular clause. 
 
7.4  DESIGN CONDITIONS 
 
Noise levels inside occupied spaces generated by HVAC systems shall not exceed NC 35. 
 
7.5  VENTILATION AND EXHAUST SYSTEMS 
 
All fans shall be used for building ventilation and pressurization with capacities to be selected for minimum noise 
level generated.  Unit mounted fans either used for supply or exhaust shall be centrifugal forward curved, backward 
inclined, or airfoil fans with non-overloading characteristics of high efficiency and quiet running design. The fans 
shall be of the heavy-duty type with durable construction and proved performance in a desert environment. Each 
exhaust fan shall be provided with shut-off dampers which close automatically when the fan is not running. Also, 
each fan shall be complete with vibration isolator, external lubricators where bearings require routine lubrication, 
and all accessories and sound attenuators as necessary. 
 
7.5.1 Submittals.  The Contractor shall submit the following for the equipment to be provided under this section 
of the specification: manufacturer’s data including performance characteristics at design conditions; catalog cuts 
showing dimensions, performance data, electrical requirements, compliance with standards as stated in paragraph 
CODES, STANDARDS AND REGULATIONS; drawings indicating location and installation details. 
 
7.6  ELECTRIC RESISTANCE HEATERS 
 
7.6.1 Cabinet Heater.  Provide a self-contained electric heating unit, recessed mounted in wall or structure, with 
fan and heating elements. Provide control-circuit terminals and single source of power supply with disconnect. 
Heating wire element shall be nickel chromium. Include limit controls for overheat protection of heaters. Provide 
tamper resistant integral thermostat. 
 

7.6.1.1 Guard Tower.  Provide 4 kW (minimum) cabinet heater in each guard tower.  Location shall not 
interfere with operation of any architectural feature (door, window, etc.).  Mounting height shall be 200mm 
above finished floor to bottom of unit unless this causes interference with windows. 

 
7.6.2 Submittals.  The Contractor shall submit the following for the equipment to be provided under this section 
of the specification: manufacturer’s data including performance characteristics at design conditions; catalog cuts 
showing dimensions, performance data, electrical requirements, compliance with standards as stated in paragraph 
CODES, STANDARDS AND REGULATIONS; drawings indicating location and installation details. 
 
7.7  CEILING FANS 
 
7.7.1 Ceiling Fan.  Provide 1320mm blade ceiling fans at one per 40 square meters of floor space. Fans shall 
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have reversible motors. Center or distribute evenly in room. Coordinate placement with the lighting plan to prevent 
conflict or casting shadows.  Fan mount shall be flush, standard, or angle mount depending on ceiling height. Fan 
shall be mounted such that the fan blade is approximately 2.44 meters above the finished floor.  The fan shall be 
provided with out light kit. The finish shall be factory painted white. The controls shall be from either a single pole 
switch or from two 3 way switches to provide on/off operation. The electrical supply shall be 220volts, single phase, 
and 50 hertz.  Install per manufacturers’ instructions. 
 
7.7.2 Submittals.  The Contractor shall submit the following for the equipment to be provided under this section 
of the specification: manufacturer’s data including performance characteristics at design conditions; catalog cuts 
showing dimensions, performance data, electrical requirements, compliance with standards as stated in paragraph 
CODES, STANDARDS AND REGULATIONS; drawings indicating location and installation details. 
 
7.8  PROPANE HEATER SPACE HEATING 
 
Provide vented propane heaters at the locations indicated.  Install with adequate clearances per manufactures 
installation guide. Provide isolation valve and drip leg at each heater connection point.  The appliance shall be 
designed for vented indoor installation and be provided with either a standing pilot or electronic ignition system.  
The system shall be installed in a building that has a ventilation system to introduce.  Combustion air route vents 
through nearest wall or roof as coordinated with the Resident Engineer. 
 
7.8.1 Submittals.  The Contractor shall submit the following for the equipment to be provided under this section 
of the specification: manufacturer’s data including performance characteristics at design conditions; catalog cuts 
showing dimensions, performance data; drawings indicating location and installation details. 
 
7.9  PROPANE STOVE COOKING 
 
Cooking area shall be provided canopy type exhaust only kitchen hoods and associated exhaust fans.  These exhaust 
hoods shall include baffle type aluminum filters to trap grease/oil.  The exhaust fan sizing calculations should 
recognize the use of propane stoves in the kitchen.  Sizing should accommodate all propane burning stoves running 
simultaneously.  Additionally, the placement of the exhaust hood should allow enough clearance for an average 
sized male to stand on top of the stove platform unobstructed, for standing on the stove is common local cooking 
practice.  The higher than average placement of the hood will require the extension of the lip of the hood out further 
than normal, in order to catch the majority of the smoke and adequately vent the area.   
 
Make-up air for kitchen hood exhaust shall be pulled in from roof mounted, louvered, penthouse with intake air 
filter and from adjoining Kitchen/Dining areas. 
 
7.10  TEST ON COMPLETION 
 
After completion of the work, the Contractor shall demonstrate to the Contracting Officer that the installation is 
adjusted and regulated correctly to fulfill the function for which it is intended. The Contractor shall test, adjust, 
balance and regulate the section or sections of concern as necessary until the required conditions are obtained. 
Include tests for all interlocks, safety cutouts and other protective device to ensure correct functioning. All such 
tests shall be carried out and full records of the values obtained shall be prepared along with the final settings and 
submitted to the Contracting Officer in writing. 
 
8.  PLUMBING 
 
8.1  SYSTEM REQUIREMENTS 
 
Domestic water and waste systems shall be provided to each area with fixtures requiring water and/or waste 
connections such as toilets, etc. The entire water system shall include cold water to each fixture as well as to a water 
heater. Hot water shall be distributed to all kitchen sinks, showers, etc. as indicated.  The water distribution and 
waste systems shall be in complete accordance with the requirements of the International Plumbing Code (IPC, 
latest edition).   The Contractor shall furnish, install and test the domestic water supply system as shown on the 
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drawings.  Contractor shall install the domestic water tank system such that can be easily converted to a permanent 
system in the future.  All water distribution system components exposed to the outdoors shall be provided with 
freeze protection to ensure water is available throughout the year. 
 
8.2  PIPING MATERIALS 
 
Domestic water shall be distributed by means of PVC (cold water only), CPVC (cold or hot water) or copper for the 
pressure to be utilized. PVC and CPVC shall not be used in areas where it will be exposed to outdoor sun. 
 
8.3  FIXTURES 
 
All plumbing fixtures shall be provided with p-traps and shall be vented to the roof per International Plumbing 
Code, latest edition. 
 
8.3.1 Eastern Style Water Closet with Flush Tank.  Provide acid resisting fired porcelain enameled cast iron 
water closet complete with rotating No-Hub 'P' trap and No-Hub coupling to meet piping requirements. Eastern 
Style water closet shall be furnished with integral non-skid foot pads and bowl wash down non-splashing flushing 
rim. The water closet shall be completely self supporting requiring no external mounting hardware and shall be 
flush with floor.  The Eastern Style water closet shall incorporate waterproofing membrane flashing flange.  Provide 
wall mounted faucet on the right hand side of the water closet stall as viewed from the in-use position. Toilets shall 
be oriented north and south. Toilets shall not face east or west. 
 
8.3.2 Western Water Closet.  Western water closet with flush tank assembly as specified by the designer.  
Vitreous china color mounted, elongated bowl type.  Provide at least one (1) western type water closet in Dining 
Facility, and HQ Buildings. 
 
8.3.3 Lavatories.  All sinks shall be trough type constructed of block and concrete with ceramic tile exterior and 
lining capable of withstanding abuse.  Faucets shall be chrome plated brass single lever mixing type. 
 
8.3.4 Water Heater.  Electric type water heaters shall conform to UL 174 with dual heating elements. Each 
element shall be 4.5 KW. The elements shall be wired so that only one element can operate at a time. Each water 
heater shall have controls with an adjustable range that includes 32 to 71 degrees C.  Electrical wiring shall be 
installed per the NEC and the manufacturer’s instructions.  Piping and fittings for hot, cold, drain, and pressure 
temp connections shall be installed per the manufacturer’s recommendations.   
 
8.3.5 Plastic Shower Stalls.  Provide one piece or four piece white solid acrylic pressure molded fiberglass 
reinforced plastic shower stalls. Shower stalls shall be scratch resistant, waterproof, and reinforced. Provide 
recessed type shower stalls approximately 914 mm wide, 914 mm front to rear, 1829 mm high, and 125 high mm 
high curb with shower stall bottom or feet firmly supported by a smooth level floor. Provide PVC shower floor 
drains and stainless steel strainers. Install shower stall in accordance with the manufacturer's written instructions. 
Provide smooth 100 percent silicone rubber white bathtub calk between the top, sides, and bottom of shower stalls 
and bathroom walls and floors. 
 
8.3.6 Scullery Sink (Kitchen Area).  Provide 14 gauge, type 304, (18-8) stainless steel, sink with drain board. 
Compartments shall be large enough to wash posts 1 meter in diameter. Sink shall be supported on four stainless 
steel legs. Sink shall have pre-drilled in backsplash at manufacturer for commercial faucet. Commercial faucet shall 
be solid brass construction, chrome finish, wall mount 203mm center arc tube. 
 
8.3.7 Floor Drain and Shower Drain.  Floor drains and shower drains shall consist of a galvanized body, integral 
seepage pan, and adjustable perforated or slotted chromium-plated bronze, nickel-bronze, or nickel-brass strainer, 
consisting of grate and threaded collar. Floor drains shall be cast iron except where metallic waterproofing 
membrane is installed. 
 
8.3.8 Insulation.  All domestic water pipe and fittings that are exposed and not inside an insulated wall shall be 
insulated.  In addition, all water pipe that is exposed shall also be covered with metal jacketing.  Water piping 
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exposed to outdoor conditions shall be provided with heat trace to prevent freezing. 
 
8.3.9 Trench Type Floor Drain.  Trench type floor drains shall consist of a cast iron or galvanized body, integral 
seepage pan, and slotted chromium-plated bronze, nickel-bronze, or nickel-brass grate.  Grate shall be 300 mm wide 
and 2000 mm long. 
 
8.4  GENERATOR FUEL STORAGE 
 
The work shall include the fabrication and installation of the entire fuel storage and distribution system. Tanks shall 
be skid mounted. Tanks of this type that have a capacity above 2640 L will be provided with a either a dike or a 
spill containment system. The dike or spill containment system should have enough capacity for the entire contents 
of the tank plus 10 percent. Provide a molded neoprene isolation pad to isolate an aboveground tank from the 
concrete pad underneath. Steel tank supports specifically are prone to encounter premature rusting due to constant 
exposure to moisture and their incompatibility with concrete.  Tank shall be designed and manufactured for 
horizontal installation. Tank shall be mounted on the tank manufacturer's standard support skid. Skid shall span the 
entire length of the tank and shall separate the tank from the reinforced concrete slab by a minimum of 200 mm. 
Indicate on the drawings the number and size of each tank manway required. Tanks of 3,780 to 45,430 L to capacity 
will be provided with 760 mm diameter manways. Tanks larger than 45,430 L will be provided with 915 mm 
diameter manways. Tanks 3,780 L and larger will be provided with a minimum of 1 tank manway to allow for 
internal tank access. Piping will not penetrate through access manways. Tank shall be provided with a combination 
cleanout and gauge connection. Vent pipe sizing shall be not less than 32 mm nominal inside diameter.  Vent shall 
be the rupture disc type calibrated to burst at 13.8 kPa pressure, and operate at 80 percent of burst setting.  Tank 
shall be provided with an overfill alarm system. Tank shall be provided with 2 stick gauges graduated in m and mm. 
Stick gauge shall be of wood and treated after graduating to prevent swelling or damage from the fuel being stored. 
Each storage tank shall be provided with an automatic analog reading gauge which is directly mounted to a tank's 
manway cover. Provide an in-line centrifugal pump as par of the day tank package for fuel transfer from the bulk 
storage tanks to the day tank.  Day tanks shall provide sufficient fuel for four hours of generator operation without 
refill.  Provide cathodic protection for metal components. Storage tanks shall be handled with extreme care to 
prevent damage during placement and shall be installed in accordance with the manufacturer's installation 
instructions.  Piping shall be inspected, tested, and approved before burying, covering, or concealing. Piping shall 
be installed straight and true to bear evenly on supports. Piping shall be free of traps, shall not be embedded in 
concrete pavement, and shall drain toward the corresponding storage tank. Any pipe, fittings, or appurtenances 
found defective after installation shall be replaced. Belowground nonmetallic pipe shall be installed in accordance 
with pipe manufacturer's instructions. Belowground piping shall be laid with a minimum pitch of 25 mm per 6 m.  A 
tightness test shall be performed on each aboveground storage tank. The tests shall be performed prior to making 
piping connections. Tests shall be capable of detecting a 0.1 mL/s leak rate from any portion of the tank while 
accounting for effects of thermal expansion or contraction. Each storage tank shall be pressurized with air to 35 kPa 
and monitored for a drop in pressure over a 2-hour period during which there shall be no drop in pressure in the 
tank greater than that allowed for pressure variations due to thermal effects. Following the tank tightness test, each 
storage tank shall be leak tested in accordance with the manufacturer's written test procedure if the manufacturer's 
test procedure is different from the tightness tests already performed. Each storage tank shall be filled with the 
proper fuel.   
 
Submittals: 
Manufacturer's standard catalog data 
Installation Manual 
Operation and Maintenance Manuals 
Tests Results: 
Six copies of each test containing the information described below in bound letter-size booklets. Individual reports 
shall be provided for the storage tank tests, the piping tests, the system performance tests, the high level alarm test, 
and the system leak tests. Drawings shall be folded blue lines, with the title block visible. 
a. The date the tests were performed. 
b. A list of equipment used, with calibration certifications. 
c. A copy of measurements taken. 
d. The parameters to be verified. 
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e. The condition specified for the parameter. 
f. The inspection results, signed, dated, and certified by the installer. The certification shall state that required 
procedures were accomplished, that the procedures were conducted in compliance with the plans and specifications. 
g. A description of adjustments performed. 
 
8.5  SUBMITTALS 
 
The Contractor shall submit the following for the equipment to be provided under this section of the specification: 
manufacturer’s data including performance characteristics at design conditions; catalog cuts showing dimensions, 
performance data, electrical requirements, and drawings indicating location and installation details. 
 
9.  FIRE PROTECTION 
 
9.1  GENERAL 
 
Facility construction and fire protection systems shall be installed in accordance with the publications listed herein 
and the publications referenced therein. Where a conflict occurs among various criteria, the more stringent 
requirement shall take precedence. 
 
9.2  BUILDING CONSTRUCTION 
 
Building construction shall conform to fire resistance requirements, allowable floor area, building height limitations 
and building separation distance requirements of the building code. 
 
9.3  LIFE SAFETY 
 
Per User, compliance with NFPA 101, Life Safety Code, is not required. 
 
9.4  FIRE PROTECTION EQUIPMENT 
 
Per user, a sprinkler system is not required. 
 
9.5  FIRE ALARM AND DETECTION 
 
Per user, a fire alarm and detection system is not required. 
 
9.6  WATER SUPPLY FOR FIRE PROTECTION 
 
Water supply for fire protection is not required. 
 
9.7  PORTABLE FIRE EXTINGUISHERS 
 
Portable fire extinguishers (PFEs) shall be provided (and installed) in the Kitchen, DFAC, and in each hallway in 
accordance with the requirements of NFPA 10.  Portable fire extinguishers shall be Multi-purpose Dry Chemical 
rated 4A:80B:C.  Extinguishers shall be wall-mounted on hanger hooks with at least 12 inches clearance from the 
floor in easily accessible locations.  Travel distance to an extinguisher from any location in the building shall be no 
greater than 75 feet. 
 
10.  ELECTRICAL  
 
10.1  SCOPE OF WORK 
 
10.1.1 General. Contractor shall construct following systems in compliance with the attached contract drawing 
and as described below. Systems shall include but not limited to: 
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(1) On-site Prime Power Generating Plant 

(2) Exterior Underground Secondary Power Distribution System 

(3) Interior Secondary Distribution System 

(4) Lighting and power branch circuitry 

(5) Interior telephone wiring 

(6) Closed Circuit Television (CCTV) System. 

(7) Lightning Protection System 
 
10.1.2 All of the systems shall be designed for the ultimate demand loads, plus 20% spare capacity. Above 
Systems shall be designed for and to provide service to the following facilities as a minimum: 

 

(1) ANP Headquarters / Administration Building 

(2) Guard Shacks - 2 

(3) Guard House - 1 

(4) Guard Towers - 4 

(5) Power Plant 

(6) Administration Building - A (Future) Not-In-Contract 

(7) Administration Building - B (Future) Not-In-Contract 
 
See Site Plan for details. 
 
10.2 DESIGN CRITERIA 
 
10.2.1 Applicable Standards 
 

- National Fire Protection Association, NFPA 70 (National Electric Code, 2005 Edition).  
 
- National Fire Protection Association, Life Safety Code, NFPA 101 
 
- National Fire Protection Association, Lightning Protection Code, NFPA 780 
 
- Illuminating Engineering Society of North America (IES) 
 
- Applicable Afghan Standards, as a minimum.  

 
10.2.2 Design shall be in metric units. 
 
10.2.3 Conflicts between criteria and/or local standards shall be brought to the attention of the Contracting Officer 
for resolution. In such instances, all available information shall be furnished to the Contracting Officer for approval.  
 
10.3 MATERIAL 
 
10.3.1 General.  Unless noted otherwise, all material used shall be in compliance with the requirements of the 
applicable German (DIN) Standards. In the event DIN Standard material is unavailable, contractor may then select 
comparable British Standard (BS), or Underwriters Laboratories Inc. (UL) listed material. Equipment enclosure 
types shall be in compliance with the National Electrical Manufacturer's Association (NEMA) or the International 
Electro-Technical Committee (IEC) standards. Material and equipment installed under this contract shall be for the 
appropriate application.  
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10.3.2 Standard Product.  All material and equipment shall be a standard product of a manufacturer regularly 
engaged in the manufacture of the product and shall essentially duplicate items that have been in satisfactory use for 
at least two (2) years prior to bid opening.  
 
10.3.3 Design Conditions.  All equipment shall be rated and designed for 40 Degree Centigrade and elevation of 
2000 meters above sea level.  
 
10.3.4 Restrictions.  Aluminum conductors shall not be used or specified.  
 
10.4 DESIGN REQUIREMENTS 
 
10.4.1 Power Plant.  On-site Prime Power Generating Plant shall be provided for this Compound as per that 
attached drawings. Electrical equipment shall include, but not be limited to, diesel engine generators, secondary 
voltage switchboard, day tanks, relaying equipment and all other auxiliary equipment that is necessary for operating 
a Prime Power Plant. All major equipment shall have brief operating instructions posted on them in English and 
Afghan languages. Secondary wiring within the building shall be per paragraph ‘Secondary Power Distribution 
System’, as noted below. All cabling within the Power Plant associated with Power Generation (Generator to 
Switchboard) shall be installed underground in direct buried PVC Schedule 40 (Sch 40) conduits. Power plant shall 
be provided with a Lightning Protection System.  
 

10.4.1.1 Generators.  Two (2) generators, rated at 80KW each, shall be provided inside 'weather-proof' 
enclosures and shall be for exterior application. Generators shall be skid mounted standard industry size, 
1500 RPM; diesel-engine Prime Power rated units. Generating voltage shall be 3 phase, 380 volts and 50 
Hertz, for Compound wide Secondary Power Distribution, through the generator switchboard as described 
below. Generator starting shall be electric. Each generator shall be provided with a day tank with a 
minimum fuel capacity of 4 hours operating at 100% generator rating (name plate kW rating). Sharing of 
Compound demand load between the generators shall be via generator synchronizing equipment. See 
drawings for detail requirements. 
  
10.4.1.2 Load Bank.  Contractor shall provide a factory manufactured, industry standard permanent load 
bank connected to the generator secondary switchboard bus to supplement for low demand load on the 
operating generator. Load bank shall be rated at 80 kW, with 20 kW load steps. Unit shall be provided with 
a control panel and necessary circuit protection.  
 
10.4.1.3 Fuel Storage / Distribution System.  Refer to Mechanical Section 01015 and design drawings 
for generator fuel storage / distribution system requirements.  
 
10.4.1.4 Miscellaneous.  Contractor shall be responsible for providing all relaying, metering and power 
plant grounding equipment necessary for safe and efficient operation of the power plant. Relaying shall 
include, but not be limited to, differential, locking-out, over current, directional and reverse power. 
 
10.4.1.5 Generator Switchboard.  Generator Switchboard shall be located with the generators and shall 
be the central distributing point for the Site Secondary Power Distribution System. Switchboard shall be 
circuit breaker type, consisting of a main circuit breaker, feeder circuit breakers for service to various 
facilities on the Compound. Switchboard shall be sized and provided with the required number of circuit 
breakers to service all facilities in this Contract and future facilities identified on the Site Plan. In addition, 
the Switchboard shall be provided with two (2) spaces for any future 3 pole circuit breakers. See Power 
Plant design drawings for details. Switchboard shall be provided inside a 'weather-proof' enclosure and 
shall be for exterior application. 
 
10.4.1.6 Operating Instructions.  Contractor shall provide, mounted in a frame, a complete electrical 
one-line diagram of the power plant with detail operating instruction. Instructions shall be mounted inside 
respective generator and switchboard enclosures.  Similarly, complete fuel and cooling system schematic 
diagrams shall also be provided with the operating instructions.  Brief operating instructions shall be posted 
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on major components at the power plant. These instructions shall be written in English and Afghanistan 
languages. 

 
10.4.2 Site Secondary Power Distribution System.  This shall include installation of Secondary Power 
Distribution Systems in underground, direct buried PVC Schedule 40 conduits system.  System shall include hand-
holes for secondary power cables.    
 

10.4.2.1 Raceways.  Exterior raceways (conduits) shall be installed at a slope towards the hand-hole to 
avoid collection of water in the raceway. Conduit shall be PVC, Schedule 40. Secondary cable shall be 
installed in conduit no less than 50mm (2 inch). Duct bank conduits shall be cleaned with a wire mandrel 
prior to the installation of cables. Minimum of two (2) spare conduits shall be provided in all main trunks 
and capped at both ends. Top of the conduits shall be below the frost line or a minimum of 24 inch 
(600mm) below grade.  
 
10.4.2.2 Cables.  All secondary voltage cables shall be copper, designed for underground installation 
and shall have appropriate secondary voltage ratings.     

 
10.4.3 Secondary Power Distribution System.  Secondary Power shall be 380/220 volts, 3 phase, 4 wire, 50 Hz. 
Building secondary power distribution system shall include main distribution panel. All panel boards shall be 
factory fabricated, ‘bolt-on’ circuit breaker type and each provided with a main circuit breaker. In large buildings, 
with 225 Amp or greater service, separate lighting and power panels shall be provided. It is recommended that 
minimum size circuit breaker be rated at 20 amperes. Circuit breakers shall be connected to bus bar(s) within the 
panel boards. Daisy chain (breaker-to-breaker) connection(s) shall not be acceptable. Indoor distribution panels and 
load centers shall be flush mounted in finished areas. All circuit breakers shall be labeled with an identification 
number corresponding to the panel schedule. A 3-pole circuit breaker shall be a single unit and not made up of 3 
single pole circuit breakers connected with a wire or bridged to make a 3-pole breaker. All wiring shall be copper, 
minimum # 12 AWG (4mm sq) and installed in surface mounted metal conduits. All panels shall be provided with a 
minimum of 20% spare capacity for future load growth. Power receptacles (outlets) shall be duplex, 240 volts, 50 
HZ, German (DIN) Standard. All splicing and terminations of wires shall be performed in a junction or device 
boxes. Proper wire nuts/connectors shall be used for splicing wire. No twist-wire connections with electrical tape 
wrapped around it shall be acceptable. All electrical installation shall be in accordance with the requirements of 
NFPA 70 (National Electric Code). Main Distribution Panel in large buildings shall be provided with an ammeter, 
voltmeter and kilowatt-hour meter. Selector switch shall be provided for reading all 3 phases. All service entrance 
cables and equipment, such as main distribution panels etc., to the facilities shall be sized for the ultimate facility 
loads, to include any heating and air-conditioning loads, initial and / or future, to be provided by others.  
 

10.4.3.1 Receptacles.  General purpose receptacles shall be duplex, grounding (earthed) type, 'surface' 
wall mounted type, color ivory and installed 500 mm above finished floor (AFF). In office or similar areas 
receptacles shall be provided at 3 M intervals. CEE Type receptacles with plugs (2P+E (240v) or 3P+E 
(380v) and with appropriate rating, shall be provided for, but not be limited to, kitchen equipment and any 
other type of large plug-able equipment. Receptacle shall be complete to include box, cover plate and 
necessary screws/connectors and of the type most commonly used in Afghanistan. Receptacles near sinks 
or lavatories shall be switch operated and Ground Fault Circuit Interrupter (GFCI), or Residual Current 
Disconnect (RCD) type, with the trip setting of 30 milliampere or less.  
 
10.4.3.2 Light Fixtures.  Lighting fixtures shall be a standard manufacturer’s product. Fluorescent light 
fixtures shall be power factor corrected and equipped with standard magnetic ballast(s). All light fixtures 
shall be capable of receiving standard lamps used and available locally. Light fixtures shall be mounted at 
2.7M, minimum, AFF. Fixtures may be pendant or ceiling mounted, depending on the ceiling height and 
type. Emergency lighting, emergency egress ‘exit’ lights and exterior building lighting shall be provided, 
as shown on the drawings.  
Light fixtures provided inside jail cells shall be vandal resistant and detention center grade fixtures. All 
fixtures shall be fully factory wired. 
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10.4.3.3 Light Switch: Light switch shall be single pole. Minimum of one light switch shall be provided 
in every room. Lighting in large rooms/areas may be controlled from multiple switches. Lighting 
contactors may be used to operate lighting in open or large bay areas.  

 
10.5  SEARCH LIGHT 
Search light shall be prison / security search light and provided on top of each Guard Tower. Search light shall be 
operable from inside the guard tower cab. See design drawings for details. 
 
10.6  CONDUCTORS 
 
 All cable and wire conductors shall be copper. Conductor jacket or insulation shall be color coded to satisfy local 
utility requirements.  
 
10.7 GROUNDING & BONDING 
 
Grounding and bonding shall comply with the requirements of NFPA 70. Underground connections shall be 
exothermal welded. All exposed non-current carrying metallic parts of electrical equipment in the electrical system 
shall be grounded. Insulated grounding conductor (separate from the electrical system neutral conductor) shall be 
installed in all feeder and branch circuit raceways. Grounding conductor shall be green-colored, unless the local 
authority requires a different color-coded conductor. Ground rods shall be 20mm in diameter, 3 meter long and of 
copper-clad steel. Ground resistance shall not exceed 25 ohms when measured less than 48 hours after rainfall.  
 
10.8 ENCLOUSURES 
 
Enclosures for exterior and interior applications shall be NEMA Type 3R (IEC Classification IP14) and NEMA 
Type 1 (IEC Classification IP10), respectively. 
 
10.9  CLOSED CIRCUIT TV (CCTV) 
 
CCTV System shall be complete and basic. System shall include CCTV cameras, cable installed in metal conduit 
system, digital video recorder and monitor(s). CCTV cameras shall be placed such that to monitor the jail cells. 
CCTV monitor shall be located in the Guard Room. Final location of the CCTV monitor(s) and cameras shall be 
coordinated with the Contracting Officer. See design drawings for details.   
 
10.10  TELEPHONE / DATA SYSTEM 
 
Telephone/DATA System shall include cross-connect box, duplex RJ-45 telephone outlets and empty conduit 
system. The Contracting Officer shall determine outlet locations for individual rooms. Telephone wiring shall be 
provided by others. Conduit system shall be metal conduits, surface mounted.  Two (2) 50mm conduits with pull-
wire shall be provided from the cross connect box to the outside communication hand-hole. Exterior plant telephone 
cabling shall be provided/installed by others/User. See design drawings for details.    
 
10.11  LIGHTING PROTECTION SYSTEM  
 
Lightning Protection System shall be provided in accordance with the requirements of NFPA 780 or as minimum 
per Afghan Standards and shall be for all facilities to be built under this Contract. 
 
10.12  IDENTIFICATION NAME PLATES 
 
Major items of electrical equipment, such as the generators, switchboard, panel boards and load centers, shall be 
provided with a permanently installed engraved identification nameplate. 
  
10.13  SCHEDULES  
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All panel boards and load centers shall be provided with a panel schedule. Schedule shall be typed written in 
English and Afghan languages.  
 
10.14  SINGLE LINE DIAGRAMS  
 
Complete single line diagram shall be provided in the Power Plant Switchboard Room and in Panelboards in each 
building. Single line diagram shall show all panels serviced from the generator switchboard and from main 
distribution panel in each building. 
 
10.15  ACCEPTANCE TESTS  
 
All systems shall be tested in the presence of the COR for satisfactory operation prior to the turnover and 
acceptance of the facilities by the Government. 
 
10.16  GUARD TOWERS  
 
Contractor shall design and construct Lighting, Power and Lightning Protection Systems for the Guard Towers. 
Each guard tower shall be provided with a minimum of 2 duplex power receptacles, 2 ceiling mounted light fixtures, 
light switch, roof mounted search light, one telephone outlet and necessary circuitry for any and all mechanical 
equipment to be provided for the guard tower. Lighting level shall be calculated at 30 FC (300 Lux). Lightning 
protection system shall consist of minimum of one (1) roof mounted air terminal, roof conductor(s), down 
conductor(s) and ground rods. Contractor shall also be responsible for providing electric service to each Guard 
Tower from the Power Plant Switchboard. Each service entrance shall be installed underground in concrete encased 
duct-bank and sized for appropriate loads. Design of all systems shall be in compliance with the requirements as 
described above.   
 

-- End of Section -- 
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SECTION 01060 
 

SPECIAL CLAUSES 
 
 
PART 1 GENERAL 
 
1.1 PRECONSTRUCTION CONFERENCE 
 
1.1.1 Schedule of Meeting 
 
At the earliest practicable time, prior to commencement of the work, the Contractor and any Subcontractors whose 
presence is necessary or requested, shall meet in conference with representatives of the Contracting Officer to 
discuss and develop a mutual understanding relative to the details of the administration and execution of this 
contract. This will include but not necessarily be limited to the Contractor's Quality Control (CQC) Program, the 
Contractors Accident Prevention Program, submittals, correspondence, schedule, access to the work site, security 
requirements, interface requirements, temporary facilities and services, hazards and risks, working after normal 
hours or on weekends or holidays, assignment of inspectors, representations, special requirements, phasing, and 
other aspects of this project that warrant clarification and understanding. 
 
1.1.2 Meeting Minutes 
 
It shall be the responsibility of the Contractors CQC System Manager to prepare detailed minutes of this meeting 
and submit those minutes to the Contracting Officer for approval within three (3) workdays. Any corrections 
deemed necessary by the Contracting Officer shall be incorporated and resubmitted within two (2) calendar days 
after receipt. Upon approval of the minutes by the Contracting Officer, the Contractor shall distribute the minutes to 
all parties present or concerned. 
 
1.2 AREA USE PLAN 
 
The Contractor shall submit to the Contracting Officer, within ten (10) calendar days after award of this task order, 
an Area Use Plan designating intended use of all areas within the project boundaries. This plan shall include, but not 
necessarily be limited to the following: the proposed location and dimensions of any area to be fenced and used by 
the Contractor; construction plant and building installations/the number of trailers and facilities to be used; avenues 
of ingress/egress to the fenced areas and details of the fence installation; drawings showing temporary electrical 
installations; temporary water and sewage disposal installations; material storage areas; hazardous storage areas. 
Any areas that may have to be graveled shall also be identified. The plan shall also include a narrative description of 
the building structural system, the site utility system and the office or administration facilities. The Contractor shall 
also indicate if the use of a supplemental or other staging area is desired. The Contractor shall not begin 
construction of the mobilization facilities prior to approval by the Contracting Officer of the Area Use Plan 
described herein. 
 
1.3 CONTRACTOR'S MOBILIZATION AREA 
 
The Contractor will be permitted to use an area approved by the Contracting Officer within the contract limits for 
operation of his construction equipment and plants, shops, warehouses, and offices.   The Contractor is responsible 
for obtaining any required additional mobilization area above that designated.  The construction site shall be cleared 
of construction debris and other materials and the area restored to its final grade. 
 
1.3.1 Contractor's Temporary Facilities 
 
1.3.1.1 General 
 
All facilities within the Contractor's mobilization area shall be of substantial construction suitable for the local 
weather conditions.  Sanitary facilities shall meet the requirements of Corps of Engineers, Safety and Health 
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Requirements Manual EM 385-1-1.   
 
1.3.1.2 Administrative Field Offices 
 
The Contractor may provide and maintain administrative field office facilities within the mobilization area at the 
designated site.  Government office and warehouse facilities will not be available to the Contractor's personnel. 
 
1.3.1.3 Storage Area 
 
The Contractor shall construct a temporary 1.8 meter (6 foot) high chain link fence around trailers and materials.  
Fence posts may be driven, in lieu of concrete bases, where soil conditions permit. Trailers, materials, or equipment 
shall not be placed or stored outside the fenced area unless approved in writing by the Contracting Officer. 
 
1.3.1.4 Plant Communication 
 
Whenever the Contractor has the individual elements of its plant so located that operation by normal voice between 
these elements is not satisfactory, the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices. These devices shall be made available for use by Government personnel. 
. 
1.3.1.5 Appearance of Mobilization Site Facilities and/or Trailers 
 
Mobilization Site Facilities and/or Trailers utilized by the Contractor for administrative or material storage purposes 
shall present a clean and neat exterior appearance and shall be in a state of good repair. Trailers or other 
transportable structures which, in the opinion of the Contracting Officer, require exterior painting or maintenance 
will not be allowed on the construction site until such work or maintenance has been performed to the satisfaction of 
the Contracting Officer. 
 
1.3.1.6 Maintenance of Storage Area 
 
Fencing shall be kept in a state of good repair and proper alignment. Should the Contractor elect to traverse unpaved 
areas which are not established roadways with construction equipment or other vehicles, such areas shall be covered 
with a layer of gravel as necessary to prevent rutting and the tracking of soil onto paved or established roadways; 
gravel gradation shall be at the Contractor's discretion. 
 
1.3.1.7 Security Provisions 
 
Adequate outside security lighting shall be provided at the Contractor's temporary facilities. The Contractor shall be 
responsible for the security of its own facilities and equipment. 
 
1.3.1.8 Sanitation 
 
a. Sanitary Facilities:  The Contractor shall provide portable sanitation facilities for the Contractor’s use.  The 
Contractor shall be responsible for maintaining such facilities at no expense to the Government. 
 
b. Trash Disposal:  The Contractor shall be responsible for collection and disposal of trash from the work areas and 
from the mobilization area.  General construction debris and demolition debris shall be collected and transported by 
the Contractor to a location designated by the Government.  Construction debris, waste materials, packaging 
material and the like shall be removed from the work site daily. Loose debris capable of being windblown, shall be 
immediately placed in sealed or covered containers to prevent it from being blown onto the base. Any dirt or soil 
that is tracked onto paved or surfaced roadways shall be cleaned daily. Materials resulting from demolition activities 
that are salvageable shall be stored within the fenced area described above. Stored material not indoors, whether 
new or salvaged, shall be neatly stacked when stored. 
 
1.3.1.9 Telephone 
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The Contractor shall make arrangements to install and pay all costs for telephone facilities desired. 
 
1.3.1.10 Restoration of Storage Area 
 
Upon completion of the project and after removal of mobilization facilities, trailers, materials, and equipment from 
within the fenced area, the fence shall be removed and will become the property of the Contractor. Areas used by 
the Contractor for the storage of equipment or material, or other use, shall be restored to the original or better 
condition. Gravel used to traverse unpaved areas shall be removed and all such areas restored to their original 
conditions. 
 
1.3.2 Protection and Maintenance of Traffic 
 
During construction the Contractor shall provide access and temporary relocated roads as necessary to maintain 
traffic. The Contractor shall maintain and protect traffic on all affected roads during the construction period except 
as otherwise specifically directed by the Contracting Officer.  Measures for the protection and diversion of traffic, 
including the provision of watchmen and flagmen, erection of barricades, placing of lights around and in front of 
equipment and the work, and the erection and maintenance of adequate warning, danger, and direction signs, shall 
be as required by the Host Nation and base authorities having jurisdiction. The traveling public shall be protected 
from damage to person and property. The Contractor's traffic on roads selected for hauling material to and from the 
site shall interfere as little as possible with base traffic. The Contractor shall investigate the adequacy of existing 
roads and the allowable load limit on these roads. The Contractor shall be responsible for the repair of any damage 
to roads caused by construction operations. 
 
1.3.2.1  Not used. 
 
1.3.2.2  Not used. 
 
1.3.3 Temporary Project Safety Fencing and Barricades 
 
The Contractor shall impose all measures necessary to limit public access to hazardous areas and to ensure the 
restriction of workers to the immediate area of the construction and mobilization site. The Contracting Officer may 
require in writing that the Contractor remove from the work any employee found to be in violation of this 
requirement. 
 
1.3.3.1 Barricades 
 
Barricades shall be required whenever safe public access to paved areas such as roads, parking areas or sidewalks is 
prevented by construction activities or as otherwise necessary to ensure the safety of both pedestrian and vehicular 
traffic. Barricades shall be securely placed, clearly visible with adequate illumination to provide sufficient visual 
warning of the hazard during both day and night. Travel to and from the project site shall be restricted to a route 
approved by the Contracting Officer. 
 
1.3.4 Host Nation Authorizations, Permits and Licenses 
 
It shall be the Contractor's responsibility to obtain such local authorizations, permits and licenses necessary to 
establish his quarry operations, batching operations and haul routes (See Special Clause entitled:  COMPLIANCE 
WITH HOST COUNTRY RULES AND CUSTOMS). 
 
1.4  RESPONSIBILITY FOR PHYSICAL SECURITY 
Prior to mobilization, the Contractor shall submit his proposed means of providing project security to prevent 
unauthorized access to equipment, facilities, materials and documents, and to safeguard them against sabotage, 
damage, and theft. The Contractor shall be responsible for physical security of all materials, supplies, and 
equipment of every description, including property which may be Government-furnished or owned, for all areas 
occupied jointly by the Contractor and the Government, as well as for all work performed. 
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1.5  DUST CONTROL 
 
The Contractor shall be required to control objectionable dust in the work areas, access roadways, and haul roads by 
means of controlled vehicle speeds or dust palliatives. Vehicles transporting sand, cement, gravel or other materials 
creating a dust problem shall be covered, as directed by the Contracting Officer, or in accordance with local Laws, 
codes, and regulations. 
 
1.6  DIGGING PERMITS 
 
1.6.1 Requirements for Digging Permits 
 
1.6.2 Not used. 
 
Requests for Digging Permits shall be submitted to Contracting Officer a minimum of seven (7) days prior to the 
start of the work activity covered by the permit. The request for a Digging Permit shall include a narrative 
description of the work to be performed and a detailed map of the area of the excavation clearly marking the 
location of all known utilities or other obstructions. If the work activity covered by the Digging Permit request also 
requires a utility outage, a separate request for the outage shall be submitted in accordance with the paragraph 
entitled CONNECTIONS TO EXISTING UTILITIES. 
 
1.6.3 Preparation of Requests for Digging Permits 
 
Prior to submitting a request for a Digging Permit, the Contractor shall carefully review the area to be excavated to 
determine the location of existing utilities and other obstructions. The Contractor will review available drawings and 
will conduct a visual inspection of the site. The Contractor will utilize underground utility detecting devices such as 
metal and cable detectors to determine the location of existing utilities. All utility lines found shall be clearly 
flagged or marked and the location of the utility shall be shown on the drawing to be submitted with the request for 
Digging Permit. 
 
1.6.4 Existing Underground Utilities 
 
The Contractor shall exercise utmost care in researching locations of existing utilities and reducing damage to 
existing utilities. Any utilities damaged by the Contractor shall be promptly repaired by the Contractor. The 
Contracting Officer will review and approve any proposed repairs. Any damage to existing utilities will be 
immediately reported to the Contracting Officer and the Base Commander. 
 
1.7  CONNECTIONS TO EXISTING UTILITIES 
 
1.7.1 General 
 
Any outage involving disruption of electrical service beyond the site area shall be requested in writing at least ten 
(10) days in advance of the date requested for the commencement of the outage. The Contractor shall provide a 
request, detailing the type of outage needed (water, sewer, electrical, steam, etc.), the time needed to perform the 
work, the reason for the outage, and the known affected facilities. The Contracting Officer shall be contacted prior 
to the outage to confirm the time and date. If the Contractor fails to initiate work at the approved time, the 
Contracting Officer may cancel the approved outage and may direct the Contractor to resubmit a new request. No 
part of the time lost due to the Contractors failure to properly schedule an outage shall be made the subject of claim 
for extension of time or for excess costs or damages by the Contractor. 
1.7.1.1  Not used. 
 
1.7.1.2 Exterior Night Lighting 
 
Exterior night lighting shall be provided in conformance with EM-385-1-1 entitled Safety and Health Requirements 
Manual. 
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1.7.2 Existing Underground Utilities 
 
The Contractor is provided notice that existing utilities may be present in the construction area. The Contractor shall 
exercise the utmost care in researching locations of existing utility lines by implementing control measures to 
eliminate, or reduce to a level acceptable to the Contracting Officer, the chance of damaging or destroying existing 
utilities. 
 
1.7.2.1 Use of Underground Utility Detecting Device 
 
Prior to any excavation, a metal and/or cable-detecting device shall be used along the route of the excavation. All 
underground utilities discovered by this method will be flagged a minimum distance of one-half (1/2) meter on each 
side of the location. 
 
1.7.2.2 Hand Excavation 
 
Hand excavation methods and special supervisory care shall be used between any flagged markers, in areas of 
known or suspected hazards, and in areas known or suspected to have multiple and/or concentrated utility lines or 
connections. 
 
1.7.3 Repair of Damaged Utilities 
 
The Contractor shall be responsible to repair any utilities damaged by him. The method of repair and schedule for 
performance of the repair shall be coordinated with, and subject to the approval of, the Contracting Officer. The 
repair work and any temporary work required to keep the system operational while repairs are being completed, 
shall be performed at no cost to the Government. 
 
1.8  NOT USED 
 
 
1.9  NOT USED 
 
1.10  ELECTRICITY (CONTRACTOR PROVIDED) 
 
Electrical service is not available for use under this contract; therefore all electric current required by the Contractor 
shall be the responsibility of the Contractor, furnished at his own expense.   The Contractor shall provide diesel 
generators to meet his demand requirements.  Electricity required for final testing systems shall be furnished by the 
Contractor.  The means of doing so, such as by temporary distribution systems, shall be the responsibility of the 
Contractor.  All temporary connections for electricity shall be subject to the approval of the Contracting Officer and 
shall comply with Corps of Engineers manual EM 385-1-1 entitled Safety and Health Requirements Manual.  All 
temporary lines shall be furnished, installed, connected and maintained by the Contractor in a workmanlike manner 
satisfactory to the Contracting Officer.  Before final acceptance of systems, or facilities, all temporary connections 
installed by the Contractor shall be removed at his expense in a manner satisfactory to the Contracting Officer. 
 
1.11  WORK OUTSIDE REGULAR HOURS 
 
If the Contractor desires to carry on work outside regular base duty hours, or on holidays (including the following 
U.S. holidays: New Year's Day, Martin Luther King Jr's Birthday, George Washington's Birthday, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veteran's Day, Thanksgiving and Christmas), he shall submit an 
application to the Contracting Officer. The Contractor shall allow ample time to enable satisfactory arrangements to 
be made by the Government for inspecting the work in progress.  At night, exterior lighting shall be provided in 
conformance with EM-385-1-1 entitled "Safety and Health Requirements Manual". 
 
1.12  SCHEDULING OF WORK IN EXISTING FACILITIES 
 
As soon as practicable, but in any event not later than seven (7) calendar days after award of this task order, the 
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Contractor shall meet in conference with the Contracting Officer, or his duly authorized representatives, to discuss 
and develop mutual understanding relative to the scheduling of work in and access to the existing facilities where 
work has to be performed under this contract, so that the Contractor's proposed construction schedule is coordinated 
with the operating and security requirements of the installation.   
 
1.13  NOT USED 
 
 
1.14  NOT USED 
 
1.15  CERTIFICATES OF COMPLIANCE 
 
Any certificates required for demonstrating proof of compliance of materials with specification requirements shall 
be executed in accordance with Section 01335 SUBMITTAL PROCEDURES FOR DESIGN/BUILD. Each 
certificate shall be signed by an official authorized to certify in behalf of the manufacturing company involved and 
shall contain the name and address of the Contractor, the project name and location, description and the quantity of 
the items involved, and date or dates of shipment or delivery to which the certificates apply. Copies of laboratory 
test reports submitted with certificates shall contain the name and address of the testing laboratory and the date or 
dates of the tests to which the report applies. Certification shall not be construed as relieving the Contractor from 
furnishing satisfactory material. 
 
1.16  ACCIDENT PREVENTION 
 
The Contractor shall comply with all applicable Host Country laws and with such additional measures as the 
Contracting Officer may find necessary in accordance with CONTRACT CLAUSE 52.236-13 entitled ACCIDENT 
PREVENTION (NOV1991)-ALTERNATE 1 (APR 1984). Applicable provisions of the Corps of Engineers manual 
entitled Safety and Health Requirements Manual EM 385-1-1 will be applied to all work under this contract. The 
referenced manual may be obtained from the Contracting Officer at the jobsite or from the Afghanistan Engineer 
District at Kabul, Afghanistan. 
 
1.16.1 Accident Prevention Program 
 
Within fifteen (15) days after award of this task order, and at least ten (10) days prior to the accident prevention pre-
work conference, four (4) copies of the Accident Prevention Plan required by the CONTRACT CLAUSE 52.236-13 
entitled ACCIDENT PREVENTION (NOV 1991)- ALTERNATE I shall be submitted for review by the 
Contracting Officer. The Contractor shall not commence physical work at the site until the Accident Prevention 
Plan (APP) has been reviewed and accepted by the Contracting Officer. The APP shall meet the requirements listed 
in Appendix "A" of EM385-1-1. The program shall include the following: TAC Form 61 " Accident Prevention 
Program Hazard Analysis (Activity Hazard Analysis)" fully completed and signed by an executive officer of the 
company in block No. 13. The Activity Hazard Analysis is a method in which those hazards likely to cause a serious 
injury or fatality are analyzed for each phase of operations. Corrective action is planned in advance, which will 
eliminate the hazards. An analysis is required for each new phase of work. On large or complex jobs the first phase 
may be presented in detail with the submittal of the Accident Prevention Plan rather than presenting the complete 
analysis. If the plan is to be presented in phases, a proposed outline for future phases must be submitted as a part of 
the initial Accident Prevention Plan submittal. Accident Prevention Plans will be reviewed for timeliness and 
adequacy at least monthly with a signature sheet signed and dated documenting that these reviews took place. Copy 
of company policy statement of Accident Prevention and any other guidance as required by EM 385-1-1, Appendix 
A. 
 
1.16.2 Ground Fault Circuit Interrupter (GFCI) Requirement – Overseas Construction 
 
The Corps of Engineers Health and Safety Manual, EM 385-1-1, section 11.C.05.a. states: "The GFCI device shall 
be calibrated to trip within the threshold values of 5 ma +/- 1 ma as specified in Underwriters Laboratory (UL) 
Standard 943." A variance from USACE has been granted allowing 10 ma, in lieu of 5 ma, for overseas activities 
that use 220 Volts (V)/50 hertz (Hz) electrical power. 
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1.16.3 Temporary Power - Electrical Distribution Boxes 
 
EM 385-1-1 section 11.A.01.a. states, "All electrical wiring and equipment shall be a type listed by a nationally 
recognized testing laboratory for the specific application for which it is to be used." This includes temporary 
electrical distribution boxes. Locally manufactured electrical boxes will not be allowed. Only manufactured 
electrical distribution boxes that meet the European CE requirements, with 10 ma CE type GFCIs installed shall be 
allowed. 
 
Contractors shall: 
 
a. Make no modifications that might void any CE or manufacturer certification. 
 
b. Test the installed systems to demonstrate that they operate properly and provide the 10 ma earth leakage 
protection. 
 
c. Ensure GFCIs will have an integral push-to-test function. The testing shall be performed on a regular basis. 
 
d. Check that proper grounding is checked regularly and flexible cords, connectors, and sockets inspected before 
each use. 
 
1.17  HAZARDOUS MATERIALS 
 
Should the Contractor encounter asbestos or other hazardous materials, during the construction period of this 
contract, he shall immediately stop all work activities in the area where the hazardous material is discovered. The 
Contractor shall then notify the Contracting Officer; identify the area of danger; and not proceed with work in that 
area until given approval from the Contracting Officer to continue work activities. Hazardous material is considered 
to be asbestos, explosive devices, toxic waste, or material hazardous to health and safety. The Contractor shall 
secure the area from daily traffic until it is safe to resume normal activities. 
 
1.18  SPARE PARTS 
 
1.18.1 General 
 
The requirements of this clause are in addition to any requirements for the provision of specific spare parts to be 
provided by the Contractor included in Technical Provisions. The Contractor shall furnish spare parts as directed by 
the Contracting Officer under the provisions of this clause for all equipment for which O&M data is to be provided 
under Clause OPERATION AND MAINTENANCE (O&M) DATA of this contract.  The term "spare parts" as 
used herein shall include spare parts, special tools and test equipment. 
 
1.18.2 Selection of Spare Parts to be Furnished 
 
The Contractor shall provide master parts lists, recommended spare parts lists and lists of special tools and test 
equipment as a part of the equipment O&M data required by Clause OPERATION AND  MAINTENANCE 
(O&M) DATA.  The master parts list shall include the supplier's price for each part.  After review of the lists, the 
Contracting Officer will select spare parts and furnish written direction to the Contractor indicating quantities and 
types of spare parts to be furnished by the Contractor. Written directions for spare parts orders may be provided on 
an incremental basis as reviews of O&M data submitted by the Contractor are completed but will not necessarily be 
issued in the sequence in which the Contractor submitted the equipment O&M data. 
 
1.18.3 Procurement and Delivery of Spare Parts 
 
The Contractor shall procure and be responsible for delivery, receipt, handling, placing in storage, inventory, and 
turnover to the Contracting Officer all spare parts selected by the Contracting Officer.  In addition to the 
recommended spare parts list required in paragraph SELECTION OF SPARE PARTS TO BE FURNISHED above, 
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the Contractor is responsible to have one (1) year supply of manufacturer's recommended spare parts on site ready 
to turn over to the Contracting Officer at the time of acceptance of the facility. 
 
1.18.3.1 Shipment and Delivery 
 
The Contractor shall be responsible for the shipment and delivery of spare parts to the location on or near the site in 
Afghanistan as selected by the Contracting Officer. The Contractor shall provide all manpower and equipment 
required to receive and place into designated storage areas all spare parts purchased under this clause. The 
Contractor shall give the Contracting Officer thirty (30) calendar days notice of arrival at the site of the first 
shipment. 
 
1.18.3.2 Turnover of Spare Parts 
 
The Contractor shall notify the Contracting Officer seventy-two (72) hours prior to delivery of spare parts to the 
designated storage area. The Contractor and the Contracting Officer will perform a joint inventory of the spare parts 
and the spare parts will be turned over to the Contracting Officer.  Spare parts purchased under this clause shall not 
be used by the Contractor. 
 
1.18.3.3 Parts and Package Identification 
 
Prior to shipment from point of purchase, each spare part shall be tagged or otherwise marked or labeled. Such 
labeling may be placed or affixed to the container, box or packaging in which spare parts are located when it is not 
feasible to place or affix such labeling directly on each spare part. Tags or labels shall include, but not necessarily 
be limited to; part number, description, parent equipment name and number location, project and/or other data as 
directed by the Contracting Officer. 
 
1.18.3.4 Preservation and Packaging Instruction 
 
a. Items ordered under this contract shall be preserved and packed for a minimum of three (3) years shelf life 
storage. All items shall be individually packaged except when the manufacturer specifies that the items are to be 
used in sets. Appropriate identification labels must be affixed to the items protective box or package. After the spare 
parts are packaged, the manufacturer shall weigh the spare parts and packaging and place the weight and size of the 
packaged container on the label with other information as outlined herein. Each item, not normally identified with 
manufacturer's name and part number, shall have an appropriate label affixed to it with manufacturer's name and 
part number. 
 
b. Machined spare parts shall be lubricated or coated in order to withstand extensive periods of storage in a highly 
corrosive atmosphere. 
 
c. Large items (greater than 50 lbs., or larger than one cubic foot) shall be packaged in waterproof wooden boxes 
and properly braced.  Cushioning shall be used to prevent damage to the item and to the packaging material.  
 
d. Solid state components, such as diodes, transistors, integrated circuits or equipment consisting of such parts that 
can be damaged as a result of static electricity and other stray electro-magnetic fields shall be packaged in heat-
sealed, aluminum foil, laminated, flexible packages. 
 
e. All other spare parts shall be packaged in heat sealed plastic bags or wrap. Delicate and more fragile items such 
as test equipment shall be cushioned or wrapped with transparent bubble wrap material prior to being inserted into 
the plastic package. 
 
1.18.4 Warranty 
 
All spare parts provided by the Contractor under this clause are subject to the general warranty clauses of this 
contract. 
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1.18.5 Payments for Spare Parts 
 
Payments for spare parts ordered under the paragraph entitled "Selection of Spare Parts To Be Furnished" will be 
made under the work item of the Work Breakdown Sheet entitled "Spare Parts". Payments for spare parts 
specifically required elsewhere in this contract shall be considered as part of those equipment costs and shall be 
included in other payment items as appropriate. Payments for spare parts ordered under this clause shall be based on 
the invoice price (FOB supplier) plus certified invoice price of surface shipment to the site in Afghanistan. The 
invoice price (FOB supplier) shall include the separately listed cost for preservation and packaging by the 
manufacturer as specified herein. The Contractor shall provide invoices and any additional backup, which may be 
required to demonstrate that the invoices presented represent the cost of spare parts, preservation and packaging, 
and cost of surface shipment to the site. Payment for handling, delivery, inventory, turnover, customs, overhead or 
profit shall not be paid or allowed under this Contract Provision, and shall be included in the cost for installation of 
this equipment under the other appropriate payment items of this contract. Price increases over prices furnished 
under paragraph SELECTION OF SPARE PARTS TO BE FURNISHED shall be fully substantiated. Payment for 
spare parts will be made after the spare parts have been accepted at the site by the Contracting Officer. If the total 
payments under the work item entitled "Spare Parts" does not reduce the balance of this work item to zero, the 
remaining balance will be deducted from the final contract amount. If orders exceed the work item entitled "Spare 
Parts", a modification for equitable adjustment will be issued in accordance with Contract Clause 52.243-4 entitled 
CHANGES. Payments for spare parts ordered under this clause shall constitute full payment for all cost of the spare 
parts and associated cost of preservation and packaging, and cost of surface shipment to the site. Other ancillary 
costs shall be included by the Contractor under the other appropriate work items of this contract and no additional 
cost except as provided herein will be allowed. 
 
1.19  OPERATION AND MAINTENANCE (O&M) DATA 
 
1.19.1 General 
 
The requirements contained herein are in addition to all shop drawings submission requirements stated in other 
sections of the specifications. The Contractor shall include the provisions for all items required under this clause in 
all purchase orders and sub-contract agreements. Submittals required hereinafter will not relieve the Contractor of 
any responsibilities under the Warranty of Construction Provisions of this contract or under the various Guarantee 
Clauses of the Technical Provisions. 
 
1.19.2 Submittals 
 
The Contractor shall submit all items requiring submission of O&M data under this and other sections of these 
specifications in accordance with Section 01335 SUBMITTAL PROCEDURES FOR DESIGN/BUILD of the 
specifications. 
 
1.19.3 Operation and Maintenance (O&M) Data 
 
The Contractor shall furnish operation and maintenance manuals for all facilities constructed under this contract. 
The manuals shall be loose leaf, indexed and shall consist of manufacturer's brochures, manufacturer's operation and 
maintenance manuals, service and repair manuals, catalogs, service bulletins, instruction charts, diagrams, other 
information as necessary to support the operation and maintenance of the end items of equipment, assemblies and 
systems. Each type of facility (housing, barracks, mosque, etc.) shall be covered by a separate manual (or manuals) 
consisting of all data pertaining to the equipment and/or systems within that facility. Identical equipment within a 
single major system shall require only one submittal of data. The Contractor shall furnish all O&M manuals to the 
Contracting Officer not less than thirty (30) calendar days prior to contract completion. Required number of 
submittals (number of sets) shall be as specified in Section 01335 SUBMITTAL PROCEDURES FOR 
DESIGN/BUILD. 
 
1.19.4 Recommend Spare Parts List 
 
The Contractor shall furnish a recommended spare parts list containing equipment manufacturers' recommendations 
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for five (5) years; two (2) years and one (1) year spare parts stock levels in Afghanistan. Current unit price and 
effective date, lead time, shelf life for each individual part, and total cost of all recommended parts shall be 
furnished. 
 
1.19.5 Supplemental Submittals of Data 
 
After initial submittal of O&M manuals and until final acceptance of all equipment, the Contractor shall prepare and 
deliver to the Contracting Officer supplemental technical data as previously described for all changes, 
modifications, revisions and substitutions to equipment and components. For equipment or systems introduced into 
the contract under change order, or modified by change order, supplemental data shall be furnished within forty-five 
(45) calendar days after issuance of the change order. The supplemental data furnished shall be properly prepared 
and identified for insertion into the O&M manuals. 
 
1.19.6 Framed Instructions for Systems 
 
Approved wiring and control diagrams showing the complete layout of the entire system, including equipment, 
piping, valves and control sequence, framed under glass or in approved laminated plastic, shall be posted, where 
applicable, in all mechanical equipment rooms. In addition, detailed operating instructions explaining safe starting 
and stopping procedures for all systems shall be prepared in typed form along with the inspections required to 
insure normal safe operations. The instructions shall be framed as specified above for the wiring and control 
diagrams and posted beside the diagram. Proposed diagrams, instructions, and other sheets shall be submitted for 
approval prior to posting. Operating instructions shall be posted before acceptance testing of the systems and 
verified during acceptance testing. 
 
1.19.7 Additional Submittals/Resubmittals 
 
The Contracting Officer reserves the right to determine whether the above specified information, as furnished by the 
Contractor, is adequate and complete and to require such additional submittals by the Contractor as necessary to 
insure that adequate information has been furnished to provide the satisfactory operation and maintenance of the 
various items of equipment and to fulfill the intent of the specifications. Additional submittals or resubmittals 
supplementing incorrect or incomplete data shall be made within thirty (30) calendar days after receiving notice by 
the Contracting Officer. All costs arising from these resubmissions shall be borne by the Contractor. 
 
1.20 Not Used 
 
1.21  CONTRACTOR FURNISHED EQUIPMENT LISTS 
 
The Contractor shall furnish a list of all items, other than integral construction type items, furnished under the 
contract. Items such as furniture, drapes, rugs, vehicles, office machines, appliances, etc., shall fall under this 
category. The Contractor's list shall describe the item; give the unit price and total quantities of each. Model and 
serial numbers for equipment shall be provided when applicable. The Contractor shall keep an up-to-date register of 
all covered items and make this information available to the Contracting Officer at all times. Prior to acceptance, the 
Contractor shall submit the complete register to the Contracting Officer. 
 
1.22  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.22.1 General 
 
This provision specifies the procedure for determination of time extensions for unusually severe weather in 
accordance with the Contract Clause 52.249-10 entitled DEFAULT (FIXED-PRICE CONSTRUCTION) APR 
1984. The listing below defines the anticipated monthly unusually severe weather for the contract period and is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar data for the geographic location of 
the project. The schedule of anticipated unusually severe weather will constitute the baseline for determining 
monthly weather time evaluations. Upon award of this task order and continuing throughout the contract each 
month, actual unusually severe weather days will be recorded on a calendar day basis (including weekends and 

Page 106 of 263



W917PM-07-R-0060 
 
 

 

holidays) and compared to the monthly anticipated unusually severe weather in the schedule below. The term 
"actual unusually severe weather days" shall include days actually impacted by unusually severe weather.  The 
Contractor's schedule must reflect the anticipated unusually severe weather days on all weather dependent activities.  
 
 
MONTHLY ANTICIPATED UNUSUALLY SEVERE WEATHER CALENDAR DAYS 
January     4 Days 
February    2 Days 
March     2 Days 
April thru 
December    0 Days 
 
1.22.2 Time Extensions 
 
The number of actual unusually severe weather days shall be calculated chronologically from the first to the last day 
in each month. Unusually severe weather days must prevent work for fifty percent (50%) or more of the 
Contractor's workday and delay work critical to the timely completion of the project. If the number of actual 
unusually severe weather days exceeds the number of days anticipated in the paragraph above, the Contracting 
Officer will determine whether the Contractor is entitled to a time extension. The Contracting Officer will convert 
any qualifying delays to calendar days and issue a modification in accordance with the Contract Clause 52.249-10 
entitled DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984. 
 
1.23  STANDARDIZATION 
 
Where two or more items of the same type or class of product, system or equipment furnished in this project are 
required, the units shall be products of the same manufacturer and shall be interchangeable when of the same size, 
capacity, performance characteristics, and rating. The only exception to this requirement is where the items are 
interchangeable due to conformance with industry standards (valves, fittings, etc.); they need not be by the same 
manufacturer. This requirement applies to all manufactured items in the project that normally require repair or 
replacement during the life of the equipment. 
 
1.24  COMPLIANCE WITH HOST COUNTRY RULES AND CUSTOMS 
 
The laws of Host Country may prohibit access to certain areas of the country that are under military control. The 
Contractor shall furnish the Contracting Officer the names of personnel, type, and amounts of equipment, dates and 
length of time required at the site, and the purpose of entering the host country. It is understood that areas to which 
rights of entry are provided by the Host Government are to be used only for work carried out under the contract and 
no destruction or damages shall be caused, except through normal usage, without concurrence of the Host 
Government. 
 
1.24.1  Contractor's Responsibilities 
 
The following items are the sole responsibility of the Contractor to investigate, estimate as to cost, and assume the 
risk, as normally encountered by Contractors. The Contractor shall be responsible for determining the effect of the 
following on his own cost of performance of the contract and for including sufficient amount in the contract price:  
 
a. Official language and type of accounts required to satisfy the officials of the Local Government. 
 
b. Entry and exit visas, residence permits, and residence laws applicable to aliens. This includes any special 
requirements of the Host Government, including those required by local Labor Offices, which the Contractor may 
have to fulfill before an application for a regular block of visas will be accepted. 
 
c. Passports, health and immunization certificates, and quarantine clearance. 
 
d. Compliance with local labor and insurance laws, including payment of employer's share of contribution, 
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collecting balance from employee and paying into insurance funds. 
 
e. Strikes, demonstrations and work stoppage. 
 
f. Collection through withholding and payment to local Government, of any Host Country income tax on employees 
subject to tax. 
 
g. Arranging to perform work in the Host Country, to import personnel, to employ non-indigenous labor, to receive 
payments and to remove such funds from the country. 
 
h. Operating under local laws, practices, customs and controls, and with local unions, in connection with hiring and 
firing, mandatory wage scales, vacation pay, severance pay, overtime, holiday pay, 7th day of rest, legal notice or 
pay in lieu thereof for dismissal of employees, slowdown and curtailed schedules during religious holidays and ratio 
of local labor employed in comparison to others. 
 
i. Possibility of claims in local bureaus, litigation in local courts, or attachment of local bank accounts. 
 
j. Compliance with workmen's compensation laws and contributions into funds. Provisions of necessary medical 
service for Contractor employees. 
 
k. Special license required by the local Government for setting up and operating any manufacturing plant in the 
Host Country, e.g. concrete batching, precast concrete, concrete blocks, etc. 
 
l. Sales within the host country of Contractor-owned materials, and equipment. 
 
m. Special licenses for physicians, mechanics, tradesmen, drivers, etc. 
 
n. Identification and/or registration with local police of imported personnel. 
 
o. Stamp tax on documents, payments and payrolls. 
 
p. Base passes for permanent staff, day laborers, motor vehicles, etc. 
 
q. Compliance with all customs and import rules, regulations and restrictions, including, but not limited to, local 
purchase requirements. 
 
1.25  Not used. 
 
1.25.1 Employee Identification 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each employee engaged on 
the work, to display identification as approved and directed by the Contracting Officer. Prescribed identification 
shall immediately be delivered to the Contracting Officer for cancellation upon release of any employee. When 
required, the Contractor shall obtain and provide fingerprints of persons employed on the project. Contractor and 
subcontractor personnel shall wear identifying markings on hard hats clearly identifying the company for whom the 
employee works. 
 
1.25.2 Identification of Contractor Vehicles  
 
The Contractor shall be responsible for requiring each vehicle engaged in the work to display permanent vehicular 
identification as approved and directed by the Contracting Officer.  A valid license plate shall be displayed at all 
times. Contractor vehicles operated on Government property shall be maintained in a good state of repair, shall be 
insured, and shall be registered in accordance with Afghan Law. 
 
1.25.3 Security Plan 

Page 108 of 263



W917PM-07-R-0060 
 
 

 

 
The Contractor shall submit to the Contracting Officer, within ten (10) calendar days after award of this task order, 
his proposed personnel and vehicular access plan. This plan shall cover all elements for issuance of the access 
passes, safeguarding of unissued passes, construction security operations, lost passes, temporary vehicle passes, and 
collection of passes for employee's and vehicles on 1)- temporary absence; 2)- termination or release; and 3)- 
termination or completion of contract. The plan shall address in detail the contractors proposed procedures, and 
organization necessary to produce and maintain effective security within the contract limits twenty-four (24) hours a 
day seven (7) days a week. 
 
1.26  RADIO TRANSMITTER RESTRICTIONS 
 
To preclude accidental actuation of sensitive electronic equipment, the Contractor shall not use radio-transmitting 
equipment without prior approval of the Contracting Officer. 
 
1.27  Not used. 
 
1.28  PUBLIC RELEASE OF INFORMATION 
 
1.28.1 Prohibition 
 
There shall be no public release of information or photographs concerning any aspect of the materials or services 
relating to this bid, contract, purchase order, or other documents resulting there from without the prior written 
approval of the Contracting Officer. 
 
1.28.2 Subcontract and Purchase Orders 
 
The Contractor agrees to insert the substance of this clause in all purchase orders and subcontract agreements issued 
under this contract. 
 

-- End of Section -- 
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SPECIFICATION SECTION 01312 
 

QUALITY CONTROL SYSTEM (QCS) 

PART 1:  GENERAL 

1.1 GENERAL 

The Government will use the Resident Management System for Windows (RMS) to assist in its monitoring and 
administration of this contract. The Contractor shall use the Government-furnished Construction Contractor Module 
of RMS, referred to as QCS, to record, maintain, and submit various information throughout the contract period.  
The Contractor module, user manuals, updates, and training information can be downloaded from the RMS web 
site:  the Contractor can obtain the current address from the Government.  This joint Government-Contractor use of 
RMS and QCS will facilitate electronic exchange of information and overall management of the contract. QCS 
provides the means for the Contractor to input, track, and electronically share information with the Government in 
the following areas: 

Administration 
Finances 
Quality Control 
 
Submittal Monitoring 
Scheduling 
Import/Export of Data 

1.1.1 Correspondence and Electronic Communications 

For ease and speed of communications, both Government and Contractor will, to the maximum extent feasible, 
exchange correspondence and other documents in electronic format. Correspondence, pay requests and other 
documents comprising the official contract record shall also be provided in paper format, with signatures and dates 
where necessary. Paper documents will govern, in the event of discrepancy with the electronic version. 

1.1.2 Other Factors 

Particular attention is directed to specifications “SUBMITTAL PROCEDURES”,  “CONTRACTOR QUALITY 
CONTROL”, "PROJECT SCHEDULE", and Contract Clause, "Payments", which have a direct relationship to the 
reporting to be accomplished through QCS. Also, there is no separate payment for establishing and maintaining the 
QCS database; all costs associated therewith shall be included in the contract pricing for the work. 

1.2 QCS SOFTWARE 

QCS is a Windows-based program that can be run on a stand-alone personal computer or on a network.  Prior to the 
Pre-Construction Conference, the Contractor shall be responsible to download, install and use the latest version of 
the QCS software from the Government's RMS Internet Website.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become available.  It shall be the 
responsibility of the contractor to maintain the QCS software and install updates as they become available. 

1.3 SYSTEM REQUIREMENTS 

The following listed hardware and software is the minimum system configuration that the Contractor shall have to 
run QCS.  No separate payment shall be made for updating or maintaining the necessary hardware configurations 
necessary to run QCS: 

 
Hardware 

IBM-compatible PC with 1000 MHz Pentium or higher processor 
256+ MB RAM for workstation / 512+ MB RAM for server 
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1 GB hard drive disk space for sole use by the QCS system 
Digital Video Disk (DVD)-Compact Disk (CD) Reader-Writer (RW/ROM) 
Monitor with a resolution of AT LEAST 1024x768, 16bit  colors 
Mouse or other pointing device 
Windows compatible printer. (Laser printer must have 4 MB+ of RAM) 
Connection to the Internet, minimum 56k BPS 

 
Software 

MS Windows 2000 or higher 
QAS-Word Processing software: MS Word 2000 or newer 
Internet browser supporting HTML 4.0 or higher 
Electronic mail (E-mail) MAPI compatible 
Virus protection software regularly upgraded with all issued manufacturer's updates 

1.4 RELATED INFORMATION 

1.4.1 QCS User Guide 

After contract award, the Contractor shall download instructions for the installation and use of QCS from the 
Government RMS Internet Website; the Contractor can obtain the current address from the Government. In case of 
justifiable difficulties, the Government will provide the Contractor with a CD-ROM containing these instructions. 

1.4.2 Contractor Quality Control (CQC) Training 

The use of QCS will be discussed with the Contractor's QC System Manager during the mandatory CQC Training 
class.  The government will provide QCS training if requested by the contractor. 

1.5 CONTRACT DATABASE 

Prior to the pre-construction conference, the Government shall provide the Contractor with basic contract award 
data to use for QCS. The Government will provide data updates to the Contractor as needed, generally by files 
attached to E-mail or via CD-ROM. These updates will generally consist of submittal reviews, correspondence 
status, QA comments, and other administrative and QA data. 

1.6 DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract in the QCS database throughout the 
duration of the contract.  Data updates to the Government shall be submitted via either E-mail or electronic media 
with printed/file attachments, e.g., daily reports, schedule updates, payment requests. If permitted by the Contracting 
Officer.  The QCS database typically shall include current data on the following items: 

1.6.1 Administration 

1.6.1.1 Contractor Information 

The database shall contain the Contractor's name, address, telephone numbers, management staff, and other required 
items. Within 14 calendar days of receipt of QCS software from the Government, the Contractor shall deliver 
Contractor administrative data in electronic format via E-mail. 

1.6.1.2 Subcontractor Information 

The database shall contain the name, trade, address, phone numbers, and other required information for 

all subcontractors. A subcontractor must be listed separately for each trade to be performed. Each 
subcontractor/trade shall be assigned a unique Responsibility Code, provided in QCS. Within 14 calendar days of 
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receipt of QCS software from the Government, the Contractor shall deliver subcontractor administrative data in 
electronic format via E-mail. 

1.6.1.3 Correspondence 

All Contractor correspondence to the Government shall be identified with a serial number. Correspondence initiated 
by the Contractor's site office shall be prefixed with "S". Letters initiated by the Contractor's home (main) office 
shall be prefixed with "H". Letters shall be numbered starting from 0001. (e.g., H-0001 or S-0001).  The 
Government's letters to the Contractor will be prefixed with "C". 

1.6.1.4 Equipment 

The Contractor's QCS database shall contain a current list of equipment planned for use or being used on the jobsite, 
including the most recent and planned equipment inspection dates. 

1.6.1.5 Management Reporting 

QCS includes a number of reports that Contractor management can use to track the status of the project. The value 
of these reports is reflective of the quality of the data input, and is maintained in the various sections of QCS. 
Among these reports are: Progress Payment Request worksheet, QA/QC comments, Submittal Register Status, 
Three-Phase Inspection checklists. 

1.6.2 Finances 

1.6.2.1 Pay Activity Data 

The QCS database shall include a list of pay activities that the Contractor shall develop in conjunction with the 
construction schedule. The sum of all pay activities shall be equal to the total contract amount, including 
modifications. Pay activities shall be grouped by Contract Line Item Number (CLIN), and the sum of the activities 
shall equal the amount of each CLIN. The total of all CLINs equals the Contract Amount. 

1.6.2.2 Payment Requests 

All progress payment requests shall be prepared using QCS. The Contractor shall complete the payment request 
worksheet and include it with the payment request. The work completed under the contract, measured as percent or 
as specific quantities, shall be updated at least monthly. After the update, the Contractor shall generate a payment 
request report using QCS. A signed paper copy of the approved payment request is also required, which shall 
govern in the event of discrepancy with the electronic version. 

1.6.3 Quality Control (QC) 

QCS provides a means to track implementation of the 3-phase QC Control System, prepare daily reports, identify 
and track deficiencies, document progress of work, and support other contractor QC requirements. The Contractor 
shall maintain this data on a daily basis. Entered data will automatically output to the QCS generated daily report. 

1.6.3.1 Daily Contractor Quality Control (CQC) Reports. 

QCS includes the means to produce the Daily CQC Report. The Daily CQC Report generated by QCS shall be the 
Contractor's official report. Data from any supplemental reports by the Contractor shall be summarized and 
consolidated onto the QCS-generated Daily CQC Report. Daily CQC Reports shall be submitted as required by 
specification 01451 “CONTRACTOR QUALITY CONTROL”. 

1.6.3.2 Deficiency Tracking. 

Page 112 of 263



W917PM-07-R-0060 
 
 

 

The Contractor shall use QCS to track deficiencies. Deficiencies identified by the Contractor will be numerically 
tracked using QC punch list items. The Contractor shall maintain a current log of its QC punch list items in the QCS 
database. The Government will log the deficiencies it has identified using its QA punch list items. The 
Government's QA punch list items will be included in its export file to the Contractor. The Contractor shall 
regularly update the correction status of both QC and QA punch list items. 

1.6.3.3 Three-Phase Control Meetings 

The Contractor shall maintain scheduled and actual dates and times of preparatory and initial control meetings in 
QCS. 

1.6.3.4 Accident/Safety Tracking. 

The Government will issue safety comments, directions, or guidance whenever safety deficiencies are observed. 
The Government's safety comments will be included in its export file to the Contractor. The Contractor shall 
regularly update the correction status of the safety comments. In addition, the Contractor shall utilize QCS to advise 
the Government of any accidents occurring on the jobsite. This brief supplemental entry is not to be considered as a 
substitute for completion of mandatory reports. 

1.6.3.5 Features of Work 

The Contractor shall include a complete list of the features of work in the QCS database. A feature of work may be 
associated with multiple pay activities. However, each pay activity (see subparagraph "Pay Activity Data" of 
paragraph "Finances") will only be linked to a single feature of work. 

1.6.3.6 QC Requirements 

The Contractor shall develop and maintain a complete list of QC testing, transferred and installed property, and user 
training requirements in QCS. The Contractor shall update all data on these QC requirements as work progresses, 
and shall promptly provide this information to the Government via QCS. 

1.6.4 Submittal Management 

The Contractor shall maintain a complete list of all submittals, including completion of all data columns. Dates on 
which submittals are received and returned by the Government will be included in its export file to the Contractor. 
The Contractor shall use QCS to track and transmit all submittals. ENG Form 4025, submittal transmittal form, and 
the submittal register update, ENG Form 4288, shall be produced using QCS. RMS will be used to update, store and 
exchange submittal registers and transmittals, but will not be used for storage of actual submittals. 

1.6.5 Schedule 

The Contractor shall develop a construction schedule consisting of pay activities, in accordance with Specification 
Section Project Schedule. This schedule shall be input and maintained in the QCS database either manually or by 
using the Standard Data Exchange Format (SDEF). The updated schedule data shall be included with each pay 
request submitted by the Contractor. 

1.6.6 Requests for Information (RFI) 

The Contractor shall use the two-way RFI system contained in QCS for tracking all RFI’s generated during the 
contract.  Hard copies of all RFI’s shall be provided to the government, and will govern in the event of a 
discrepancy between electronic and printed mediums. 

1.6.7 Import/Export of Data 
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QCS includes the ability to export Contractor data to the Government and to import submittal register and other 
Government-provided data, and schedule data using SDEF. 

1.7 IMPLEMENTATION 

Contractor use of QCS as described in the preceding paragraphs is mandatory. The Contractor shall ensure that 
sufficient resources are available to maintain its QCS database, and to provide the Government with regular 
database updates. QCS shall be an integral part of the Contractor's management of quality control. 

1.8 DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM 

The Government-preferred method for Contractor's submission of updates, payment requests, correspondence and 
other data is by E-mail with file attachment(s). For locations where this is not feasible, the Contracting Officer may 
permit use of computer diskettes or CD-ROM for data transfer. Data on the disks or CDs shall be exported using the 
QCS built-in export function. 

1.9 MONTHLY COORDINATION MEETING 

The Contractor shall update the QCS database each workday. At least monthly, the Contractor shall generate and 
submit an export file to the Government with schedule update and progress payment request. As required in 
Contract Clause "Payments", at least one week prior to submittal, the Contractor shall meet with the Government 
representative to review the planned progress payment data submission for errors and omissions. The Contractor 
shall make all required corrections prior to Government acceptance of the export file and progress payment request. 
Payment requests accompanied by incomplete or incorrect data submittals will be returned. The Government will 
not process progress payments until an acceptable QCS export file is received. 

1.10 NOTIFICATION OF NONCOMPLIANCE 

The Contracting Officer will notify the Contractor of any detected noncompliance with the requirements of this 
specification. The Contractor shall take immediate corrective action after receipt of such notice. Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of notification. 

-- End of Section -- 
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SECTION 01321 
 

PROJECT SCHEDULE 
 

PART 1 GENERAL 
 
1.1 SUBMITTALS 
 
The following shall be submitted for Government approval in accordance with Section 01335  
SUBMITTAL PROCEDURES: SD-07 Schedules Project Schedule. Horizontal Bar Chart and Periodic Payment 
Request Updates. Projected Earnings Curve and Periodic Payment Request Updates. Revisions to the Project 
Schedule and Projected Earnings Curve for Modifications Issued to this Contract shall be coordinated with the 
Contracting Officer. 
 
PART 2 PRODUCTS (Not Applicable) 
 
PART 3 EXECUTION 
 
3.1 GENERAL 
 
The Contractor shall furnish a Project Schedule as described below. The scheduling of construction shall be the 
responsibility of the Contractor. Contractor management personnel shall actively participate in its development. 
Subcontractors and suppliers working on the project should also contribute in developing and maintaining an 
accurate Project Schedule. The approved Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress payments. 
 
3.2 BASIS FOR PAYMENT 
 
The schedule shall be the basis for measuring Contractor progress. Lack of an approved schedule or scheduling 
personnel shall result in an inability of the Contracting Officer to evaluate Contractor progress for the purposes of 
payment. Failure of the Contractor to provide all information, as specified below, shall result in the disapproval of 
the entire Project Schedule submission and the inability of the Contracting Officer to evaluate Contractor progress 
for payment purposes. In the case where Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, then the Contracting Officer may hold retainage 
up to the maximum allowed by contract, each payment period, until revisions to the Project Schedule have been 
made. 
 
3.3 PROJECT SCHEDULE 
 
3.3.1 Schedule of Construction 
 
Within seven (7) calendar days after award of the task order, the Contractor shall prepare and submit a Construction 
Schedule to the Contracting Officer for approval. This schedule shall address each payment line item and/or sub-
line item listed in the Proposal Schedule separately. 
 
3.3.2 Non-Compliance 
 
Failure of the Contractor to comply with the requirements of the Contracting Officer shall be grounds for 
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to 
ensure completion within the time specified in the contract. Upon making this determination, the Contracting 
Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in accordance with 
the default terms of this contract. 
 
3.3.3 Horizontal Bar Chart 
 

Page 115 of 263



W917PM-07-R-0060 
 
 

 

The required schedule shall utilize an automated scheduling program and shall be in the form of a horizontal bar 
chart. The line or sub-line item schedule of activities shall be listed down the left side of the page. A time scale shall 
run across the bottom of the page. Each work item shall be represented by a bar starting with the schedule start date 
and running continuously to the completion date. 
 
3.3.4 Cost 
 
Listed with each work item shall be a corresponding cost representing the total cost, such as material, labor, 
equipment, and overhead associated with that item. The total cost of the work items shall be equal to the Bid Price 
for that sub-line item of the Proposal Schedule.  
 
3.3.5 Scheduled Project Completion 
 
The schedule interval shall extend from Notice-To-Proceed to the contract completion date. 
 
3.3.6 Projected Earning Curve 
 
Submitted with the Construction Schedule shall be a Projected Earning Curve. The Projected Earning Curve is a 
plot of the Contractor's earnings on the vertical axis and the contract duration on the horizontal axis. The earnings 
figure shall relate to the complete value of the contract and need not reflect each facility separately. 
 
3.3.7 Construction Schedule 
 
The Construction Schedule shall be on one page with a maximum dimension of 90 cm by 120 cm. The Contractor 
shall submit the Projected Earnings Curve on the same page. The initial submittal shall include one (1) reproducible 
and four (4) copies, one (1) copy of which will be returned to the Contractor when approved. 
 
3.3.8 Submission With Partial Payment Estimate 
 
Each time the Contractor submits a payment request under this contract he shall also submit three (3) copies of the 
Bar Chart. The Bar Chart shall be annotated by indicating the percent complete for each activity directly on the bar. 
The Projected Earnings Curve shall be annotated by plotting actual earnings versus time on the same graph. Those 
work items reflecting performance which is behind schedule by fifteen (15) calendar days or more shall be fully 
explained in detail giving the reason for delay and the Contractor's plan for timely completion within the schedule. 
 
3.3.9 Modifications 
 
The Construction Schedule and Projected Earning Curve shall be revised to reflect any and all modifications issued 
to this contract as they are issued. Format and numbers of copies as defined in paragraph CONSTRUCTION 
SCHEDULE shall be submitted for approval by the Contracting Officer. 
 
3.4 PERIODIC PROGRESS MEETINGS 
 
Progress meetings to discuss payment shall include a monthly on-site meeting or shall be conducted at other regular 
intervals mutually agreed to at the preconstruction conference. During this meeting the Contractor shall describe, on 
an activity-by-activity basis, all proposed revisions and adjustments to the project schedule required to reflect the 
current status of the project. The Contracting Officer will approve activity progress, proposed revisions, and 
adjustments as appropriate. 
 
3.4.1 Update Submission Following Progress Meeting 
 
A complete update of the project schedule containing all approved progress, revisions, and adjustments, based on 
the regular progress meeting, shall be submitted not later than four (4) working days after the monthly progress 
meeting. 
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3.4.2 Progress Meeting Contents 
 
Update information, including Actual Start Dates, Actual Finish Dates, Remaining Durations, and Cost to Date, 
shall be subject to the approval of the Contracting Officer. 
 
3.4.3 Earnings Report 
 
A compilation of the Contractor's Total Earnings on the project from the Notice-to-Proceed until the most recent 
Monthly Progress Meeting. This report shall reflect the Earnings of specific activities based on the agreements made 
in the field and approved between the Contractor and the Contracting Officer at the most recent Monthly Progress 
Meeting. Provided that the Contractor has provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment. This report shall: sum all activities and provide a percent complete by 
individual activity and total project percent complete. The report shall contain, for each activity: activity 
identification, activity description, original budgeted amount, total quantity, quantity to date, percent complete 
(based on cost), and earnings to date. 
 
3.4.4 Cost Completion 
 
The earnings for each activity started shall be reviewed. Payment shall be based on earnings for each in-progress or 
completed activity. Payment for individual activities shall not be made for work that contains quality defects. A 
portion of the overall project amount may be retained based on delays of activities. 
 
3.4.5 Network Analysis System 
 
The Contractor may, as an option, submit to the Contracting Officer for approval, a time related network analysis in 
lieu of the previously specified bar chart. 
 
 

-- End of Section -- 
 
 
 
 

Page 117 of 263



W917PM-07-R-0060 
 
 

 

SECTION 01335 
 

SUBMITTAL PROCEDURES  
  
 
PART 1   GENERAL 
 
Work required for this contract will include the preparation of drawings as required to site adapt the design provided 
in the RFP to the specific conditions present at individual construction sites.  Collectively, these drawings will be 
referred to as site-specific submittals and will be delivered to the Government according to the schedule provided in 
Section 01010 - Scope of Work.  Generally, the contractor will not be required to submit a design analysis and 
calculations to accompany the drawings, however the Government may request supporting documentation for site 
specific drawings as required. 
 
1.1   REFERENCE 
 
The publication listed below forms a part of this specification to the extent referenced.  The publication is 
referenced to in the text by basic designation only. 
 
   CONSTRUCTION SPECIFICATIONS INSTITUTE 
 

Manual of Practice 
Construction Specifications Institute 
http://www.csinet.org/s_csi/index.asp 
601 Madison Street 

                          Alexandria, Virginia 
                          22314-1791 
 
   NATIONAL INSTITUTE OF BUILDING SCIENCES (NIBS)  
 

Unified Master Reference List (UMRL) 
National Institute of Building Sciences 
1090 Vermont Avenue, NW, Suite 700 
Washington, DC 20005-4905 
Email:  nibs@nibs.org 
FAX:   (202) 289-1092 
Tele:   (202) 289-7800 

 
AFGHANISTAN ENGINEER DISTRICT 
 

AFGHANISTAN ENGINEER DISTRICT 
http://www.aed.usace.army.mil 
U.S. Army Corps of Engineers 
Attn.:  Qalaa House 
APO AE 09356 

 
 
1.2   SUBMITTAL CLASSIFICATION 
 
Submittals are classified as follows: 
 
1.2.1   DESIGN SUBMITTALS  
 
Contractor Furnished design submittals are the various design documents which primarily consist of specifications, 
drawings and design analysis and calculations. The Contractor shall not begin construction work on any feature of 
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the design that requires submittal of a drawing or specification until the Government has reviewed any 
modifications to the design documents provided in the contract and has cleared it for construction. Clearance for 
construction shall not be construed as meaning Government approval. The Contractor is responsible for reporting 
any errors or omissions in the design documents provided in this contract prior to beginning construction work on 
that feature of the project.   
 
1.2.2   CONSTRUCTION SUBMITTALS  
 
1.2.2.1   Contractor Furnished Government Approved Construction Submittals 
 
Government approved construction submittals are primarily related to plans (Contractor Quality Control, Accident 
Prevention, Resident Management System, Area Use, etc.) schedules (Project Schedule/Network Analysis), and 
certificates of compliance. They may also include proposed variations to approved design documents in accordance 
with the paragraph entitled "VARIATIONS". 
 
1.2.2.2   For Information Only Construction Submittals (FIO) 
 
All submittals not requiring Designer of Record or Government approval will be for information only. 
 
1.3   SUBMITTAL CERTIFICATION 
 
The CQC organization shall be responsible for certifying that all submittals and deliverables have been reviewed in 
detail for completeness, are correct, and are in strict conformance with the contract drawings, specifications, and 
reference documents. 
 
1.3.1   Effective Quality Control System 
 
The Contractor is responsible for quality control and shall establish and maintain an effective quality control system 
in compliance with Contract Clause 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION - 
ALTERNATE I and specification section 01451 CONTRACTOR QUALITY CONTROL. 
 
1.3.1.1   Organizational Responsibility 
 
The quality control system shall cover all design, construction, subcontractor, manufacturer, vendor, and supplier 
operations at any tier, both onsite and offsite.  
 
1.3.1.2   CQC System Manager Review and Approval 
 
Prior to submittal, all items shall be checked and approved by the Contractor's Quality Control (CQC) System 
Manager. If found to be in strict conformance with the contract requirement, each item shall be stamped, signed, and 
dated by the CQC System Manager. Copies of the CQC organizations review comments indicating action taken 
shall be included within each submittal. 
 
1.3.1.3   Determination of Compliance 
 
Each submittal shall be complete and in sufficient detail to allow ready determination of compliance with contract 
requirements by the Contracting Officer.  The contractor shall submit all required documentation with submittals.  
The U.S. Army Corps of Engineer (USACE) will not accept partial submittals. 
 
1.3.2   Responsibility for Errors or Omissions 
 
It is the sole responsibility of the Contractor to ensure that submittals do or do not comply with the contract 
documents.  Government review, clearance for construction, or approval by the Contracting Officer shall not relieve 
the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract. 
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1.3.2.1   Government Review 
 
Government review, clearance for construction, or approval of post design construction submittals shall not be 
construed as a complete check, but will indicate only that the general method of construction, materials, detailing 
and other information are satisfactory. 
 
1.3.3   Substitutions 
 
After design submittals have been reviewed and cleared for construction by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered unless justified as indicated in the 
paragraph entitled VARIATIONS. 
 
1.3.4   Additional Submittals 
 
In conjunction with Contract Clause 52.236-5 MATERIAL AND WORKMANSHIP. The Contracting Officer may 
request submittals in addition to those specified when deemed necessary to adequately describe the work. 
 
1.3.5   Untimely and Unacceptable Submittals 
 
If the Contractor fails to submit submittals in a timely fashion, or repetitively submits submittals that are incomplete 
or not in strict conformance with the contract documents, no part of the time lost due to such actions shall be made 
the subject of claim for extension of time or for excess costs or damages by the Contractor. 
 
1.3.6   Stamps 
 
Stamps shall be used by the Contractor on all design and post design construction submittals to certify that the 
submittal meets contract requirements and shall be similar to the following: 
 
   Contractor (Firm Name) 
   Contract Number 
   Contract Name 
 
I certify that this submittal accurate, is in strict conformance with all contract requirements, has been thoroughly 
coordinated and cross checked against all other applicable disciplines to prevent the omission of vital information, 
that all conflicts have been resolved, and that repetition has been avoided and, it is complete and in sufficient detail 
to allow ready determination of compliance with contract requirements by the Contracting Officer. 
 
Name of CQC System Manager: _____________ 
 
Signature of CQC System Manager:   _____________ 
 
Date:   _____________ 
 
1.4   ENGLISH LANGUAGE 
 
All specifications, drawings, design analysis, design calculations, shop drawings, catalog data, materials lists, and 
equipment schedules submitted shall be in the English language.  However, the local language of host country shall 
be added to project as-built drawings. 
 
1.5   UNITS OF MEASUREMENT 
 
Design documents shall be prepared in accordance with the guidance offered in SECTION 01415 METRIC 
MEASUREMENTS. 
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The metric units used are the International System of Units (SI) developed and maintained by the General 
Conference on Weights and Measures (CGPM); the name International System of Units and the international 
abbreviation SI were adopted by the 11th CGPM in 1960. 
 
1.5.1   Drawings 
 

1.5.1.1 All site layout data shall be dimensioned in meters or coordinates, as appropriate.  All details and 
pipe sizes shall be dimensioned in millimeters. 

 
   EXAMPLE:   Masonry openings shall be a U.S. module to suit a standard U.S. door.  The dimensions of the 
opening shall be given in SI units.  Metric dimensions for site plans shall be in meters and fraction thereof.  
Dimensions for all other drawings shall be in millimeters using hard metric designations (example:  12 meters = 12 
000).  Hard metric is defined as utilizing standard metric products and the use of measurements in increments of 
fifty (50) and one hundred (100) millimeters. 
 
1.5.1.2  All site plans shall be georeferenced using the WGS 1984 coordinate system, specifically the following:  
WGS 1984 UTM one 42.  This is required to allow AED to incorporate the plans into GIS for storage, map 
production, and possible geospatial analysis of the different work sites. 
 
1.5.2   Design Calculations 
 
Calculations shall be in SI units to meet the requirements of the design.  Quantities on the contract drawings stated 
in SI units, shall also be stated in SI units in the design analysis to match the drawings.  
 
1.5.3   Specifications 
 
All equipment and products shall be specified according to U.S. and international standards and described by 
appropriate units as required herein. 
 
1.6   WITHHOLDING OF PAYMENT FOR SUBMITTALS 
 
1.6.1   Design Submittals - NOT USED 
 
1.6.2   Construction Submittals 
 
Payment for materials incorporated in the work will not be made if required approvals have not been obtained.  In 
event under separate clause of the contract, the Contractor is allowed partial or total invoice payment for materials 
shipped from the Continental United States (CONUS), and/or stored at the site, the Contractor shall with his request 
for such payment, submit copies of approvals (ENG Form 4025) certifying that the materials that are being shipped 
and/or stored have been approved and are in full compliance with the contract technical specifications. 
 
PART 2   PRODUCTS 
 
2.1   GENERAL 
 
The following are contract deliverables which expound upon and finalize the design parameters/requirements 
outlined within the contract documents.  They shall be prepared in such a fashion that the Prime Contractor is 
responsible to the Government and not as an internal document between the Prime Contractor and its 
Subcontractors, Vendors, Suppliers, etc. 
 
2.2   DESIGN ANALYSIS - NOT USED 
 
2.3   DESIGN CALCULATIONS - NOT USED 
 
2.4   SPECIFICATIONS - NOT USED 
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2.5   DRAWINGS 
 
Drawings, prepared in the English language with SI units of measure, are a part of each submittal.  The working 
drawings shall be adequately labeled and cross-referenced for review.  Complete, thoroughly checked and 
coordinated contract drawings shall be submitted.  The contract drawings submitted for final review shall include 
the drawings previously submitted which have been revised and completed as necessary.  The Contractor shall have 
incorporated any design review comments generated by previous design review(s), have completed all of his 
constructability and coordination checks, and have the drawings in a Ready-to-Build condition.  The drawings shall 
be complete at this time and contain all the details necessary to ensure a clear understanding of the work throughout 
construction.   
 
2.5.1   Drawing Size 
 
If project is required to be in (SI) Metric units, all drawings shall be prepared in size "A1" sheets (594mm by 
841mm).  If project is required to be in English units, all drawings shall be modified Architectural D size (24 inches 
by 36 inches) sheets.  Design submissions may be prepared in half size (11 inches by 17 inches) to save paper and 
for ease of review.  All final contract drawing sets shall be prepared with full size sheets.  Drawings shall be 
trimmed to size if necessary. 
 
2.5.2   Computer Assisted Design and Drafting (CADD) 
 
Computer Assisted Design and Drafting (CADD) is required for all work related to this contract.   The CADD 
deliverables shall meet the requirements of the AEC CAD Standard Release 2.0.  Emphasis is on drawings meeting 
sheet layout standards, level/layer naming standards and sheet naming conventions.  CAD standards may be found 
at the following link:  https://tsc.wes.army.mil/products/standards/aec/aecstdweb.asp. Transatlantic Programs Center 
Design Instructions Manual, Chapter 22 entitled COMPUTER ASSISTED DESIGN AND DRAFTING.  The 
Contractor shall furnish the digital as-built drawing files in .DWG file format utilizing AutoDesk AutoCAD 
revision 2000 or later.  Drawings prepared in any convention other than CADD, must have approval of the 
Contracting Officer.  
 
2.5.3   Plotter Prepared Original Drawings 
 
Plotter prepared original drawings shall be prepared on 20 pound bond paper, unless otherwise approved and shall 
be plotted on the matte side.  Raster plotters must provide a minimum resolution of 400 dpi while vector plotters 
shall provide a minimum resolution of 0.0010 inch with an accuracy of +0.1% of the move and a repeatability error 
of not more than 0.005 inch. Drawings produced from dot matrix plotters are not acceptable.  Plots accompanied by 
the digital design file may be prepared on vellum: translucent bond is not acceptable.  Line density shall be 
equivalent to that produced by black India ink: half-tones and gray scale plots are not acceptable unless otherwise 
approved.  Manual changes to plotted originals are not acceptable. 
 
2.5.4   Half-Size Reduction 
 
Preparation of all work shall accommodate half size reduction unless project is required to meet SI units or shall be 
instructed otherwise by the Contracting Officer.  
 
2.5.5   Symbols and Abbreviations 
 
Symbols and abbreviations shall be in accordance with AEC CAD Standard Release 2.0 or later /or conform to the 
symbols used with a CADD program such AutoDesk AutoCAD release 2000 or greater. 
 
2.5.6   Design Discipline Designation Format 
 
Referencing AEC CAD Standard Release 2.0, the drawing package shall be divided into the following proposed 
divisions: 
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Discipline  
Designation Discipline 
Use the following for AEC CAD Standard Release 2.0:       
C  Civil 
S  Structural  
A  Architectural 
F  Fire Protection 
P  Plumbing  
M  Mechanical 
E  Electrical 
 
 
Each drawing for the particular facility shall be designated by the discipline designation and sheet number and shall 
be consecutive within each discipline.  AEC CAD Standard, referenced herein, shall be adhered to, especially with 
regard to sheet naming, numbering and level/layer naming standards.  Copies of level/layer naming standards are 
available at the following locations (in comma delimited format - .CSV) and may be imported into Microstation 
and/or AutoCAD release 2000 or later: 
 
Public FTP site:  
ftp://anonymous:anonymous@ftp.usace.army.mil/pub/aed/Standards/AEC_Nat_CAD_Std/level_libs/ 
SharePoint site:  
https://aedsharepoint.tac.usace.army.mil/C16/Drawings/Document%20Library/AEC_CAD_level_templates.ZIP 
 
2.5.7   Grouping Drawings 
 
A building or individual facility design shall, except for site development drawings, be grouped in the design 
drawing package so that a single building may be withdrawn by deleting or removing a consecutive block of sheets.  
 
2.5.8   Title and Revision Block 
 
Title and revision block shall match FIGURES 1 through 5 furnished in the paragraph entitled ATTACHMENTS. 
 
2.5.9   Drawing Scales 
 
The scales indicated on the following list shall, in general, be used for all drawings. The Contractor may, at its 
option, make exceptions to scales indicated, if approved in writing by the Contracting Officer. 
 
Site, Grading and Utility Plans - 1:500, if in SI units 
 
Key Plans   as large as practical  
 
  Cross Sections/elevations (as large scale as possible to adequately show required detail) - 1:100, if in SI units  
 
   Details - 1:10 minimum, if in SI units  
 
2.5.10   Binding 
 
All volumes of drawing prints shall be firmly bound and shall have covers of heavier bond than the drawing sheets.  
If posts are used to fasten sheets together, the drilled holes on the bond edges of the sheets shall be on 8-1/2-inch 
centers. 
 
2.5.11   Typical Sheets 
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Typical sheets of standard details uniformly used on all buildings are authorized and encouraged.  Sheets of 
standard details may be prepared so that they can be reused if the design package must be divided into separate 
construction packages.  Each typical detail drawing sheet may be limited to a particular design discipline.  Standard 
detail sheets shall be organized by discipline as are the other drawing sheets.  Details peculiar to one facility shall 
not be shown in the standard details but with the group of drawings for the facility to which it pertains.  
 
2.5.12   Index Sheet(s) 
 
The first sheet of each volume in a project shall be a cover sheet. In general, the second sheet shall be the first 
index.  Multiple index sheets may be required, depending on the project size.  All index sheets shall be included 
with each volume of drawings and shall be an index of all the individual drawings in all volumes.  The index shall 
list sequentially the site development drawings, each facility's drawings, and the standard details drawings (if any), 
and shall locate them by volume and file number. Each index sheet shall be signed and stamped by a principal of the 
Contractor. 
 
2.5.13   Drawing File Number 
 
The File Number is unique to each drawing and is a combination of a project location code, project number, facility 
designator and the CADD file name.  Unassigned numbers or skipped sheets shall be labeled as "Not Used" on the 
index sheets.  Cover sheets are not numbered. 
 
2.5.14   Specifications Placed on the Drawings 
 
Details of standard products or items which are adequately covered by specifications shall not be included on the 
drawings. 
 
2.5.15   Legends 
 
For each submittal, legends of symbols and lists of abbreviations shall be placed on the drawings.  They shall 
include all of the symbols and abbreviations used in the drawing set, but shall exclude any symbols and 
abbreviations not used.  Since many symbols are limited to certain design disciplines, there is a definite advantage 
to the use of separate legends on the initial sheet of each design discipline or in the Standard Details package for 
each discipline.  If legends have not been shown by discipline, a legend shall be placed on the first drawing. 
 
2.5.16   Location Grid 
 
To facilitate the location of project elements and the coordination of the various disciplines' drawings, all plans shall 
indicate a column line or planning grid, and all floor plans (except structural plans) shall show room numbers.  
 
2.5.17   Composite and Key Plans 
 
If the plan of a large building or structure must be placed on two or more sheets in order to maintain proper scale, 
the total plan shall be placed on one sheet at a smaller scale.  Appropriate key plans and match lines shall appear on 
segmented drawings.  Key plans shall be used not only to relate large scale plans to total floor plans but also to 
relate individual buildings to complexes of buildings.  Key plans shall be drawn in a convenient location and shall 
indicate the relative location of the represented plan area by crosshatching.  
 
2.5.18   Revisions 
 
Drawing revisions shall be prepared only on the original CADD files.   A revision area is required on all sheets. 
 
PART 3   EXECUTION 
 
3.1   GENERAL  
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3.1.1   Design Concept Coordination Meeting - NOT USED 
 
3.1.2   Government Design Changes 
 
Government design changes which do not increase construction costs shall be made at no charge to the 
Government.  The Contracting Officer may request design submittals in addition to those listed when deemed 
necessary to adequately describe the work covered in the contract documents.  Submittals shall be made in the 
respective number of copies and to the respective addresses set forth in the paragraph entitled SUBMITTAL 
PROCEDURE.  Each submittal shall be complete and in sufficient detail to allow ready determination of 
compliance with contract requirements.  
 
3.2   SUBMITTAL REGISTERS 
 
3.2.1   Contractor-Furnished Design Documents Submittal Register (TAC Form 122-E) 
 
3.2.1.1   General 
 
The Contractor shall submit as part of his Project Schedule, information regarding the submittal and clearance for 
construction of Contractor furnished design documents.  In addition, the Contractor shall provide a complete 
submittal register in the sample format (TAC Form 122-E - Contractor Furnished Design Documents Submittal 
Register) which is attached to this section.  The Contractor shall, within fifteen (15) calendar days after approval of 
the Project Schedule, submit 3 copies of his finalized Contractor Furnished Design Document Submittal Register to 
the Contracting Officer for approval.  The submittal register shall consist of a tabulation of all the Contractor 
furnished design documents with the indicated dates integrated into the Design Progress Schedule.  The Contractor 
shall post all actual dates of submittal actions (including clearance for construction) as they occur. Revisions shall 
be made at minimum on a monthly basis to keep the submittal register in agreement with the scheduled dates shown 
in the network mathematical analysis.  
 
3.2.1.2   Additions or Revisions 
 
Any additions or changes required to be made to the TAC Form 122-E as a result of the Contracting Officer's 
review shall be incorporated into the TAC Form 122-E by the Contractor and (3) copies shall be affected within five 
(5) calendar days after receipt of the Contracting Officer's review comments. 
 
3.2.1.3   Submission Requirements 
 
A copy of the initial TAC Form 122-E and each monthly update prepared by the Contractor, shall be submitted to 
 
AFGHANISTAN ENGINEER DISTRICT 
 
(1) DHL, FEDEX, UPS or any other courier service: 
U.S. Army Corps of Engineers 
Afghanistan Engineer District 
House # 1, St. #1 West 
West Wazir Akbar High School 
Behind Amani High School 
Kabul, Afghanistan 
 
 
(2) U.S. Postal Service: 
AED 
ATTN: QALAA House 
APO AE 09356 
 
3.2.2   Construction Submittal Register (ENG Form 4288) 
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Attached to this section is ENG Form 4288 which the Contractor is responsible for developing for this contract.  All 
construction submittals shall be shown on this register.  The submittal register shall be the controlling document and 
will be used to control all construction submittals throughout the life of the contract.  The Contractor shall maintain 
and update the register on a monthly basis for the Contracting Officer's approval. 
 
3.3   TRANSMITTAL FORM (ENG Form 4025) 
 
The sample transmittal form (ENG Form 4025) attached to this section shall be used for submitting both design and 
construction submittals in accordance with the instructions on the reverse side of the form.  These forms will be 
furnished to the Contractor.  This form shall be properly completed by filling out all the heading blank spaces and 
identifying each item submitted. Special care will be exercised to ensure proper listing of the specification 
paragraph and/or sheet number of the contract drawings pertinent to the data submitted for each item. 
 
3.4   PROGRESS SCHEDULE 
 
The Contractor shall prepare and submit a design progress schedule to the Contracting Officer.  The Critical Path 
Method (CPM) of network calculation shall be used to generate the Project Schedule.  The progress schedule shall 
show, as a percentage of the total design price, the various items included in the contract and the order in which the 
Contractor proposes to carry on the work, with dates on which he will start the features of the work and the 
contemplated dates for completing same.  Significant milestones such as review submittals shall be annotated.  The 
Contractor shall assign sufficient technical, supervisory and administrative personnel to insure the prosecution of 
the work in accordance with the progress schedule.  The Contractor shall correct the progress schedule at the end of 
each month and shall deliver Submittal section AED (3) copies to the Contracting Officer.  The approved Project 
Schedule shall be used to measure the progress of the work, to aid in evaluating time extensions, and to provide the 
basis of all progress payments. 
 
3.5   SCHEDULING 
 
3.5.1 Design Submittals - NOT USED 
 
3.5.2   Post Design Construction Submittals 
 
Submittals covering component items forming a system or items that are interrelated shall be scheduled to be 
coordinated and submitted concurrently.  Certifications to be submitted with the pertinent drawings shall be so 
scheduled.  Adequate time (a minimum of fourteen (14) calendar days exclusive of mailing time) shall be allowed 
for review and approval.  If the Contractor fails to submit post design construction submittals in a timely fashion, or 
repetitively submits submittals that are not in strict conformance with the contract documents, no part of the time 
lost due to actions shall be made the subject of claim for extension of time or for excess costs or damages by the 
Contractor. 
 
3.6   SUBMITTAL PROCEDURE 
 
3.6.1   Design Submittals - NOT USED 
 
3.6.2   Editable CADD Format As-Builts   
 
In accordance with Contract Clause 52.227-7022 GOVERNMENT RIGHTS (UNLIMITED), the Government has 
non-exclusive rights to use site specific modifications to the design on other projects.   Therefore, the As-Builts 
furnished to the Government must be in an editable format. One (1) set of the Government approved As-Builts shall 
be submitted to the following address in an editable CADD format: 
 
AFGHANISTAN ENGINEER DISTRICT 
 
(1) DHL, FEDEX, UPS or any other courier service: 
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U.S. Army Corps of Engineers 
Afghanistan Engineer District 
House # 1, St. #1 West 
West Wazir Akbar High School 
Behind Amani High School 
Kabul, Afghanistan 
 
(2) U.S. Postal Service: 
 
AED 
ATTN: QALAA House 
APO AE 09356 
 
This requirement is in addition to all other submission requirements stated elsewhere in the contract.   
 
NOTE:   AED accepts AutoCad release 2000 or higher drawing file format as the standard due to the fact that the 
local region does not support Microstation.  Under NO circumstances shall the Contractor translate (or convert) the 
files from AutoDesk AutoCAD to Bentley Microstation.   
 
3.6.2   Post Design Construction Submittals 
 
Three (3) copies of all post design construction submittals shall be transmitted to the overseas district office 
administering the construction portion of the contract at the following address: 
 
AFGHANISTAN ENGINEER DISTRICT 
 
(1) DHL, FEDEX, UPS or any other courier service: 
U.S. Army Corps of Engineers 
Afghanistan Engineer District 
House # 1, St. #1 West 
West Wazir Akbar High School 
Behind Amani High School 
Kabul, Afghanistan 
 
(2) U.S. Postal Service: 
AED 
ATTN: QALAA House 
APO AE 09356 
 
Submittal area of the  AED engineering section  
 
One (1) additional copy of each Post Design Construction submittal shall be transmitted to the Government at the 
following stateside address by means of ENG Form 4025: 
 
Submittals of Operations and Maintenance (O & M) Manuals in sets of  (3) three copies shall be as follows: 
 
AFGHANISTAN ENGINEER DISTRICT 
 
(1) DHL, FEDEX, UPS or any other courier service: 
U.S. Army Corps of Engineers 
Afghanistan Engineer District 
House # 1, St. #1 West 
West Wazir Akbar High School 
Behind Amani High School 
Kabul, Afghanistan 
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(2) U.S. Postal Service: 
AED 
ATTN: QALAA House 
APO AE 09356 
 
 
3.6.3   Submittal Numbering System 
 
Instructions on the numbering system to be used for construction submittals follows: 
 
3.6.3.1   Submittals 
 
Shop drawings and materials are listed on the Submittal Register (ENG Form 4288) as follows:  
 
a.  List is prepared according to contract specifications and drawings, picking up all items involved in the project. 
 
b.  This list is divided into sections as indicated in the specifications for example:  
 
      Sec   01015       "Technical Requirements" 
      Sec.  02831       "Chain-Link Fence"  
      Sec.  02710       "Subdrainage System"  
      Sec   03300       "Concrete For Building Construction"  
      Sec.  04200       "Masonry"  
 
3.6.3.2   Numbering procedures for transmittal on ENG FORM 4025 
 
a.  Each section, may include a list of items.  All these items will then be listed with a progressive number within the 
sections they belong to, for example:  
 
      Sec.    01015 will have 01015.00 (Basic number)  
      Item x         "     "  01015.01  
      Item y         "     "  01015.02  
      Item z         "     "  01015.03  
 
      Sec.    02710 will have 02710.00 (Basic number)  
      Item x         "     "  02710.01  
      Item y         "     "  02710.02  
      Item z         "     "  02710.03  
 
      Sec.    02600 will have 02600.00 (Basic number)  
      Item x         "     "  02600.01  
      Item y         "     "  02600.02  
 
      Sec.    03300 will have 03300.00 (Basic number)  
      Item x         "     "  03300.01  
      Item y         "     "  03300.02  
      etc.  
 
b.  It is evident a transmittal will never show a Section number i.e., 02831.00, 03300.00, etc., since these are only 
the basic numbers of the system.  Numbers on transmittals will be the item numbers, i.e., 01015.01, 02710.01, 
02710.02, 02710.03, 03300.01, 03300.02, etc.  All items, as listed on the Submittal Register, will be submitted via a 
separate transmittal form ENG FORM 4025 thus avoiding getting together more than one item (as listed) and more 
than one number.  There are items, on the other hand, which may be submitted all together on the same transmittal 
form.  This must be established before submission is made.  
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c.  Sec. 10800 "Toilet Accessories" - this section will have basic number 10800.00 - all items relative to it will be 
listed one by one on separate lines.  ONLY one transmittal number will then be given for all of these "10800.01" 
which will include i.e., robe hook, toilet paper holder, mirror, soap holder, cabinet for paper towels, etc.  Each one 
of these items will be listed on the same Transmittal Number 10800.01 as item 1, item 2, item 3, etc.  
 
3.6.3.3   Resubmittals 
 
Should the Contractor be required to resubmit any transmittal, it will be accomplished by utilizing the same 
transmittal number followed by the number "-1" for the first resubmittal, "-2" for the second resubmittal, "-3" for the 
third resubmittal, etc.  For example, a first resubmittal would be "SUBMITTAL PROCEDURES FOR DESIGN 
BUILD PROJECT" 01335.01-1, a second resubmittal 01335.01-2, etc.  The purpose of this system is to avoid 
deviations from Submittal Register and, to avoid confusion arising from the use of more than one number on 
transmittal when more than one item is submitted on the same form.  This system will also facilitate the use, 
wherever required, on machine printouts.  
 
3.6.4   Variations 
 
If design documents or construction submittals show variations from the contract parameters and/or requirements, 
the Contractor shall justify such variations in writing, at the time of submission.  Additionally, the Contractor shall 
also annotate block "h" entitled "variation" of ENG FORM 4025. After submittals have been reviewed and cleared 
for construction by the Contracting Officer, no resubmittal for the purpose of substituting materials, equipment, 
systems, and patented processes will be considered unless accompanied by the following: 
 
a.  Reason or purpose for proposed variation, substitution, or revision. 
 
b.  How does quality of variation compare with quality of the specified item?  This shall be in the form of a 
technical evaluation tabulating differences between the item(s) originally specified and what is proposed. 
 
c.  Provide a cost comparison.  This shall include an acquisition and life cycle cost comparison. 
 
d.  For proprietary materials, products, systems, and patented processes a certification signed by an official 
authorized to certify in behalf of the manufacturing company that the proposed substitution meets or exceeds what 
was originally specified. 
 
e.  For all other actions, a certification signed by a licensed professional engineer or architect certifying that the 
proposed variation or revision meets or exceeds what was originally specified. 
 
f.  Advantage to the Government, if variation is approved, i.e. Operation and Maintenance considerations, better 
product, etc. 
 
g.  Ramifications and impact, if not approved. 
 
If the Government review detects any items not in compliance with contract requirements or items requiring further 
clarification, the Contractor will be so advised.  Lack of notification by the Contracting Officer of any non-
complying item does not relieve the Contractor of any contractual obligation. 
 
3.6.5   Non-Compliance 
 
The Contracting Officer will notify the Contractor of any detected noncompliance with the requirements of this 
specification.  The Contractor shall take immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose of notification.  If the 
Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken.  No part of the time lost due to such stop orders shall be 
made the subject of claim for extension of time or for excess costs or damages by the Contractor. 
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3.7   REVIEW OF CONTRACTOR PREPARED DESIGN DOCUMENTS 
 
3.7.1   General 
 
Limited design work associated with adaptations to the design provided in this contract may be required.  Work 
under this contract will be subject to continuous review by representatives of the Contracting Officer.  Additionally, 
joint design review conferences with representation by all organizations having a direct interest in the items under 
review may be held.  The Contractor shall furnish copies of all drawings and related documents to be reviewed at 
the review conference on or before the date indicated by the Government. Additional conferences pertaining to 
specific problems may be requested by the Contractor or may be directed by the Contracting Officer as necessary to 
progress the work.  The Contractor shall prepare minutes of all conferences and shall furnish two copies to the 
Contracting Officer within seven (7) days after the conference. 
 
Note:  All design submittal reviews shall be reviewed and comments entered in DrChecks located on the web at:  
https://www.projnet.org/projnet/binKornHome/index.cfm 
 
3.7.2   Independent Design Review 
 
The Contractor shall have someone other than the Designer or Design Team perform an independent review of all 
specifications, drawings, design analysis, calculations, and other required data prior to submission to the 
Government.  Upon completion of this review, the Contractor shall certify that each design submittal is complete, 
accurate, is in strict conformance with all contract requirements, that repetition has been avoided, that all conflicts 
have been resolved, and that the documents have thoroughly coordinated and cross checked against all the 
applicable disciplines to prevent the omission of vital information.  
 
3.7.3   Contractor's Quality Control Organization Review 
 
This review shall be for the purposes of eliminating errors, interferences, and inconsistencies, and of incorporating 
design criteria, review comments, specifications, and any additional information required.  Design submittals 
submitted to the Contracting officer without evidence of the Contractor's certified approval will be returned for 
resubmission.  No part of the time lost due to such resubmissions shall be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor.  
 
Action Code on Eng Form 4025 the “G   –   Other (specify)" Code must be used.  ENG Forms 4025 and 4026 will 
be annotated as follows:   
 
G   –   Cleared for Construction 
 
G   –   Cleared for Construction, except as noted in attached comments 
 
G   –   Cleared for Construction, except as noted in attached comments, resubmission required 
 
G   --   NOT Cleared for Construction, see attached comments, resubmission required 
 
FX   –   Receipt acknowledged, does not comply as noted with contract requirements. 
 
NOTE: Cleared for construction does not relieve the Contractor from the responsibility for any errors or omissions 
in the design, nor from responsibility for complying with the requirements of this contract. 
 
3.7.4   Government Review 
 
Within 14 days after Notice to Proceed, the Contractor shall submit, for approval, a complete schedule with all 
submittals and review times indicated in calendar dates.  The Contractor shall update this schedule bi-weekly.  After 
receipt, the Government will be allowed fourteen (14) days to review and comment on any design submittals that 
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are required, except as noted below.  For each design review submittal, comments from the various design sections 
and from other concerned agencies involved in the review process will be made in the on-line review management 
system DrChecksSM (https://www.projnet.org/projnet/binKornHome/index.cfm ).  Contractor shall coordinate with 
the Contracting Officer and/or Representative(s) to register for DrChecksSM use.  The review will be for 
conformance with the technical requirements of the solicitation and the Successful Offeror's (Contractor's) RFP 
proposal.  
 
If a design submittal is deficient, it will be returned for correction and resubmission.  The review time will begin 
when the corrected submittal is received. 
 
The contractor shall not begin construction work until the Government has reviewed any changes proposed by the 
Contractor to the design provided with this contract contractor's design and has cleared it for construction.  
Clearance for construction does not mean Government approval.  Government review shall not be construed as a 
complete check but will evaluate the general design approach and adherence to contract parameters. The 
Government Review is often limited in time and scope.  Therefore, the Contractor shall not consider any review 
performed by the Government as an excuse for incomplete work.  Upon completion of the review, all comments 
will be forwarded to the Contractor.  The Contracting Officer will indicate whether the design submittal has or has 
not been cleared for construction using the following action codes: 
 
A   –   Cleared for Construction 
 
B   –   Cleared for Construction, except as noted in attached comments 
 
C   –   Cleared for Construction, except as noted in attached comments, 
        resubmission required 
 
E   -   NOT Cleared for Construction, see attached comments,  
        resubmission required 
 
FX  –   Receipt acknowledged, does not comply as noted with contract 
        requirements. 
 
These codes shall NOT be used by the Contractor.  Contractor’s Quality Control Organization will annotate Block 
“g” entitled “FOR CONTRACTOR USE CODE” of Eng Form 4025-R using the action codes listed on the reverse 
side of the form.  
 
Design submittals Cleared for Construction by the Contracting Officer shall not relieve the Contractor from 
responsibility for any design errors or omissions and any liability associated with such errors, nor from 
responsibility for complying with the requirements of this contract.  
 
3.7.4.1   Incorporation of Government Review Comments 
 
 If the Contractor disagrees technically with any comment or comments and does not intend to comply with the 
comment, he must clearly outline, with ample justification, the reasons for noncompliance within five (5) days after 
close of review period in order that the comment can be resolved.  The Contractor shall furnish disposition of all 
comments in DrChecksSM, with the next scheduled submittal. The disposition shall identify action taken with 
citation of location within the relevant design document.  Generalized statements of intention such as "will comply" 
or "will revise the specification" are not acceptable.  The Contractor is cautioned that if he believes the action 
required by any comment exceeds the requirements of this contract, that he should flag the comment in DrChecksSM 
as a scope change, and notify the COR in writing immediately.  If a design submittal is over one (1) day late in 
accordance with the latest design schedule, the Government review period may be extended 7 days.  Submittals date 
revisions must be made in writing at least five (5) days prior to the submittal.  During the design review process, 
comments will be made on the design submittals that will change the drawings and specifications.  The Government 
will make no additional payments to the Contractor for the incorporation of comments.  Review comments are 
considered part of the construction process. 
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The Contractor will be furnished comments from the various design sections of the Corps of Engineers, Afghanistan 
Engineer District (AED) as well as from other concerned agencies involved in the review process.  The review will 
be for conformance with the technical requirements and parameters of the contract documents.  The Contractor shall 
either incorporate each comment or, if the Contractor disagrees technically and does not intend to comply with the 
comment(s), the contractor shall clearly outline, with ample justification, its reasons for its noncompliance within 
five (5) days after receipt of the comment(s).   Additionally, the Contractor is cautioned in that if it believes the 
action required by any comment exceeds the requirements of this contract, that he should take no action and notify 
the Contracting Officer in writing immediately.  The disposition of all comments shall be furnished in writing with 
the next scheduled submittal.   The review comments and the submittal material for each design review will become 
the basis for any ensuing design work.  Copies of the design review comments with the action taken on each 
comment noted, shall be bound in all succeeding volumes of the design analysis. 
 
 3.7.4.2   Conferences 
 
As necessary, conferences will be conducted between the Contractor and the Government to resolve review 
comments. 
 
3.7.4.3   Design Deficiencies - NOT USED 
 
3.7.5   Design Discrepancies 
 
The Contractor shall be responsible for the correction of incomplete design data, omissions, and design 
discrepancies which become apparent during construction. The Contractor shall provide the Contracting Officer 
with a proposed recommendation for correcting a design error, within three (3) calendar days after notification by 
the Contracting Officer.  The Contracting Officer will notify the Contractor of any detected noncompliance with the 
foregoing requirements.  The Contractor shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose of notification.  
If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken.  No part of the time lost due to such stop orders shall 
be made the subject of claim for extension of time or for excess costs or damages by the Contractor.  Should 
extensions of design, fabrication plans and/or specific manufacturer's details be required as a result of a Government 
issued Change Order, the Government will make an equitable adjustment in accordance with Contract Clause 
52.243-4 entitled CHANGES. 
 
3.8   PHASED OR “FAST-TRACK” DESIGN 
 
3.8.1   General 
 
If approved by the Government, design and construction sequencing may be effected on an incremental basis as 
each approved phase or portion (e.g., demolition, geotechnical, site work, exterior utilities, foundations, 
substructure, superstructure, exterior closure, roofing, interior construction, mechanical, electrical, etc.) of the 
design is completed. 
 
3.8.1.1   Design Phases 
 
Complete or partial design phasing may or may not have been specified by the Government elsewhere in this 
contract.  For construction sequencing or phasing that the Government has not specifically mandated, the Contractor 
may submit a proposed phasing plan.  Design phasing proposed by the Contractor shall be submitted to the 
Government for approval in accordance with TAC Form 122-E CONTRACTOR FURNISHED DESIGN 
DOCUMENTS.  
 
3.8.2   Sequence of Design-Construction (Fast-Track) 
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After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with all design 
submission requirements and obtain Government review of each submission. The contractor may begin construction 
on portions of the work for which the Government has reviewed the final design submission and has determined 
satisfactory for purposes of beginning construction. The Contracting Officer will notify the Contractor when the 
design is cleared for construction. The Government will not grant any time extension for any design resubmittal 
required when, in the opinion of the Government, the initial submission failed to meet the minimum quality 
requirements as set forth in the contract. 
 
3.8.3   Notice-to-Proceed for Limited Construction 
 
If the Government allows the Contractor to proceed with limited construction based on pending minor revisions to 
the reviewed Final Design submission, no payment will be made for any in-place construction related to the pending 
revisions until they are completed, resubmitted and are satisfactory to the Government. 
 
3.8.4   In-Place Construction Payment 
 
No payment will be made for any in-place construction until all required submittals have been made, reviewed and 
are satisfactory to the Government. 
 
3.8.5   Commencement of Construction 
 
Construction of work may begin after receipt of the clearance for construction (Notice to Proceed) for each design 
phase. Any work performed by the Contractor prior to receipt of the clearance for construction, shall be at the 
Contractor's own risk and expense.  Work cleared for construction that does not conform to the design parameters 
and/or requirements of this contract shall be corrected by the Contractor at no additional cost or time to the 
Government. 
 
3.9   DESIGN STAGES - NOT USED 
 
3.10   GENERAL DESIGN INSTRUCTIONS  
 
3.10.1   Responsibility of the Contractor 
 
3.10.1.1   Professional Quality, Technical Accuracy, and Coordination 
 
The Contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all 
design specifications, drawings, and other services furnished under this contract.  Work must be organized in a 
manner that will assure thorough coordination between various details on drawings, between the various sections of 
the specifications, and between the drawings and specifications.  The Contractor shall thoroughly cross-check and 
coordinate all work until he is professionally satisfied that no conflicts exist, vital information has not been omitted, 
and that indefinite language open to interpretation has been resolved. 
 
3.10.1.2   Deviating From The “Cleared-For-Construction” Design 
 
(a.) The Contractor must obtain the approval of the Designer of Record (DOR) and the Government’s concurrence 
for any Contractor proposed revision to the professionally stamped and sealed design reviewed and Cleared for 
Construction by the Government, before proceeding with the revision.   
 
(b.) The Government reserves the right to non-concur with any revision to the design, which may impact furniture, 
furnishings, equipment selections or operations decisions that were made, based on the reviewed and cleared for 
construction design.   
 
(c.) Any revision to the design, which deviates from the contract requirements (i.e., the RFP and the accepted 
proposal), will require a modification, pursuant to the Changes clause, in addition to Government concurrence.  The 
Government reserves the right to disapprove such a revision.  
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(d.) Unless the Government initiates a change to the contract requirements, or the Government determines that the 
Government furnished design criteria are incorrect and must be revised, any Contractor initiated proposed change to 
the contract requirements, which results in additional cost, shall strictly be at the Contractor's expense.  
 
(e.) The Contractor shall track all approved revisions to the reviewed and cleared for construction design and shall 
incorporate them into the as-built design documentation.  The Designer of Record shall document its professional 
concurrence on the As-Builts for any revisions by affixing its stamp and seal on the drawings and specifications. 
 
3.10.1.3   Government Oversight 
 
The extent and character of the work to be done by the Contractor shall be subject to the general oversight, 
supervision, direction, control, and review by the Contracting Officer. 
 
3.10.1.4   Unlimited Drawing Rights 
 
The Government shall have unlimited rights in all drawings, designs, specifications, notes and all other works 
developed in the performance of this contract, including the right to use same on any other Government design or 
construction without additional compensation to the Contractor. The Contractor hereby grants to the Government a 
paid-up license throughout the world to all such works to which he may assert or establish any claim under design 
patent or copyright laws. 
 
3.10.1.5   Conflicts 
 
Any conflicts, ambiguities, questions or problems encountered by the Contractor in following the criteria shall be 
immediately submitted in writing to the Contracting Officer with the Contractor's recommendations.  Prior to 
submission to the Government the Contractor shall take appropriate measures to obtain clarification of design 
criteria requirements, to acquire all pertinent design information, and to incorporate such information in the work 
being performed.  
 
3.10.1.6   Design Specialists 
 
Whenever a design specialist is required, the Contractor shall submit for the approval by Contracting Officer, the 
name of the designated specialist along with the individual's educational background, experience, and licenses or 
registrations held, before design work commences.  The design specialists shall be registered architects, registered 
professional engineers, or recognized consultants with a background of at least five (5) years design experience in 
the appropriate specialty.  Services of design specialists may be required for the following specialties: 
        
   Fire Protection    Landscape Design  
   Medical Design    Stage/Theater Design 
   Acoustical Design   Interior Design  
   Educational Design   Security  
   Telecommunications   Audio Visual, PA, TV, etc.  
   Geotechnical Design   Hardened Structures 
   Asbestos Abatement   X-Ray Shielding 
   EMF Shielding    Site grading 
 
3.10.2   Conduct of Work 
 
In the performance of contract the Contractor shall:  
 
3.10.2.1   Performance 
 
Perform the work diligently and aggressively, and promptly advise the Contracting Officer of all significant 
developments.  
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3.10.2.2   Telephone Conversations 
 
Prepare a summary, and promptly furnish a copy thereof to the Contracting Officer, of all telephone conversations 
relating to the design work under this contract.  
 
3.10.2.3   Cooperation with Others 
 
Cooperate fully with other firms, consultants and contractors performing work under the program to which this 
contract pertains, upon being advised by the Contracting Officer that such firms or individuals have a legitimate 
interest in the program, have need-to-know status, and proper security clearance where required. 
 
3.10.2.4   Technical Criteria 
 
All designs, drawings, and specifications shall be prepared in accordance with the contract documents and with the 
applicable publications referenced therein.  As soon as possible, the Contractor shall obtain copies of all 
publications applicable to this contract.  Availability of publications (where to purchase) is contained in 
Specification Section 01420 entitled:  SOURCES FOR REFERENCE PUBLICATIONS.  Any deviations from the 
technical criteria contained in the contract documents or in the applicable publications, including the use of criteria 
obtained from the user or other sources, must receive prior approval of the Contracting Officer.  Where the technical 
criteria contained or referred to herein are not met, the Contractor will be required to conform his design to the same 
at his own time and expense.  
 
3.10.3   Design Priorities 
 
The design of this project shall consider the remote location and harsh environment of this project and the impact 
this will have on sources of technical supply, the cost of construction, the low level of maintenance, and the 
difficulty of obtaining replacement parts.  Unless stated otherwise in this contract, the following design priorities 
shall be followed:  
 
3.10.3.1   CONSTRUCTION LIFE-SPAN LEVELS 
 
Permanent Construction. Buildings and facilities shall be designed and constructed to serve a life expectancy of 
more than 25 years, to be energy efficient, and to have finishes, materials, and systems that are low maintenance and 
low life-cycle cost.  
 
Semi permanent Construction. Buildings and facilities shall be designed and constructed to serve a life expectancy 
of more than 5  years but less than 25 years, to be energy efficient, and to have finishes, materials, and systems that 
require a moderate degree of maintenance using the life-cycle cost approach. 
 
Temporary Construction. Buildings and facilities shall be designed and constructed to serve a life expectancy of 2 
years or less using low-cost construction, with finishes, materials, and systems that are selected with maintenance 
factors being a secondary consideration.  
 
Mobilization, Emergency and Contingency Operations Construction. Buildings and facilities shall be designed and 
constructed to serve a specific mobilization or emergency requirement. Buildings will be austere to minimize 
construction time and maximize conservation of critical materials. Maintenance factors and longevity will be 
secondary considerations.  
 
3.10.3.2   Operability 
 
Systems including but not necessarily limited to mechanical, electrical, communications, etc., must be simple to 
operate and easy to maintain.  
 
3.10.3.3   Standardization 
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Use of standardized materials, products, equipment, and systems is necessary to minimize the requirements for 
replacement parts, storage facilities, and service requirements.  
 
3.10.3.4   Overseas Work 
 
Use of construction materials or techniques shall be utilized which are suitable for overseas work in harsh climates 
and environments.  
 
3.10.4   NOT USED 
 
3.10.5   NOT USED 
 
3.10.6   Cathodic Protection and Earth Resistance 
 
Unless otherwise stated in the contract, the Contractor will be responsible for determining whether cathodic 
protection on buried structures and underground utility systems are needed for special electrical grounding and 
counterpoise systems, and for gathering the field data necessary for design. 
 
3.10.7   Water Supply and Quality Data 
 
Unless otherwise stated in the contract, the Contractor will be responsible for obtaining all water supply and water 
quality data.  This data will include information on the locations and depths of all viable water supply sources at the 
site(s) involved and a water quantity and water quality analysis for each source.  
 
3.10.8   Occupational Safety and Health Act 
 
The facilities, systems, and equipment designed under this contract shall comply with the Occupational Safety and 
Health Act (OSHA), Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 1926.  Any problems in 
incorporating these standards due to conflicts with other technical criteria shall be submitted to the Contracting 
Officer for resolution. 
 
3.10.9   Asbestos Containing Materials 
 
Asbestos containing material (ACM) will not be used in the design of new structures or systems.  In the event no 
other material is available which will perform the required function or where the use of other material would be cost 
prohibitive, a waiver for the use of asbestos containing materials must be obtained from the contracting officer. 
 
3.10.9.1   Existing Construction 
 
Asbestos containing materials (ACM) presently included in existing construction to be rehabilitated or otherwise 
modified as a result of this project, shall be removed and a non-asbestos containing material substituted in lieu 
thereof.  
 
3.10.9.2   Suspected Asbestos Containing Materials 
 
All such structures and systems shall be inspected to determine the presence or probable presence of ACM.  When 
ACM is suspected, a documented survey will be performed.  The survey will be developed into an abatement design 
and will be made a part of the design documents. In the event no other material is available which will perform the 
required function or the use of a substitute material would be cost prohibitive due to initial cost and tear-out of 
existing construction, a waiver for the retention of the asbestos containing material must be obtained from the 
Contracting Officer. 
 
3.11   VALUE METHODOLOGY/VALUE ENGINEERING 
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The Contractor during the course of his design shall be alert for and shall identify those high-cost low-value items 
or areas which he considers may be accomplished in different ways that will increase the value of the project at the 
same or less cost.  Potential value engineering study items shall be reported to the Value Engineer through the 
Contracting Officer.  
 
3.11.1   Performance Oriented Value Engineering Change Proposal (VECP) 
 
In reference to Contract Clause 52.248-3, "Value Engineering - Construction", the Government may refuse to 
entertain a "Value Engineering Change Proposal" (VECP) for those "performance oriented" aspects of the Contract 
Documents which were addressed in the Contractor's accepted contract proposal and which were evaluated in 
competition with other Proposers for award of this contract.  For purposes of this clause, the term "performance 
oriented" refers to those aspects of the design criteria or other contract requirements which allow the Proposer or the 
Contractor certain latitude, choice of and flexibility to propose in its accepted contract offer a choice of design, 
technical approach, design solution, construction approach or other approach to fulfill the contract requirements. 
Such requirements generally tend to be expressed in terms of functions to be performed, performance required or 
essential physical characteristics, without dictating a specific process or specific design solution for achieving the 
desired result. 
 
3.11.2   Prescriptive Oriented Value Engineering Change Proposal (VECP) 
 
The Government may consider a VECP for those "prescriptive" aspects of the Solicitation documents, not addressed 
in the Contractor's accepted contract proposal or addressed but evaluated only for minimum conformance with the 
Solicitation requirements.  For purposes of this clause, the term "prescriptive" refers to those aspects of the design 
criteria or other Solicitation requirements wherein the Government expressed the design solution or other 
requirements in terms of specific materials, approaches, systems and/or processes to be used. Prescriptive aspects 
typically allow the Proposers little or no freedom in the choice of design approach, materials, fabrication techniques, 
methods of installation or other approach to fulfill the contract requirements. 
 
3.12   SUBMITTAL OF CONTRACTOR FURNISHED DESIGN DOCUMENTS 
 
The requirements of this paragraph pertain to the submittal of design documents, specifications, design calculations, 
surveys, testing reports and other documents prepared by the Contractor to meet the design requirements of this 
project. 
 
3.12.1   Geo-technical 
 
3.12.1.1   Design Analysis 
 
The Contractor shall submit in the design analysis catalog cuts, manufacturer's data for the following: 
 
3.12.1.2   Specifications 
 
Specifications for all civil utilities shall include: 
 
3.12.1.3   Design Drawings 
 
1 ea. Full Size, 2 ea. Half-Size Design drawings shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
 
3.12.1.4   Manufacturer's recommendations, instructions, and certifications 
 
 Shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
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3.12.1.5   Samples 
 
Samples shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
 
3.12.1.6   Schedules 
 
Schedules shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
 
3.12.1.7   Reports 
 
Reports shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
 
3.12.1.8   Records 
 
Records shall be submitted for the following: 
 
Afghanistan Engineer District (AED) 
 
Engineering Studies.  Occasionally, in addition to the items previously mentioned, engineering studies that relate to 
specific problems or surveys may be required.  The necessary instructions regarding the preparation of such reports 
must be added by the Specification Writer as appropriate. 
 
3.12.2   Civil, Site Planning and Layout 
 
3.12.3   Water, Wastewater, and Solid Waste Systems 
 
3.12.4   Architectural/Interior Design 
 
3.12.5   Structural 
 
3.12.6   Force Protection Design Procedures for the Protection of 
         United States Forces 
 
3.12.7   Fire Protection and Life Safety 
 
3.12.8   Heating, Ventilating, and Air Conditioning 
 
3.12.9   Plumbing 
 
3.12.10   Special Mechanical Systems and Equipment 
 
3.12.11   Electrical 
 
3.12.12   Power Generation 
 
3.12.13   Power Transmission and Distribution 
 
3.12.14   Communications 
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3.12.15   Corrosion Prevention and Control 
 
3.12.16   Renovation Design 
 
3.12.17   Accident Prevention and Safety 
 
3.13   SUBMITTAL OF CONTRACTOR FURNISHED DESIGN DRAWINGS 
 
3.13.1   Geo-technical 
 
3.13.2   Civil, Site Planning and Layout 
 
3.13.3   Water, Wastewater, and Solid Waste Systems 
 
3.13.4   Architectural/Interior Design 
 
3.13.5   Structural 
 
3.13.6   Force Protection Design Procedures for the Protection of 
         United States Forces 
 
3.13.7   Fire Protection and Life Safety 
 
3.13.8   Heating, Ventilating, and Air Conditioning 
 
3.13.9   Plumbing 
 
3.13.10   Special Mechanical Systems and Equipment 
 
3.13.11   Electrical 
 
3.13.12   Power Generation 
 
3.13.13   Power Transmission and Distribution 
 
3.13.14   Communications 
 
3.13.15   Corrosion Prevention and Control 
 
3.13.16   Renovation Design 
 
3.13.17   Accident Prevention and Safety 
 
3.14   GOVERNMENT APPROVED CONSTRUCTION SUBMITTALS (Required During Construction)  
 
3.14.1   General 
 
Since this contract requires that the drawings and specifications specify specific proprietary materials, equipment, 
systems, and patented processes by trade name, make, or catalog number, it is anticipated that construction shop 
drawings will primarily be limited to testing, construction plans (e.g., Contractor Quality Control, Accident 
Prevention, Resident Management System, Area Use etc), schedules (Project Schedule/Network Analysis),  
certificates of compliance, reports, records/statements and variations.  
 
3.14.1.1   Variations 
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After design submittals have been reviewed and cleared for construction by the Contracting Officer, no submittal 
for the purpose of substituting materials, equipment, systems, and patented processes will be considered by the 
Government unless submitted in accordance with the paragraph entitled VARIATIONS. 
 
3.14.1.2   Additional Shop Drawings and Submittals 
 
In accordance with the paragraph entitled DESIGN DISCREPANCIES, the Government may request the Contractor 
to provide additional shop drawing and submittal type data subsequent to completion of the design. 
 
3.14.2   Incomplete Design 
 
The Contractor shall not use construction submittals as a means to supplant and/or supplement an incomplete design 
effort. 
 
3.14.3   Government Approval of Construction Submittals 
 
The approval of construction submittals by the Contracting Officer shall not be construed as a complete check, but 
will indicate only that the general method of design construction, materials, detailing and other information are 
satisfactory.  Approval will not relieve the Contractor of the responsibility for any error which may exist, as it is the 
sole responsibility of the Contractor to certify that each submittal has been reviewed in detail and is in strict 
conformance with all the contract documents and design criteria referenced therein. 
 
Virtually all design related construction submittals can and must be incorporated directly into the design 
specifications and drawings prepared by the Contractor.  Since the  Contractor has sole responsibility for the design, 
procurement, and construction, impediments do not exist which would impair his ability to specifically identify 
what is being furnished to the Government prior to the start of construction. Generic/non-proprietary specifications 
are indicative of an incomplete design effort and as such must be rejected as unacceptable 
 
3.14.4   Submittals 
 
Submittals (other than shop drawings) shall be limited to items such as Plans (e.g., Quality Control Plan, Accident 
Prevention Plan, Area Use Plan etc.),Certificates of Compliance, Installation Instructions, Manufacturer's Catalog 
Data, Descriptive Literature/Illustrations, Factory and Field Test Reports, Performance and Operational Test Data 
Reports, Records, Operation and Maintenance Manuals, and required variations. 
 
3.14.5   Government Review 
 
Upon completion of review of construction submittals requiring Government approval, the submittals will be 
identified as having received approval by being so stamped and dated. two (2) copies of the submittal will be 
retained by the Contracting Officer and one (1) copy of the submittal will be returned to the Contractor. 
 
3.15   FOR INFORMATION ONLY SUBMITTALS 
 
These submittals shall be checked, stamped, signed and dated by the Contractor's  Quality Control Engineer, 
certifying that such submittal complies with the contract requirements.  All Contractor submittals shall be subject to 
review by the Government at any time during the course of the contract.  Any Contractor submittal found to contain 
errors or omissions shall be resubmitted as one requiring "approval".  No adjustment for time or money will be 
allowed for corrections required as a result of noncompliance with plans or specifications.  Normally submittals for 
information only will not be returned.  Approval of the Contracting Officer is not required on information only 
submittals.  These submittals will be used for information purposes.  The Government reserves the right to require 
the Contractor to resubmit any item found not to comply with the contract.  This does not relieve the Contractor 
from the obligation to furnish material conforming to the plans and specifications and will not prevent the 
Contracting Officer from requiring removal and replacement if nonconforming material is incorporated in the work.  
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3.16   ATTACHMENTS 
 
The following attachments form an integral part of this specification: 
 
ENG FORM 4025 -   Transmittal of Shop Drawings , Equipment Data, Material Samples, or Manufacturer's 
Certificate of Compliance (2 pages) 
 
TAC FORM 122-E - Contractor Furnished Design Documents Submittal 
          Register 
 
ENG FORM 4288 - Submittal Register 
 
Select one of the following: 
AED projects: 
 
Figure 1 - sheet/number description;  AED title block per AEC CADD standards 
 
Figure 2 - A-E logo/designed by/submitted my;  AED title block per AEC CADD standards 
 
Figure 3 - revision block;  AED title block per AEC CADD standards 
 
Figure 4 - Finished Format Size per AEC CADD standards 
 
 
 

-- End of Section -- 
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SHEET        OF

I certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.
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THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF 

    TRANSMITTAL
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SPECIFICATION SEC. NO. (Cover only one section with
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TRANSMITTAL NO.
 

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

SECTION II - APPROVAL ACTION
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COPIES
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INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.".  This number, in addition to the contract number, will form a serial
number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In
addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted.

B -- Approved, except as noted on drawings.

C -- Approved, except as noted on drawings.
Refer to attached sheet resubmission required.

D -- Will be returned by separate correspondence.

E -- Disapproved (See attached).

F -- Receipt acknowledged.

FX -- Receipt acknowledged, does not comply
as noted with contract requirements.

G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)
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SECTION 01415  

METRIC MEASUREMENTS  
 

1.1 REFERENCES  

The publications listed below form a part of this specification to the extent referenced. The publications are referred 
to within the text by the basic designation only.  

ASTM INTERNATIONAL (ASTM)  

ASTM E 621 (1994; R 1999e1) Use of Metric (SI) Units in Building Design 
and Construction (Committee E-6 Supplement to E380)  

ASTM SI 10 (2002) American National Standard for Use of the International 
System of Units (SI):  The Modern Metric System  

1.2 GENERAL  

This project includes metric units of measurements. The metric units used are the International System of Units (SI) 
developed and maintained by the General Conference on Weights and Measures (CGPM); the name International 
System of Units and the international abbreviation SI were adopted by the11th CGPM in 1960. A number of 
circumstances require that both metric SI units and English inch-pound (I-P) units be included in a section of the 
specifications. When both metric and I-P measurements are included, the section may contain measurements for 
products that are manufactured to I-P dimensions and then expressed in mathematically converted metric value(soft 
metric) or, it may contain measurements for products that are manufactured to an industry recognized rounded 
metric (hard metric)dimensions but are allowed to be substituted by I-P products to comply with the law. Dual 
measurements are also included to indicate industry and/or Government standards, test values or other controlling 
factors, such as the code requirements where I-P values are needed for clarity or to trace back to the referenced 
standards, test values or codes.  

1.3 USE OF MEASUREMENTS IN SPECIFICATIONS  

Measurements in specifications shall be either in SI or I-P units as indicated, except for soft metric measurements or 
as otherwise authorized.  When only SI or I-P measurements are specified for a product, the product shall be 
procured in the specified units (SI or I-P) unless otherwise authorized by the Contracting Officer. The Contractor 
shall be responsible for all associated labor and materials when authorized to substitute one system of units for 
another and for the final assembly and performance of the specified work and/or products.  

1.3.1 Hard Metric  

A hard metric measurement is indicated by an SI value with no expressed correlation to an I-P value. Hard metric 
measurements are often used for field data such as distance from one point to another or distance above the floor. 
Products are considered to be hard metric when they are manufactured to metric dimensions or have an industry 
recognized metric designation.  

1.3.2 Soft Metric  

(4) A soft metric measurement is indicated by an SI value which is a mathematical conversion of the I-P value 
shown in parentheses (e.g. 38.1 mm (1-1/2 inches)). Soft metric measurements are used for measurements 
pertaining to products, test values, and other situations where the I-P units are the standard for manufacture, 
verification, or other controlling factor. The I-P value shall govern while the metric measurement is provided 
for information.  

Page 150 of 263



W917PM-07-R-0060 
 
 

 

(5) A soft metric measurement is also indicated for products that are manufactured in industry designated metric 
dimensions but are required by law to allow substitute I-P products. These measurements are indicated by a 
manufacturing hard metric product dimension followed by the substitute I-P equivalent value in parentheses 
(e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8inches)).  

1.3.3 Neutral  

A neutral measurement is indicated by an identifier which has no expressed relation to either an SI or an I-P value 
(e.g., American Wire Gage (AWG) which indicates thickness but in itself is neither SI nor I-P).  

1.4 COORDINATION  

Discrepancies, such as mismatches or product unavailability, arising from use of both metric and non-metric 
measurements and discrepancies between the measurements in the specifications and the measurements in the 
drawings shall be brought to the attention of the Contracting Officer for resolution.  

1.5 RELATIONSHIP TO SUBMITTALS  

Submittals for Government approval or for information only shall cover the SI or I-P products actually being 
furnished for the project. The Contractor shall submit the required drawings and calculations in the same units 
used in the contract documents describing the product or requirement unless otherwise instructed or approved. 
The Contractor shall use ASTM SI 10 and ASTM E 621 as the basis for establishing metric measurements 
required to be used in submittals.  

-- End of Section -- 
 
 
 

 

Page 151 of 263



W917PM-07-R-0060 
 
 

 

SPECIFICATION SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 

PART 1:  GENERAL 

1.1 REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications are 
referred to within the text by the basic designation only. 

  U.S. ARMY CORPS OF ENGINEERS (USACE) 

ER 1110-1-12 (1993)  Quality Management 

EM 385-1-1   Safety and Health Requirements Manual 

1.2 PAYMENT 

Separate payment will not be made for providing and maintaining an effective Quality Control program, and all 
costs associated therewith shall be included in the applicable unit prices or lump-sum prices contained in the 
Bidding Schedule. 

PART 2 PRODUCTS (Not Applicable) 

PART 3 EXECUTION 

3.1 GENERAL REQUIREMENTS 

The Contractor is responsible for quality control and shall establish and maintain an effective quality control 
system in compliance with the Contract Clauses and this specification section. The quality control system shall 
consist of plans, procedures, and organization necessary to produce an end product which complies with the 
contract requirements. The system shall cover all construction operations, both onsite and offsite, and shall be 
keyed to the proposed construction sequence. The site project superintendent will be held responsible for the 
quality of work on the job and is subject to removal by the Contracting Officer for non-compliance with the 
quality requirements specified in the contract. The site project superintendent in this context shall be the highest 
level manager responsible for the overall construction activities at the site, including quality and production. 
The site project superintendent shall maintain a physical presence at the site at all times, except as otherwise 
acceptable to the Contracting Officer, and shall be responsible for all construction and construction related 
activities at the site. 

3.2 QUALITY CONTROL PLAN 

The Contractor shall furnish for review by the Government, not later than five (5) days after receipt of Notice-
to-Proceed (NTP) the proposed Contractor Quality Control (CQC) Plan. The plan shall identify personnel, 
procedures, control, instructions, records, and forms to be used.  

3.2.1 Content of the CQC Plan 

The CQC Plan shall include, as a minimum, the following to cover all construction operations, both on site and 
off-site, including work by subcontractors, fabricators, suppliers and purchasing agents: 

a. A description of the quality control organization, including a chart showing lines of authority and 
acknowledgment that the CQC staff shall implement the three phase control system for all aspects of 
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the work specified. The staff shall include a CQC System Manager who shall report to the project 
superintendent. 

b. The name, qualifications (in resume format), duties, responsibilities, and authorities of each person 
assigned a CQC function. 

c. A copy of the letter to the CQC System Manager signed by an authorized official of the firm which 
describes the responsibilities and delegates sufficient authorities to adequately perform the functions of 
the CQC System Manager, including authority to stop work which is not in compliance with the 
contract. The CQC System Manager shall issue letters of direction to all other various quality control 
representatives outlining duties, authorities, and responsibilities. Copies of these letters shall also be 
furnished to the Government. 

d. Procedures for scheduling, reviewing, certifying, and managing submittals, including those of 
subcontractors, offsite fabricators, suppliers, consultants, and purchasing agents. These procedures 
shall be in accordance with Specification 01335 SUBMITTAL PROCEDURES. 

e. Control, verification, and acceptance testing procedures for each specific test to include the test name, 
specification paragraph requiring test, feature of work to be tested, test frequency, and person 
responsible for each test. 

f. Procedures for tracking preparatory, initial, and follow-up control phases and control, verification, and 
acceptance tests including documentation. 

g. Procedures for tracking construction deficiencies from identification through acceptable corrective 
action. These procedures shall establish verification that identified deficiencies have been corrected. 

h. Reporting procedures, including proposed reporting formats. 

i. A list of the definable features of work. A definable feature of work is a task which is separate and 
distinct from other tasks, has separate control requirements, and may be identified by different trades 
or disciplines, or it may be work by the same trade in a different environment. Although each section 
of the specifications may generally be considered as a definable feature of work, there are frequently 
more than one definable features under a particular section. This list will be agreed upon during the 
coordination meeting. 

 
3.2.2 Additional Requirements for Design Quality Control (DQC) Plan  
 
The following additional requirements apply to the Design Quality Control 

 
(DQC) plan:  

(1) The Contractor shall provide and maintain a Design Quality Control (DQC) Plan as an effective quality 
control program which will assure that all services required by this design contract are performed and provided in a 
manner that meets professional architectural and engineering quality standards. As a minimum, all documents shall 
be technically reviewed by competent, independent reviewers identified in the DQC Plan. The same element that 
produced the product shall not perform the independent technical review (ITR). The Contractor shall correct errors 
and deficiencies in the design documents prior to submitting them to the Government.  
 (2) The Contractor shall include the design schedule in the master project schedule, showing the sequence 
of events involved in carrying out the project design tasks within the specific contract period. This should be at a 
detailed level of scheduling sufficient to identify all major design tasks, including those that control the flow of 
work. The schedule shall include review and correction periods associated with each item. This should be a forward 
planning as well as a project monitoring tool. The schedule reflects calendar days and not dates for each activity.  If 
the schedule is changed, the Contractor shall submit a revised schedule reflecting the change within 7 calendar days. 
The Contractor shall include in the DQC Plan the discipline-specific checklists to be used during the design and 
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quality control of each submittal. These completed checklists shall be submitted at each design phase as part of the 
project documentation. Exampl echecklists can be found in ER 1110-1-12.  
  
 (3) The DQC Plan shall be implemented by an Design Quality Control Manager who has the responsibility 
of being cognizant of and assuring that all documents on the project have been coordinated. This individual shall be 
a person who has verifiable engineering or architectural design experience and is a registered professional engineer 
or architect. The Contractor shall notify the Contracting Officer, in writing, of the name of the individual, and the 
name of an alternate person assigned to the position.  
 
The Contracting Officer will notify the Contractor in writing of the acceptance of the DQC Plan. After 
acceptance, any changes proposed by the Contractor are subject to the acceptance of the Contracting Officer.  

3.2.3 Acceptance of Plan 

Acceptance of the Contractor’s plan is required prior to the start of construction.  Acceptance is conditional and 
will be predicated on satisfactory performance during the construction.  The Government reserves the right to 
require the Contractor to make changes in the CQC plan and operations including removal of personnel, as 
necessary, to obtain the quality specified. 

3.2.4 Notification of Changes 

Notification of Changes. After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in 
writing a minimum of seven calendar days prior to any proposed change. Proposed changes are subject to 
acceptance by the Contracting Officer. 

3.3 COORDINATION MEETING 

After the Pre-construction Conference, before start of construction, and prior to acceptance by the Government 
of the Quality Control Plan, the Contractor shall meet with the Contracting Officer or Authorized 
Representative and discuss the Contractor’s quality control system. The CQC Plan shall be submitted for 
review a minimum of 5 calendar days prior to the Coordination Meeting.  During the meeting, a mutual 
understanding of the system details shall be developed, including the forms for recording the CQC operations, 
control activities, testing, administration of the system for both on-site and off-site work, and the 
interrelationship of Contractor’s Management and control with the Government’s Quality Assurance. Minutes 
of the meeting shall be prepared by the Government and signed by both the Contractor and the Contracting 
Officer. The minutes shall become a part of the contract file. There may be occasions when subsequent 
conferences will be called by either party to reconfirm mutual understandings and/or address deficiencies in the 
CQC system or procedures, which may require corrective action by the Contractor. 

3.4 QUALITY CONTROL ORGANIZATION 

3.4.1 Personnel Requirements 

The requirements for the CQC organization are a CQC System Manager, and sufficient number of additional 
qualified personnel to ensure safety and contract compliance.  Personnel identified in the technical provisions 
as requiring specialized skills to assure the required work is being performed properly will also be included as 
part of the CQC organization.  The Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility to take any action necessary to 
ensure contract compliance. The CQC staff shall be subject to acceptance by the Contracting Officer. The 
Contractor shall provide adequate office space, filing systems and other resources as necessary to maintain an 
effective and fully functional CQC organization. Complete records of all letters, material submittals, shop 
drawing submittals, schedules and all other project documentation shall be promptly furnished to the CQC 
organization by the Contractor. The CQC organization shall be responsible to maintain these documents and 
records at the site at all times, except as otherwise acceptable to the Contracting Officer. 
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3.4.2 CQC System Manager 

The Contractor shall identify an individual within his organization at the site of the work who shall be 
responsible for overall management of the CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC system manager shall be a graduate engineer, graduate architect, or a graduate 
construction manager, with experience on construction projects similar in type to this contract OR a 
construction person with a minimum of ten (10) years in related work.  The CQC System Manager shall be on 
the site at all times during construction and shall be employed by the Contractor.  The CQC System Manager 
shall be assigned no other duties.  An alternate for the CQC System Manager will be identified in the plan to 
serve in the event of the CQC system manager’s absence. The requirements for the alternate will be the same as 
for the designated CQC manager. 

3.4.3 Not Used. 

3.4.4 Additional Requirement 

In addition to the above experience and/or education requirements, the CQC System Manager shall have 
completed the course entitled "Construction Quality Management For Contractors". This course is periodically 
offered by the government, and inquiries as to the next course offering may be directed to the local construction 
field office. 

3.4.5 Organizational Changes 

The Contractor shall maintain the CQC staff at full strength at all times. When it is necessary to make changes 
to the CQC staff, the Contractor shall revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance. 

3.5 SUBMITTALS AND DELIVERABLES 

Submittals, if needed, shall be made as specified in the STR titled SUBMITTAL PROCEDURES. The CQC 
organization shall be responsible for certifying that all submittals and deliverables are in compliance with the 
contract requirements. 

3.6 CONTROL 

Contractor Quality Control is the means by which the Contractor ensures that the construction, to include that 
of subcontractors and suppliers, complies with the requirements of the contract. At least three phases of control 
shall be conducted by the CQC System Manager for each definable feature of the construction work as follows: 

3.6.1 Preparatory Phase. 

This phase shall be performed prior to beginning work on each definable feature of work, after all required 
documents and materials are approved/accepted, and after copies are at the work site. This phase shall include: 

a. A review of each paragraph of applicable specifications, reference codes, and standards. A copy of 
those sections of referenced codes and standards, in the English language unless specifically approved 
otherwise by the Contracting Officer, applicable to that portion of the work to be accomplished in the 
field shall be made available by the Contractor at the preparatory inspection. These copies shall be 
maintained in the field and available for use by Government personnel until final acceptance of the 
work.  

b. A review of the contract drawings. 

c. A check to assure that all materials and/or equipment have been tested, submitted, and approved. 
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d. A check to assure that provisions have been made to provide required control inspection and testing. 

e. Examination of the work area to assure that all required preliminary work has been completed and is in 
compliance with the contract. 

f. A physical examination of required materials, equipment, and sample work to verify that they are on 
hand, conform to approved shop drawings or submitted data, and are properly stored. 

g. Reviews of the appropriate activity hazard analysis to ensure safety requirements are met. 

h. Discussion of procedures for constructing the work including repetitive deficiencies, construction 
tolerances and workmanship standards for that feature of work. 

i. A check to ensure that the Contracting Officer has accepted the portion of the plan for the work to be 
performed. 

j. Discussion of the initial control phase. 

k. The Government shall be notified at least 24 hours in advance of beginning any of the required action 
of the preparatory phase. This phase shall include a meeting conducted by the CQC system manager 
and attended by the superintendent, other CQC personnel (as applicable), and the foreman responsible 
for the definable feature. The results of the preparatory phase actions shall be documented by separate 
minutes prepared by the CQC system manager and attached to the daily QC report. The Contractor 
shall instruct applicable workers as to the acceptable level of workmanship required in order to meet 
contract specifications. 

3.6.2 Initial Phase. 

This phase shall be accomplished at the beginning of a definable feature of work. The following shall be 
accomplished: 

a. A check of preliminary work to ensure that it is in compliance with contract requirements. Review 
minutes of the preparatory meeting. 

b. Verification of full contract compliance. Verify required control inspection and testing. 

c. Establish level of workmanship and verify that it meets minimum acceptable workmanship standards. 
Compare with sample panels as appropriate. 

d. Resolve all differences. 

e. Check safety to include compliance with and upgrading of the safety plan and activity hazard analysis. 
Review the activity analysis with each worker. 

f. The Government shall be notified at least 24 hours in advance of beginning the initial phase. Separate 
minutes of this phase shall be prepared by the CQC system manager and attached to the daily QC 
report. Exact location of initial phase shall be indicated for future reference and comparison with 
follow-up phases. 

g. The initial phase should be repeated for each new crew to work on-site, or any time acceptable 
specified quality standards are not being met. 

3.6.3 Follow-up Phase. 
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Daily checks shall be performed to assure continuing compliance with contract requirements, including control 
testing, until completion of the particular feature of work. The checks shall be made a matter of record in the 
CQC documentation. Final follow-up checks shall be conducted, and all noted deficiencies corrected, prior to 
the start of additional features of work that may be affected by the deficient work. The Contractor shall not 
build upon nor conceal non-conforming work. 

3.6.4 Additional Preparatory and Initial Phases 

Additional preparatory and initial phases may be required by the Contracting Officer on the same definable 
features of work if the quality of on-going work is unacceptable; if there are changes in the applicable QC staff 
or in the on-site production supervision or work crew; if work on a definable feature is resumed after a 
substantial period of inactivity; or if other problems develop. 

3.7 TESTS 

3.7.1 Testing Procedure 

The Contractor shall perform tests specified or required to verify that control measures are adequate to provide 
a product that conforms to contract requirements. Upon request, the Contractor shall furnish to the Government 
duplicate samples of test specimens for possible testing by the Government.  Costs incidental to the 
transportation of samples or materials shall be borne by the Contractor. 

Testing includes operation and/or acceptance tests when specified. A list of tests to be performed shall be 
furnished as a part of the CQC plan. The list shall give the test name, frequency, specification paragraph 
containing the test requirements, the personnel and laboratory responsible for each type of test, and an estimate 
of the number of tests required. The Contractor shall perform the following activities and record and provide 
the following data: 

a. Verify that testing procedures comply with contract requirements. 

b. Verify that facilities and testing equipment are available and comply with testing standards. 

c. Check test instrument calibration data against certified standards. 

d. Verify that recording forms and test identification control number system, including all of the test 
documentation requirements, have been prepared. 

e. Results of all tests taken, both passing and failing tests, shall be recorded on the Quality Control report 
for the date taken.  Specification paragraph/item reference, location where tests were taken, and the 
sequential control number identifying the test will be given. Actual test reports may be submitted later, 
if approved by the Contracting Officer, with a reference to the test number and date taken. An 
information copy of tests performed by an off-site or commercial test facility will be provided directly 
to the Contracting Officer. Failure to submit timely test reports, as stated, may result in nonpayment 
for related work performed and disapproval of the test facility for this contract. 

3.8 COMPLETION INSPECTION 

3.8.1 Punch-Out Inspection 

Near the end of the work, or any increment of the work established by a time stated in the SPECIAL 
CONTRACT REQUIREMENTS Clause, "Commencement, Prosecution, and Completion of Work", or by the 
specifications, the CQC Manager shall conduct an inspection of the work. A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and included in the CQC 
documentation, as required by paragraph DOCUMENTATION. The list of deficiencies shall include the 
estimated date by which the deficiencies will be corrected. The CQC System Manager or staff shall make a 
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second inspection to ascertain that all deficiencies have been corrected. Once this is accomplished, the 
Contractor shall notify the Government that the facility is ready for the Government Pre-Final inspection. 

3.8.2 Pre-Final Inspection 

The Government will perform the pre-final inspection to verify that the facility is complete and ready to be 
occupied. A Government Pre-Final Punch List may be developed as a result of this inspection. The Contractor's 
CQC System Manager shall ensure that all items on this list have been corrected before notifying the 
Government, so that a Final inspection with the customer can be scheduled. Any items noted on the Pre-Final 
inspection shall be corrected in a timely manner. These inspections and any deficiency corrections required by 
this paragraph shall be accomplished within the time slated for completion of the entire work or any particular 
increment of the work if the project is divided into increments by separate completion dates. 

3.8.3 Final Acceptance Inspection 

The Contractor's Quality Control Inspection personnel, plus the superintendent or other primary management 
person, and the Contracting Officer's Representative shall be in attendance at the final acceptance inspection. 
Additional Government personnel including, but not limited to, those from Base/Post Civil Facility Engineer 
user groups, and major commands may also be in attendance. The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final inspection. Notice shall be given to the 
Contracting Officer at least 14 days prior to the final acceptance inspection and shall include the Contractor's 
assurance that all specific items previously identified to the Contractor as being unacceptable, along with all 
remaining work performed under the contract, will be complete and acceptable by the date scheduled for the 
final acceptance inspection. Failure of the Contractor to have all contract work acceptably complete for this 
inspection will be cause for the Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection of Construction". 

3.9 DOCUMENTATION 

The Contractor shall maintain current records providing factual evidence that required quality control activities 
and/or tests have been performed. These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following information: 

a.  Contractor/subcontractor and their area of responsibility. 

b. Operating plant/equipment with hours worked, idle, or down for repair. 

c. Work performed each day, giving location, description, and by whom. When Network Analysis (NAS) 
is used, identify each phase of work performed each day by NAS activity number. 

d. Test and/or control activities performed with results and references to specifications/drawings 
requirements. The control phase shall be identified (Preparatory, Initial, Follow-up). List of 
deficiencies noted, along with corrective action. 

e. Quantity of materials received at the site with statement as to acceptability, storage, and reference to 
specifications/drawings requirements. 

f. Submittals and deliverables reviewed, with contract reference, by whom, and action taken. 

g. Offsite surveillance activities, including actions taken. 

h. Job safety evaluations stating what was checked, results, and instructions or corrective actions. 

i. Instructions given/received and conflicts in plans and/or specifications. 
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j. Contractor's verification statement. 

These records shall indicate a description of trades working on the project; the number of personnel working; 
weather conditions encountered; and any delays encountered. These records shall cover both conforming and 
deficient features and shall include a statement that equipment and materials incorporated in the work and 
workmanship comply with the contract. The original and one copy of these records in report form shall be 
furnished to the Government daily within forty-eight (48) hours after the date covered by the report, except that 
reports need not be submitted for days on which no work is performed. As a minimum, one report shall be 
prepared and submitted for every 7 days of no work and on the last day of a no work period. All calendar days 
shall be accounted for throughout the life of the contract. The first report following a day of no work shall be 
for that day only. Reports shall be signed and dated by the CQC System Manager. The report from the CQC 
System Manager shall include copies of test reports and copies of reports prepared by all subordinate quality 
control personnel. 

3.10 SAMPLE FORMS 

In accordance with Specification 01312 QUALITY CONTROL SYSTEM, the contractor shall use the forms 
produced by and printed from QCS.  Samples of any forms required to meet the requirements of this section 
which are not produced by that system shall be included in the contractors Quality Control Plan. 

3.11 NOTIFICATION OF NONCOMPLIANCE 

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing 
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such notice, 
when delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of notification. If 
the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or 
part of the work until satisfactory corrective action has been taken. No part of the time lost due to such stop 
orders shall be made the subject of claim for extension of time or for excess costs or damages by the 
Contractor. 

-- End of Section -- 
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SPECIFICATION SECTION 01525 
 

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS 
 

PART 1   GENERAL 

For contractor safety on projects associated with this program, compliance with EM 385-1-1 safety 
requirements will be the long-term goal reached by growing a safety culture.  This compliance will, by 
necessity, be achieved through a phased-in process.  In the Commander’s letter at the preface of the EM 385-1-
1, he acknowledges that in OCONUS locations, strict compliance with the manual may not be possible – and 
through the hazard analysis process, safety measures can be developed to attain the same degree of safety. 

This specification consists of two parts:  

 1) Sections 1.1 through 3.12.1, which are the standard safety specifications for work in Europe District 
and; 

 2) Appendix A, Phasing approach for safety in emerging countries where there is little or no national safety 
standards.  

1.1 REFERENCES 

The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to within the text by the basic designation only. 

         AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

ANSI A10.32 Personal Fall Protection - Safety Requirements for Construction and 
Demolition Operations 

ANSI Z359.1(1992; R 1999) Safety Requirements for Personal Fall Arrest Systems, Subsystems and 
Components 

ANSI/ASSE A10.34(2001) Protection of the Public on or Adjacent to Construction Sites 

ASME B30.3(1996)   Construction Tower Cranes 

ASME INTERNATIONAL (ASME) 

ASME B30.22(2000)  Articulating Boom Cranes 

ASME B30.5(2004)   Mobile and Locomotive Cranes 

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

NFPA 10(2002)   Portable Fire Extinguishers 

NFPA 241(2000) Safeguarding Construction, Alteration, and Demolition Operations 

NFPA 51B(2003) Fire Prevention During Welding, Cutting, and Other Hot Work 

NFPA 70(2005)   National Electrical Code 
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NFPA 70E(2004)   Electrical Safety in the Workplace 

U.S. ARMY CORPS OF ENGINEERS (USACE) 

EM 385-1-1(2003) Safety   Safety and Health Requirements 

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

29 CFR 1910   Occupational Safety and Health Standards (OSHA) 

29 CFR 1910.146  Permit-required Confined Spaces 

29 CFR 1915 Confined and Enclosed Spaces and Other Dangerous Atmospheres in 
Shipyard Employment 

29 CFR 1919   Gear Certification 

29 CFR 1926   Safety and Health Regulations for Construction 

29 CFR 1926.500   Fall Protection 

1.2 SUBMITTALS 

Government approval is required for submittals with a "G" designation; submittals not having a "G" 
designation are for information only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following shall be submitted in accordance with 
SR SUBMITTAL PROCEDURES: 

SD-01 Preconstruction Submittals 

Accident Prevention Plan (APP);  G, ACC 

Activity Hazard Analysis (AHA);  G, ACC 

Crane Critical Lift Plan;  G, ACC 

Proof of qualification for Crane Operators;  G, ACC 

SD-06 Test Reports 

Reports:  Submit reports as their incidence occurs, in accordance with the requirements of the paragraph 
entitled, "Reports." 

Accident Reports 

Monthly Exposure Reports 

Crane Reports 

Regulatory Citations and Violations 

SD-07 Certificates 

Confined Space Entry Permit 
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Contractor Safety Self-Evaluation Checklist; G, ACC 

Submit one copy of each permit/certificate attached to each Daily Quality Control Report. 

1.3 DEFINITIONS 

a.  Competent Person for Fall Protection.  A person who is capable of identifying hazardous or dangerous 
conditions in the personal fall arrest system or any component thereof, as well as their application and use with 
related equipment, and has the authority to take prompt corrective measures to eliminate the hazards of falling. 

b.   High Visibility Accident.  Any mishap which may generate publicity and/or high visibility. 

c.  Medical Treatment. Treatment administered by a physician or by registered professional personnel under the 
standing orders of a physician.  Medical treatment does not include first aid treatment even through provided by 
a physician or registered personnel. 

d.  Qualified Person for Fall Protection.  A person with a recognized degree or professional certificate, 
extensive knowledge, training and experience in the field of fall protection who is capable of performing 
design, analysis, and evaluation of fall protection systems and equipment. 

e.  Recordable Injuries or Illnesses.  Any work-related injury or illness that results in:  

(1)   Death, regardless of the time between the injury and death, or the length of the illness; 

(2)   Days away from work (any time lost after day of injury/illness onset); 

(3)   Restricted work; 

(4)   Transfer to another job; 

(5)   Medical treatment beyond first aid; 

(6)   Loss of consciousness; or 

(7)   A significant injury or illness diagnosed by a physician or other licensed health care professional, even 
if it did not result in (1) through (6) above. 

f.   "USACE" property and equipment specified in USACE EM 385-1-1 should be interpreted as Government 
property and equipment. 

1.4 DRUG PREVENTION PROGRAM 

Conduct a proactive drug and alcohol use prevention program for all workers, prime and subcontractor, on the 
site.  Ensure that no employee uses illegal drugs or consumes alcohol during work hours.  Ensure there are no 
employees under the influence of drugs or alcohol during work hours.  After accidents, collect blood, urine, or 
saliva specimens and test the injured and involved employees for the influence of drugs and alcohol.  A copy of 
the test shall be made available to the Contracting Officer upon request. 

1.5 REGULATORY REQUIREMENTS 

In addition to the detailed requirements included in the provisions of this contract, work performed shall 
comply with USACE EM 385-1-1, and in particular, the requirements of the European Union Council Directive 
92/57/EEC of 24 June 1992 on the implementation of minimum safety and health requirements at temporary or 
mobile construction sites.  Submit matters of interpretation of standards to the appropriate administrative 
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agency for resolution before starting work.  Where the requirements of this specification, applicable laws, 
criteria, ordinances, regulations, and referenced documents vary, the most stringent requirements shall apply. 

1.6 SITE QUALIFICATIONS, DUTIES AND MEETINGS 

1.6.1   Personnel Qualifications 

1.6.1.1   Site Safety and Health Officer (SSHO) 

Site Safety and Health Officer (SSHO) shall be provided at the work site at all times to perform safety and 
occupational health management, surveillance, inspections, and safety enforcement for the Contractor. The 
Contractor Quality Control (QC) person can only be the SSHO on this project if approved by the Contracting 
Officer.  Any project exceeding 1 Million US dollars in value shall have a full time SSHO. The SSHO shall 
meet the following requirements:  A minimum of 5 years safety work on similar projects; 30-hour OSHA 
construction safety class or European Union equivalent within the last 5 years; an average of at least 24 hours 
of formal safety training each year for the past 5 years.  Competent person training as needed. 

1.6.1.2   Competent Person for Confined Space Entry 

Provide a competent person meeting the requirements of EM 385-1-1 who is assigned in writing by the Government 
Designated Authority (GDA) to assess confined spaces and who possesses demonstrated knowledge, skill and 
ability to: 

a.   Identify the structure, location, and designation of confined and permit-required confined spaces where 
work is done; 

b.   Calibrate and use testing equipment including but not limited to, oxygen indicators, combustible gas 
indicators, carbon monoxide indicators, and carbon dioxide indicators, and to interpret accurately the 
test results of that equipment; 

c.   Perform all required tests and inspections specified in Section 06.I of EM 385-1-1; 

d.   Assess hazardous conditions including atmospheric hazards in confined space and adjacent spaces and 
specify the necessary protection and precautions to be taken; 

e.   Determine ventilation requirements for confined space entries and operations; 

f.   Assess hazards associated with hot work in confined and adjacent space and determine fire watch 
requirements; and, 

g.   Maintain records required. 

1.6.1.3   Crane Operators 

Crane operators shall meet the requirements in USACE EM 385-1-1, Section 16 and Appendix G.  In addition, 
crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a 
government agency, or and organization that tests and qualifies crane operators).  Proof of current qualification 
shall be provided. 

1.6.2   Personnel Duties 

1.6.2.1   Site Safety and Health Officer (SSHO)/Superintendent 
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a.  Conduct daily safety and health inspections and maintain a written log which includes area/operation 
inspected, date of inspection, identified hazards, recommended corrective actions, estimated and actual dates of 
corrections. Safety inspection logs shall be attached to the Contractors' daily quality control report.  

b.  Conduct mishap investigations and complete required reports.  Maintain an accident/injury log such as the 
OSHA Form 300 or host nation equivalent, and Daily Production reports for prime and sub-contractors. 

c.  Maintain applicable safety reference material on the job site. 

d.  Attend the pre-construction conference, pre-work meetings including preparatory inspection meeting, and 
periodic in-progress meetings.  

e.  Implement and enforce accepted APPS and AHAs. 

f.  Maintain a safety and health deficiency tracking system that monitors outstanding deficiencies until 
resolution.  A list of unresolved safety and health deficiencies shall be posted on the safety bulletin board. 

g.  Ensure sub-contractor compliance with safety and health requirements. 

Failure to perform the above duties will result in dismissal of the superintendent and/or SSHO, and a project 
work stoppage.  The project work stoppage will remain in effect pending approval of a suitable replacement. 

1.6.3   Meetings 

1.6.3.1   Preconstruction Conference 

a. Contractor representatives who have a responsibility or significant role in accident prevention on the project 
shall attend the preconstruction conference.  This includes the project superintendent, site safety and health 
officer, quality control supervisor, or any other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses (AHAs) and special plans, program and 
procedures associated with it).  

b. The Contractor shall discuss the details of the submitted APP to include incorporated plans, programs, 
procedures and a listing of anticipated AHAs that will be developed and implemented during the performance 
of the contract.  This list of proposed AHAs will be reviewed at the conference and an agreement will be 
reached between the Contractor and the Contracting Officer's representative as to which phases will require an 
analysis.  In addition, a schedule for the preparation, submittal, review, and acceptance of AHAs shall be 
established to preclude project delays.   

c. Deficiencies in the submitted APP will be brought to the attention of the Contractor at the preconstruction 
conference, and the Contractor shall revise the plan to correct deficiencies and re-submit it for acceptance.  
Work shall not begin until there is an accepted APP.  

d.   The functions of a Preconstruction conference may take place at the Post-Award Kickoff meeting for 
Design Build Contracts.   

1.6.3.2   Safety Meetings 

Shall be conducted and documented as required by EM 385-1-1.  Minutes showing contract title, signatures of 
attendees and a list of topics discussed shall be attached to the Contractors' daily quality control report. 

1.7 TRAINING 

1.7.1   New Employee Indoctrination 
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New employees (prime and sub-contractor) will be informed of specific site hazards before they begin work.  
Documentation of this orientation shall be kept on file at the project site. 

1.7.2   Periodic Training 

Provide Safety and Health Training in accordance with USACE EM 385-1-1 and the accepted APP.  Ensure all 
required training has been accomplished for all onsite employees. 

1.7.3   Training on Activity Hazard Analysis (AHA) 

Prior to beginning a new phase, training will be provided to all affected 

1.8 ACCIDENT PREVENTION PLAN (APP) 

The Contractor shall use a qualified person to prepare the written site-specific APP in both English and in the 
host nation language.  Prepare the APP in accordance with the format and requirements of USACE EM 385-1-1 
and as supplemented herein. Cover all paragraph and subparagraph elements in USACE EM 385-1-1, Appendix 
A, "Minimum Basic Outline for Accident Prevention Plan".  Specific requirements for some of the APP 
elements are described below.  The APP shall be job-specific and shall address any unusual or unique aspects 
of the project or activity for which it is written.  The APP shall interface with the Contractor's overall safety and 
health program.  Any portions of the Contractor's overall safety and health program referenced in the APP shall 
be included in the applicable APP element and made site-specific. The Government considers the Prime 
Contractor to be the "controlling authority" for all work site safety and health of the subcontractors. Contractors 
are responsible for informing their subcontractors of the safety provisions under the terms of the contract and 
the penalties for noncompliance, coordinating the work to prevent one craft from interfering with or creating 
hazardous working conditions for other crafts, and inspecting subcontractor operations to ensure that accident 
prevention responsibilities are being carried out.  The APP shall be signed by the person and firm (senior 
person) preparing the APP, the Contractor, the on-site superintendent, the designated site safety and health 
officer. 

Submit the APP to the Contracting Officer 15 calendar days prior to the date of the preconstruction conference 
for acceptance.  Work cannot proceed without an accepted APP. 

Once accepted by the Contracting Officer, the APP and attachments will be enforced as part of the contract. 
Disregarding the provisions of this contract or the accepted APP will be cause for stopping of work, at the 
discretion of the Contracting Officer, until the matter has been rectified. 

Once work begins, changes to the accepted APP shall be made with the knowledge and concurrence of the 
Contracting Officer, project superintendent, SSHO and quality control manager.  Should any hazard become 
evident, stop work in the area, secure the area, and develop a plan to remove the hazard.  Notify the Contracting 
Officer within 24 hours of discovery.  In the interim, all necessary action shall be taken to restore and maintain 
safe working conditions in order to safeguard onsite personnel, visitors, the public, and the environment.   

Copies of the accepted plan will be maintained at the Contracting Officer's office and at the job site.   

The APP shall be continuously reviewed and amended, as necessary, throughout the life of the contract.  
Unusual or high-hazard activities not identified in the original APP shall be incorporated in the plan as they are 
discovered. 

1.8.1   EM 385-1-1 Contents 

In addition to the requirements outlines in Appendix A of USACE EM 385-1-1, the following is required: 

a. Names and qualifications (resumes including education, training, experience and certifications) of all 
site safety and health personnel designated to perform work on this project to include the designated 

Page 165 of 263



W917PM-07-R-0060 
 
 

 

site safety and health officer and other competent and qualified personnel to be.  The duties of each 
position shall be specified. 

b. Qualifications of competent and of qualified persons.  As a minimum, competent persons shall be 
designated and qualifications submitted for each of the following major areas: excavation; scaffolding; 
fall protection; hazardous energy; confined space; health hazard recognition, evaluation and control of 
chemical, physical and biological agents; personal protective equipment and clothing to include 
selection, use and maintenance. 

c. Confined Space Entry Plan.  Develop a confined space entry plan in accordance with USACE EM 
385-1-1, Section 06.I, and any other federal, state and local regulatory requirements identified in this 
contract.  Identify the qualified person's name and qualifications, training, and experience.  Delineate 
the qualified person's authority to direct work stoppage in the event of hazardous conditions.  Include 
procedure for rescue by contractor personnel and the coordination with emergency responders.  (If 
there is no confined space work, include a statement that no confined space work exists and none will 
be created.) 

d. Crane Critical Lift Plan. Prepare and sign weight handling critical lift plans for lifts over 75 percent of 
the capacity of the crane or hoist (or lifts over 50 percent of the capacity of a barge mounted mobile 
crane's hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and 
lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks.  The plan 
shall be submitted 15 calendar days prior to on-site work and include the requirements of USACE EM 
385-1-1, paragraph 16.C.18. and the following:   

(1)   For lifts of personnel, the plan shall demonstrate compliance with the requirements of EM 385-1-
1, Section 22.F. 

(2)   For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based 
on anticipated loading; and load charts based on calculated list and trim.  The amount of list and 
trim shall be within the crane manufacturer's requirements. 

e. Fall Protection and Prevention (FP&P) Plan.  The plan shall be site specific and address all fall 
hazards in the work place and during different phases of construction.  It shall address how to protect 
and prevent workers from falling to lower levels when they are exposed to fall hazards above 1.8 m (6 
feet).  A qualified person for fall protection shall prepare and sign the plan.  The plan shall include fall 
protection and prevention systems, equipment and methods employed for every phase of work, 
responsibilities, assisted rescue, self-rescue and evacuation procedures, training requirements, and 
monitoring methods.  Fall Protection and Prevention Plan shall be revised every six months for lengthy 
projects, reflecting any changes during the course of construction due to changes in personnel, 
equipment, systems or work habits.  The accepted Fall Protection and Prevention Plan shall be kept 
and maintained at the job site for the duration of the project.  The Fall Protection and Prevention Plan 
shall be included in the Accident Prevention Plan (APP). 

1.9 ACTIVITY HAZARD ANALYSIS (AHA) 

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE EM 385-1-1, and shall be 
written in both English and the host nation language. Submit the AHA for review at least 15 calendar days prior 
to the start of each phase.  Format subsequent AHAs as amendments to the APP. The analysis should be used 
during daily inspections to ensure the implementation and effectiveness of the activity's safety and health 
controls. 

The AHA list will be reviewed periodically (at least monthly) at the Contractor supervisory safety meeting and 
updated as necessary when procedures, scheduling, or hazards change. 

Page 166 of 263



W917PM-07-R-0060 
 
 

 

The activity hazard analyses shall be developed using the project schedule as the basis for the activities 
performed.  Any activities listed on the project schedule will require an AHA.  The AHAs will be developed by 
the contractor, supplier or subcontractor and provided to the prime contractor for submittal to the Contracting 
Officer. 

1.10 DISPLAY OF SAFETY INFORMATION 

Within 1 calendar day after commencement of work, erect a safety bulletin board at the job site.  The safety 
bulletin board shall include information and be maintained as required by EM 385-1-1, section 01.A.06. 

1.11 SITE SAFETY REFERENCE MATERIALS 

Maintain safety-related references applicable to the project.  Maintain applicable equipment manufacturer's 
manuals. 

1.12 EMERGENCY MEDICAL TREATMENT 

Contractors will arrange for their own emergency medical treatment.  The Government has no responsibility to 
provide emergency medical treatment.  Military medical clinics may provide emergency treatment for serious 
injuries; the contractor is responsible for coordination with the local military medical clinic prior to 
mobilization. 

1.13 REPORTS 

1.13.1   Accident Reports 

For recordable injuries and illnesses, and property damage accidents resulting in at least $2,000 in damages, the 
Prime Contractor shall conduct an accident investigation to establish the root cause(s) of the accident, complete 
the USACE Accident Report Form 3394 and provide the report to the Contracting Officer within 5 calendar 
day(s) of the accident.  The Contracting Officer will provide copies of any required or special forms. 

1.13.2   Accident Notification 

Notify the Contracting Officer as soon as practical, but not later than four hours, after any accident meeting the 
definition of Recordable Injuries or Illnesses or High Visibility Accidents, property damage equal to or greater 
than $2,000.  Information shall include contractor name; contract title; type of contract; name of activity, 
installation or location where accident occurred; date and time of accident; names of personnel injured; extent 
of property damage, if any; extent of injury, if known, and brief description of accident (to include type of 
construction equipment used, PPE used, etc.).  Preserve the conditions and evidence on the accident site until 
the Government investigation team arrives on-site and Government investigation is conducted. 

1.13.3   Monthly Exposure Reports 

Monthly exposure reporting to the Contracting Officer is required to be attached to the monthly billing request.  
This report is a compilation of employee-hours worked each month for all site workers, both prime and 
subcontractor.  The Contracting Officer will provide copies of any special forms. 

1.13.4   Crane Reports 

Submit crane inspection reports required in accordance with USACE EM 385-1-1, Appendix H and as specified 
herein with Daily Reports of Inspections. 

1.14 HOT WORK 
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Prior to performing "Hot Work" (welding, cutting, etc.) or operating other flame-producing/spark producing 
devices, a written permit shall be requested from the Installation.  CONTRACTORS ARE REQUIRED TO 
MEET ALL CRITERIA BEFORE A PERMIT IS ISSUED.  The Contractor will provide at least two (2) six 
kilogram ABC rated extinguishers for normal "Hot Work".  All extinguishers shall be current inspection 
tagged, approved safety pin and tamper resistant seal.  It is also mandatory to have a designated FIRE WATCH 
for any "Hot Work" done at this activity.  The Fire Watch shall be trained in fire fighting techniques and remain 
on-site for a minimum of 120 minutes after completion of the task or as specified on the hot work permit.  

When starting work in the facility, Contractors shall require their personnel to familiarize themselves with the 
location of the nearest fire alarm boxes and place in memory the emergency phone numbers.  ANY FIRE, NO 
MATTER HOW SMALL, SHALL BE REPORTED TO THE RESPONSIBLE FIRE 
DIVISION/DEPARTMENT IMMEDIATELY. 

PART 2   PRODUCTS 

Not used. 

PART 3   EXECUTION 

3.1 CONSTRUCTION AND/OR OTHER WORK 

Before initiation of work at the job site, an accident prevention plan, written by the Contractor for the specific 
work and hazards of the contract and implementing in detail the pertinent requirements of EM 385-1-1, will be 
reviewed and found acceptable by designated Government personnel.  Specific requirements for development 
of the accident prevention plan are found in sections 01.A and Appendix A of EM 385-1-1. 

Before beginning each activity involving a type of work presenting hazards not experienced in previous project 
operations or where a new work crew or subcontractor is to perform the work, activity hazard analysis (AHA) 
shall be prepared by the Contractor performing the work activity.  See paragraph 01.A.09 of EM 385-1-1. 

The Contractor shall require subcontractors to submit their plan of operations showing methods they propose to 
use in accomplishing major phases of work. 

The Contractor shall be prepared to discuss the plans in conferences convened by the Contracting Officer prior 
to starting work on each major phase of operation.  Plans shall include all pertinent information such as layout 
of haul roads, access roads, storage areas, electrical distribution lines, methods of providing minimum exposure 
to overhead loads, and methods of access to work areas.  The plan for accomplishing the initial work phase 
shall be submitted within 15 calendar days after award of the contract.  Plans for subsequent major phases of 
work shall be submitted not later than 15 calendar days prior to initiation of work on each major phase. 

All areas where construction, demolition, alteration, building, or similarly related activities take place, all 
workers shall have the following minimum personal protective clothing and equipment: 

1. Short sleeve shirt. 
2. Long trousers. 
3. Steel-toed safety boots. 
4. Hard hat. 

3.1.1 Falling Object Protection 

All areas must be barricaded to safeguard employees.  When working overhead, barricade the area below to 
prevent entry by unauthorized employees.  Construction warning tape and signs shall be posted so they are 
clearly visible from all possible access points.  When employees are working overhead all tools and equipment 
shall be secured so that they will not fall.  When using guardrail as falling object protection, all openings shall 
be small enough to prevent passage of potential falling objects. 
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3.1.2 Hazardous Material Use 

Each hazardous material must receive approval prior to being brought onto the job site or prior to any other use 
in connection with this contract.  Allow a minimum of 10 working days for processing of the request for use of 
a hazardous material.  Any work or storage involving hazardous chemicals or materials must be done in a 
manner that will not expose Government or Contractor employees to any unsafe or unhealthful conditions.  
Adequate protective measures must be taken to prevent Government or Contractor employees from being 
exposed to any hazardous condition that could result from the work or storage.  The Prime Contractor shall 
keep a complete inventory of hazardous materials brought onto the work-site.  Approval by the Contracting 
Officer of protective measures and storage area is required prior to the start of the work. 

3.1.3 Hazardous Material Exclusions 

Notwithstanding any other hazardous material used in this contract, radioactive materials or instruments 
capable of producing ionizing/non-ionizing radiation (with the exception of radioactive material and devices 
used in accordance with USACE EM 385-1-1 such as nuclear density meters for compaction testing and 
laboratory equipment with radioactive sources) as well as materials which contain asbestos, mercury or 
polychlorinated biphenyls, di-isocynates, lead-based paint are prohibited.  The Contracting Officer, upon 
written request by the Contractor, may consider exceptions to the use of any of the above excluded materials.  

3.1.4 Unforeseen Hazardous Material 

The design should have identified materials such as PCB, lead paint, and friable and non-friable asbestos.  If 
material, not indicated, that may be hazardous to human health upon disturbance during construction operations 
is encountered, stop that portion of work and notify the Contracting Officer immediately.  Within 14 calendar 
days the Government will determine if the material is hazardous.  If material is not hazardous or poses no 
danger, the Government will direct the Contractor to proceed without change.  If material is hazardous and 
handling of the material is necessary to accomplish the work, the Government will issue a modification 
pursuant to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site Conditions." 

3.2 FALL HAZARD PROTECTION AND PREVENTION PROGRAM 

The Contractor shall establish a fall protection and prevention program, for the protection of all employees 
exposed to fall hazards.  The program shall include company policy, identify responsibilities, education and 
training requirements, fall hazard identification, prevention and control measures, inspection, storage, care and 
maintenance of fall protection equipment and rescue and evacuation procedures.  

3.2.1 Training 

The Contractor shall institute a fall protection training program.  As part of the Fall Hazard Protection and 
Prevention Program, the Contractor shall provide training for each employee who might be exposed to fall 
hazards.  A competent person for fall protection shall provide the training. Training requirements shall be in 
accordance with USACE EM 385-1-1, section 21.A.16. 

3.2.2 Fall Protection Equipment and Systems 

The Contractor shall enforce use of the fall protection equipment and systems designated for each specific work 
activity in the Fall Protection and Prevention Plan and/or AHA at all times when an employee is exposed to a 
fall hazard.  Employees shall be protected from fall hazards as specified in EM 385-1-1, section 21.  In addition 
to the required fall protection systems, safety skiff, personal floatation devices, life rings etc., are required when 
working above or next to water in accordance with USACE EM 385-1-1, paragraphs 05.H. and 05.I.  Personal 
fall arrest systems are required when working from an articulating or extendible boom, swing stages, or 
suspended platform.  In addition, personal fall arrest systems are required when operating other equipment such 
as scissor lifts if the work platform is capable of being positioned outside the wheelbase.  The need for tying-off 
in such equipment is to prevent ejection of the employee from the equipment during raising, lowering, or travel.  
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Fall protection must comply with USACE EM 385-1-1 and host nation requirements, whichever is more 
stringent. 

3.2.2.1 Personal Fall Arrest Equipment 

Personal fall arrest equipment, systems, subsystems, and components shall meet ANSI Z359.1 or European 
Union equivalent.  Only a full-body harness with a shock-absorbing lanyard or self-retracting lanyard is an 
acceptable personal fall arrest body support device.  Body belts may only be used as a positioning device 
system (for uses such as steel reinforcing assembly and in addition to an approved fall arrest system). Harnesses 
shall have a fall arrest attachment affixed to the body support (usually a Dorsal D-ring) and specifically 
designated for attachment to the rest of the system.  Only locking snap hooks and carabiners shall be used. 
Webbing, straps, and ropes shall be made of synthetic fiber. The maximum free fall distance when using fall 
arrest equipment shall not exceed 1.8 m (6 feet).  The total fall distance and any swinging of the worker 
(pendulum-like motion) that can occur during a fall shall always be taken into consideration when attaching a 
person to a fall arrest system.   

3.2.3 Fall Protection for Roofing Work 

Fall protection controls shall be implemented based on the type of roof being constructed and work being 
performed. The roof area to be accessed shall be evaluated for its structural integrity including weight-bearing 
capabilities for the projected loading. 

a.  Low Sloped Roofs: 

(1)  For work within 1.8 m (6 feet) of an edge, on low-slope roofs, personnel shall be protected from 
falling by use of personal fall arrest systems, guardrails, or safety nets.  A safety monitoring system is 
not adequate fall protection and is not authorized. 

(2)  For work greater than 1.8 m (6 feet) from an edge, warning lines shall be erected and installed in 
accordance with USACE EM 385-1-1. 

b.  Steep-Sloped Roofs:  Work on steep-sloped roofs requires a personal fall arrest system, guardrails with toe-
boards, or safety nets.  This requirement also includes residential or housing type construction. 

3.2.4 Existing Anchorage 

Existing anchorages, to be used for attachment of personal fall arrest equipment, shall be certified (or re-
certified) by a qualified person for fall protection in accordance with ANSI Z359.1 or European Union 
equivalent.  Exiting horizontal lifeline anchorages shall be certified (or re-certified) by a registered professional 
engineer with experience in designing horizontal lifeline systems. 

3.2.5 Horizontal Lifelines 

Horizontal lifelines shall be designed, installed, certified and used under the supervision of a qualified person 
for fall protection as part of a complete fall arrest system which maintains a safety factor of 2.  

3.2.6 Guardrails and Safety Nets 

Guardrails and safety nets shall be designed, installed and used in accordance with EM 385-1-1 or Host Nation 
requirements, whichever is more stringent. 

3.2.7 Rescue and Evacuation Procedures 
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When personal fall arrest systems are used, the contractor must ensure that the mishap victim can self-rescue or 
can be rescued promptly should a fall occur.  A Rescue and Evacuation Plan shall be prepared by the contractor 
and include a detailed discussion of the following: methods of rescue; methods of self-rescue; equipment used; 
training requirement; specialized training for the rescuers; procedures for requesting rescue and medical 
assistance; and transportation routes to a medical facility.  The Rescue and Evacuation Plan shall be included in 
the Activity Hazard Analysis (AHA) for the phase of work, in the Fall Protection and Prevention (FP&P) Plan, 
and the Accident Prevention Plan (APP).  

3.3 SCAFFOLDING 

Employees shall be provided with a safe means of access to the work area on the scaffold.  Climbing of any 
scaffold braces or supports not specifically designed for access is prohibited.  Access to scaffold platforms 
greater than 6 m in height shall be accessed by use of a scaffold stair system.  Vertical ladders commonly 
provided by scaffold system manufacturers shall not be used for accessing scaffold platforms greater than 6 m 
in height.  The use of an adequate gate is required.  Contractor shall ensure that employees are qualified to 
perform scaffold erection and dismantling.  Do not use scaffold without the capability of supporting at least 
four times the maximum intended load or without appropriate fall protection as delineated in the accepted fall 
protection and prevention plan.  Stationary scaffolds must be attached to structural building components to 
safeguard against tipping forward or backward.  Special care shall be given to ensure scaffold systems are not 
overloaded.  Side brackets used to extend scaffold platforms on self-supported scaffold systems for the storage 
of material is prohibited.  The first tie-in shall be at the height equal to 4 times the width of the smallest 
dimension of the scaffold base. Work platforms shall be placed on mud sills.  Scaffold or work platform 
erectors shall have fall protection during the erection and dismantling of scaffolding or work platforms that are 
more than six feet.  Delineate fall protection requirements when working above six feet or above dangerous 
operations in the Fall Protection and Prevention (FP&P) Plan and Activity Hazard Analysis (AHA) for the 
phase of work. 

3.4 EQUIPMENT 

3.4.1 Material Handling Equipment 

a.  Material handling equipment such as forklifts shall not be modified with work platform attachments for 
supporting employees unless specifically delineated in the manufacturer's printed operating instructions. 

b.  The use of hooks on equipment for lifting of material must be in accordance with manufacturer's printed 
instructions. 

c. Operators of forklifts or power industrial trucks shall be trained/licensed in accordance with Host Nation 
requirements. 

3.4.2 Weight Handling Equipment 

a.  Cranes and derricks shall be equipped as specified in EM-385-1-1 section 16. 

b.  The Contractor shall notify the Contracting Officer 15 days in advance of any cranes entering the activity so 
that necessary quality assurance spot checks can be coordinated.  Contractor's operator shall remain with the 
crane during the spot check. 

c.  The Contractor shall comply with the crane manufacturer's specifications and limitations for erection and 
operation of cranes and hoists used in support of the work.  Erection shall be performed under the supervision 
of a designated person.  All testing shall be performed in accordance with the manufacturer's recommended 
procedures. 

d. Under no circumstance shall a Contractor make a lift at or above 90% of the cranes rated capacity in any 
configuration. 
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e.  When operating in the vicinity of overhead transmission lines, operators and riggers shall be alert to this 
special hazard and shall follow the requirements of USACE EM 385-1-1 section 11. 

f.  Crane suspended personnel work platforms (baskets) shall not be used unless the Contractor proves to the 
satisfaction of the Contracting Officer that using any other access to the work location would provide a greater 
hazard to the workers or is impossible.  Personnel shall not be lifted with a line hoist or friction crane. 

g.  Portable fire extinguishers shall be inspected, maintained, and recharged. 

h.  All employees shall be kept clear of loads about to be lifted and of suspended loads. 

i.  The Contractor shall use cribbing when performing lifts on outriggers. 

j.  The crane hook/block must be positioned directly over the load.  Side loading of the crane is prohibited. 

k.  A physical barricade must be positioned to prevent personnel from entering the counterweight swing (tail 
swing) area of the crane. 

l.  Certification records which include the date of inspection, signature of the person performing the inspection, 
and the serial number or other identifier of the crane that was inspected shall always be available for review by 
Contracting Officer personnel. 

m.  Written reports listing the load test procedures used along with any repairs or alterations performed on the 
crane shall be available for review by Contracting Officer personnel. 

n. Certify that all crane operators have been trained in proper use of all safety devices (e.g. anti-two block 
devices). 

o. Take steps to ensure that wind speed does not contribute to loss of control of the load during lifting 
operations.  Prior to conducting lifting operations the contractor shall set a maximum wind speed at which a 
crane can be safely operated based on the equipment being used, the load being lifted, experience of operators 
and riggers, and hazards on the work site.  This maximum wind speed determination shall be included as part of 
the activity hazard analysis plan for that operation.  

3.5 EXCAVATIONS 

The competent person for excavations performed as a result of contract work shall be on-site when excavation 
work is being performed, and shall inspect, and document the excavations daily prior to entry by workers.  The 
competent person must evaluate all hazards, including atmospheric, that may be associated with the work, and 
shall have the resources necessary to correct hazards promptly.  

3.5.1 Utility Locations 

Prior to any excavation, all underground utilities in the work area must be positively identified by the contractor 
utilizing a) a private utility locating service in addition to any station locating service, and/or b) a metal and/or 
cable-detecting device along the route of the excavation.  All underground utilities discovered will be flagged a 
distance of one-half (1/2) meter on each side of the location, and any markings made during the utility 
investigation must be maintained throughout the contract. 

Damage occurring to existing utilities, when the above procedures are not followed, will be repaired at the 
Contractor’s expense. 

3.5.2 Utility Location Verification 
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The Contractor must physically verify underground utility locations by hand digging using wood or fiberglass 
handled tools when any adjacent construction work is expected to come within three feet of the underground 
system.  Digging within 0.61 m (2 feet) of a known utility must not be performed by means of mechanical 
equipment; hand digging shall be used.  If construction is parallel to an existing utility the utility shall be 
exposed by hand digging every 30.5 m (100 feet) if parallel within 1.5 m (5 feet) of the excavation.  

3.5.3 Shoring Systems 

Trench and shoring systems must be identified in the accepted safety plan and AHA.  Manufacture tabulated 
data and specifications or registered engineer tabulated data for shoring or benching systems shall be readily 
available on-site for review.  Job-made shoring or shielding shall have the registered professional engineer 
stamp, specifications, and tabulated data.  Extreme care must be used when excavating near direct burial 
electric underground cables. 

3.5.4 Trenching Machinery 

Trenching machines with digging chain drives shall be operated only when the spotters/laborers are in plain 
view of the operator.  Operator and spotters/laborers shall be provided training on the hazards of the digging 
chain drives with emphasis on the distance that needs to be maintained when the digging chain is operating. 
Documentation of the training shall be kept on file at the project site. 

3.6 UTILITIES WITHIN CONCRETE SLABS 

Utilities located within concrete slabs or pier structures, bridges, and the like, are extremely difficult to identify 
due to the reinforcing steel used in the construction of these structures.  Whenever contract work involves 
concrete chipping, saw cutting, or core drilling, the existing utility location must be coordinated with station 
utility departments in addition to a private locating service.  Outages to isolate utility systems shall be used in 
circumstances where utilities are unable to be positively identified.  The use of historical drawings does not 
alleviate the contractor from meeting this requirement. 

3.7 ELECTRICAL 

3.7.1 Conduct of Electrical Work 

Underground electrical spaces must be certified safe for entry before entering to conduct work.  Cables that will 
be cut must be positively identified and de-energized prior to performing each cut. Positive cable identification 
must be made prior to submitting any outage request for electrical systems.  Arrangements are to be coordinated 
with the Contracting Officer and Station Utilities for identification.  The Contracting Officer will not accept an 
outage request until the Contractor satisfactorily documents that the circuits have been clearly identified.  
Perform all high voltage cable cutting remotely using hydraulic cutting tool.  When racking in or live switching 
of circuit breakers, no additional person other than the switch operator will be allowed in the space during the 
actual operation.  Plan so that work near energized parts is minimized to the fullest extent possible.  Use of 
electrical outages clear of any energized electrical sources is the preferred method.  When working in energized 
substations, only qualified electrical workers shall be permitted to enter.  When work requires Contractor to 
work near energized circuits as defined by the NFPA 70, high voltage personnel must use personal protective 
equipment that includes, as a minimum, electrical hard hat, safety shoes, insulating gloves with leather 
protective sleeves, fire retarding shirts, coveralls, face shields, and safety glasses.  In addition, provide electrical 
arc flash protection for personnel as required by NFPA 70E.  Insulating blankets, hearing protection, and 
switching suits may also be required, depending on the specific job and as delineated in the Contractor's AHA. 

3.7.2 Portable Extension Cords 

Portable extension cords shall be sized in accordance with manufacturer ratings for the tool to be powered and 
protected from damage.  All damaged extension cords shall be immediately removed from service.  Portable 
extension cords shall meet the requirements of NFPA 70 or European Union equivalent. 
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3.8 WORK IN CONFINED SPACES 

The Contractor shall comply with the requirements in Section 06.I of USACE EM 385-1-1.  Any potential for a 
hazard in the confined space requires a permit system to be used. 

a.  Entry Procedures.  Prohibit entry into a confined space by personnel for any purpose, including hot work, 
until the qualified person has conducted appropriate tests to ensure the confined or enclosed space is safe for 
the work intended and that all potential hazards are controlled or eliminated and documented.  (See Section 
06.I.06 of USACE EM 385-1-1 for entry procedures). All hazards pertaining to the space shall be reviewed 
with each employee during review of the AHA. 

b.  Forced air ventilation is required for all confined space entry operations and the minimum air exchange 
requirements must be maintained to ensure exposure to any hazardous atmosphere is kept below its' action 
level.  

c.  Ensure the use of rescue and retrieval devices in confined spaces greater than 1.5 m (5 feet) in depth.  
Conform to Sections 06.I.08, 06.I.09 and 06.I.10 of USACE EM 385-1-1. 

d.  Sewer wet wells require continuous atmosphere monitoring with audible alarm for toxic gas detection. 

e.  Include training information for employees who will be involved as entrants and attendants for the work.  
Conform to Section 06.I.07 of USACE EM 385-1-1. 

f.  Daily Entry Permit.  Post the permit in a conspicuous place close to the confined space entrance. 

3.9 CRYSTALLINE SILICA 

Grinding, abrasive blasting, and foundry operations of construction materials containing crystalline silica, shall 
comply with USACE EM 385-1-1, Appendix C.  The Contractor shall develop and implement effective 
exposure control and elimination procedures to include dust control systems, engineering controls, and 
establishment of work area boundaries, as well as medical surveillance, training, air monitoring, and personal 
protective equipment. 

3.10 DEMOLITION 

3.101.1 Demolition Plan 

The Contractor shall submit a written demolition plan for all demolition work to be carried on the site.  In 
addition, the demolition plan shall be signed by a Professional Registered Engineer and meet the requirements 
of the Corps of Engineers Safety and Health Manual, EM 385-1-1, section 23.  The demolition plan shall be 
submitted to the COR at least 1 week before the beginning of the work, including structural calculations for the 
demolition, if necessary. The demolition work shall not begin before the Contractor has received a 
written approval from the COR. 

3.12.1 Protection of Personnel 

During the demolition work the Contractor shall continuously evaluate the condition of the structure being 
demolished and take immediate action to protect all personnel working in and around the demolition site.  No 
area, section, or component of floors, roofs, walls, columns, pilasters, or other structural element will be 
allowed to be left standing without sufficient bracing, shoring, or lateral support to prevent collapse or failure 
while workers remove debris or perform other work in the immediate area. 

3.10.1 Protection of Structures 
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Floors, roofs, walls, columns, pilasters, and other structural components that are designed and constructed to 
stand without lateral support or shoring, and are determined to be in stable condition, shall remain standing 
without additional bracing, shoring, or lateral support until demolished, unless directed otherwise by the COR. 
The Contractor shall ensure that no elements determined to be unstable are left unsupported and shall be 
responsible for placing and securing bracing, shoring, or lateral supports as may be required as a result of any 
cutting, removal, or demolition work performed under this contract. 

Interior concrete or masonry walls shall be demolished from the top down unless a Registered Engineer can 
demonstrate that an alternate method poses no additional safety hazards 

3.11 HOUSEKEEPING 

3.11.1 Clean-Up 

The Contractor shall be responsible for cleaning up.  The Contractor shall require his personnel to keep the 
immediate work site clean of all dirt and debris resulting from work under this contract.  Accumulated dirt and 
debris shall be hauled off and disposed of in accordance with local law and at least once a week by the 
Contractor.  Additionally, all debris in work areas shall be cleaned up daily or more frequently if necessary.  
Construction debris may be temporarily located in an approved location, however garbage accumulation must 
be removed each day. 

Stairwells used by the Contractor during execution of work shall be cleaned daily.  Cloths, mops, and brushes 
containing combustible materials shall be disposed of or stored outside of the buildings in tight covered metal 
containers.  Paints and thinners shall not be poured into inlets of the interior or exterior sewage system.  Paint, 
stains, and other residues on adjacent surfaces or fixtures caused by the Contractor shall be carefully removed 
and cleaned to original finish.  Upon completion of the work, the Contractor shall remove all construction 
equipment, materials and debris resulting from the work.  The entire work site and the area used by Contractor 
personnel shall be left clean. 

ATTACHMENT 

 
STR 01525O – SAFETY AND OCCUPATIONAL HEALTH PHASING PLAN 

 

- End of Section – 
 
A.   PURPOSE AND RESPONSIBILITIES: 
 
1.  The purpose of this SOH Phasing Plan is to establish controls and procedures to reduce the safety and 
occupational health risks on associated projects to an acceptable level.  This SOH Phasing Plan is not intended to 
address all program SOH requirements, but provides general emphasis to certain procedures and requirements 
addressed in: EM 385-1-1, U.S. Army Corps of Engineers Safety and Health Requirements Manual   
 
2.  For contractor safety on projects associated with this program, compliance with EM 385-1-1 safety requirements 
will be the long-term goal reached by growing a safety culture.  This compliance will, by necessity, be achieved 
through a phased-in process.  In the Commander’s letter at the preface of the EM 385-1-1, he acknowledges that in 
OCONUS locations, strict compliance with the manual may not be possible – and through the hazard analysis 
process, safety measures can be developed to attain the same degree of safety.   
 

a.  The exact timeline and methods of compliance, based generally on the Phase plan below will be determined 
by in-theater Project Delivery Team (PDT) partners responsible for safety, to include USACE Field 
Engineering/Construction/ Safety personnel, Prime Contractors and Local Subcontractors. The Prime 
Contractor, in partnership with the USACE and subcontractors, will develop a Safety and occupational Health 
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Plan (SOHP) consisting of a specific Accident Prevention Plan (APP) and Activity Hazard Analysis for each 
project.  
 
b.  Each project SOHP  will evolve as a living document, starting by dividing into phases to provide a goal with 
a timeline.  Focus for the project safety program areas will be based on the following time-based phases.   

 
Phase I: “Saving Lives”.  Establish achievable compliance methods and basic worker safety education to 
eliminate or reduce to an acceptable level the life-threatening conditions associated with high hazard 
construction activities.   

• The initial high-hazard focus areas shall include: 
o Excavations 
o Fall Hazards 
o Electrical Work 
o Mobile Construction Equipment 
o Machinery 
o Confined Spaces  

• Develop a basic worker safety and health practices manual/ guide and associated mandatory 
training for each Focus area listed above.  These will be in English and local language, based on 
local conditions and practices and targeted at high-hazard activities. 

• On all contract sites, the basic life-support will include First Aid Kits, and emergency 
communication. 

• Contractor Accident Prevention Plans, Activity Hazard Analyses, and other safety-related systems 
under development with assistance by PDT 

 
Phase II:  “Building A Safety Culture” (Approximately one year, beginning at end of Phase I) Advanced 
safety education of local contractors and LN work force.  Full contractor compliance with  
USACE safety standards related to high-hazard situations, increased application of standards on all work. 

• Workforce education and training to include all applicable requirements of EM 385-1-1 and 
International Safety Standards  

• All required Personal Protective Equipment (PPE) available and used by workers in applicable 
work practices, as outlined in the EM 385-1-1. 

• Contractor Accident Prevention Plans, Activity Hazard Analyses, and other safety-related systems 
refined to meet standard USACE expectations with assistance by PDT 

• Standard Contractor Safety administrative responsibilities required, i.e.: Accident reporting, man-
hour tracking, training documentation, First Aid personnel certification, fire protection, etc. 

 
Phase III, “Full Performance” (beginning at end of Phase II) Full performance in compliance with EM 385-
1-1 and other applicable laws, regulations, design codes and standards. 
Where standard compliance is not possible, local methods may be used in accordance with implementing 
letter of EM 385-1-1 or through formal waiver process. 

 
3.  The PDT shall employ the “Plan, Do, Check, Act” process for implementing this SOHP as a living document.  
Each PDT member is responsible for planning for safety and health management within their area of responsibility, 
implementing agreed-on mitigation, checking to assure that the SOHP is being implemented and acting to adjust 
plans and implementation with a goal of continuous improvement.  This plan will be reviewed and revised as 
needed at the initiation of each Phase listed above. 
 
4.  The PDT members shall cooperate in developing a listing of potential hazards associated with each project.   
 
B. GOALS AND OBJECTIVES: 
 
1. Goals.  The safety and health goals of all projects are: 

a. Be accident free 
b. Detect and address safety and health problems early in the life of each project 

Page 176 of 263



W917PM-07-R-0060 
 
 

 

c. Do not accept unnecessary risk 
d. Every team member, to include contractors shall contribute to the safety and health of their fellow team 

members and assure that the product is free of inherent hazards to the user. 
e. Educate the workforce and promote Safety as a new way of doing business, show how the project and the 

employee benefit from Safety. 
 
2. Objectives.  The safety and health objectives of this program are: 

a. Managers, supervisors, and workers shall be held accountable, based on the current Phase, for safety and 
health. 

b. Safety and health expectations shall be communicated with the work force in their native language through 
the use of banners, flyers, and periodic safety meetings  

c. The work force shall have the safety and health training needed to perform the work at hand, based on the 
Phase. 

d. Injury and property damage shall be avoided through early detection and management of hazards 
 

Phase I Interim Safety and Occupational Health Work Practices for USACE Contractor Projects  
 
Phase I Safety Program 
 
1.  Contractors shall strive to maintain full compliance with the USACE Safety Requirements Manual, EM 385-1-1.  
This may not be easily achieved during this Phase, due to a number of factors.  The focus for safety and health 
efforts during this Phase is Saving Lives – the prevention of deaths, permanently disabling injuries, and major 
property loss.  The goal during this period is to provide the equipment and methods needed to save lives and to train 
the workforce in working safely and using the correct personal Protective Equipment (PPE). 
 
2.  In order to assist in achieving this goal immediately, the following interim standards shall be used (as a minimum 
acceptable standard) when full compliance with the EM 385-1-1 is not possible.  Contractors shall provide these 
standards in to their workforce in the local language and shall provide training as needed to ensure worker 
awareness. 
 

 
Basic Safety and Health Standards for Construction 

 
A. USACE and the contractors must form a team to assure safety on every job site and prevent serious 

accidents.  All unsafe conditions must be reported and the hazard reduced before work may proceed. 
 

B. Personal Protective Equipment (PPE) may not always be available to every worker during this Phase.  
Where the equipment required by the USACE Safety Manual, EM 385-1-1, cannot be provided in a timely 
manner, the contractor shall develop methods that will provide a similar degree of safety (as accepted by 
USACE) and not expose the workers to serious risk.  The mandatory minimum standards for all PPE are: 

• Footwear:  Closed-toe durable shoes or boots shall be worn by all workers on the project site.  No 
sandals or sports shoes will be allowed, at no time will workers be allowed on the project site with 
bare feet. Safety footwear (steel-toe or other protection) should be worn by workers using steel 
rollers, tampers, jack hammers or carrying heavy objects (metal, concrete, stone) 

• Head Protection:  When they are available, hard hats should be worn by all construction workers 
when they are at the project. Hard Hats must be worn in overhead hazard areas including material 
hoisting/ lifting operations, areas below scaffolds and other elevated work, in excavations, and 
low ceiling areas that have sharp or hazardous projections. If they are not available, then workers 
must be kept away from these and other overhead hazard areas. 

• Respirators: Workers exposed to toxic chemicals, vapors, gases and dusts must wear proper 
respiratory protection.  Such exposure is expected in asbestos removal/ repair work, working with 
paints and solvents in rooms or enclosed spaces, and fuel production facilities.  The employer 
must train the workers in the uses of the respirator and how to properly wear it.  The minimum 

Page 177 of 263



W917PM-07-R-0060 
 
 

 

acceptable respirator is a negative pressure filter or cartridge half-face respirator that is correctly 
equipped for the hazard.  Contractors shall consult and follow the ACGIH guidance for length of 
allowable exposure to the contaminant and workers shall not exceed the recommended time for 
exposure. Dust Masks will be worn when the work is producing visible dust. 

• Eye Protection:  Workers shall wear protective glasses, goggles, or visors when exposed to eye 
hazards.  These hazards include concrete dust, stone and concrete chips from hammering, 
sandblasting, and power tool cutting or milling.  Workers performing welding and cutting with 
torches or arc-welding equipment shall wear the proper shaded lenses in face shields and/ or 
goggles. 

• Hearing Protection: Protective ear plugs shall be worn when workers are exposed to potentially 
damaging noise including jack hammers, flight line operations, power saws and grinders, and 
combustion engines without mufflers. 

• Gloves:  All workers shall have protective gloves appropriate to the task. 

• Clothing: Workers shall wear clothing that protects their skin from damage – shirts and long pants 
at a minimum.  Workers exposed to welding operations, chemicals, abrasive blasting, wet 
concrete, asbestos, and other hazardous contaminants will wear appropriate clothing for the 
hazard.  Workers using power tools or operating equipment shall not wear very loose or flowing 
clothing that may get caught in the equipment. 

 
C. Work Methods for Highly Hazardous Work:  The following types of work and hazards are recognized as 

the leading cause of serious injuries and deaths in construction work.  Each type of work has specific PPE 
and safety equipment that is required to do the work and also specific procedures that must be followed 
every time the work is done.  These interim measures are the minimum acceptable precautions.  For each 
project, an Activity Hazard Analysis (AHA) shall be completed and, when possible, compliance with more 
restrictive methods of the EM 385-1-1 shall be achieved. 
 
Workers shall be trained on the following safety precautions, the nature of the hazards involved, and any 
additional work methods used before performing each type of work 

• Excavations 
o The Site Safety and Health Officer will be contacted for inspection of the work prior to 

digging. The SSHO will assist in any safety equipment or techniques that are required to 
avoid injury. They will also provide a safety check on the location to assure the there are no 
underground hazards at the site.  

o All excavations or unsafe areas will be marked with barricades or warning tape. These 
warnings must be maintained and visible until the area is restored to a safe condition. 

o When workers will enter trenches, the walls shall be sloped according to the type of soil or 
shoring, trench boxes, or other structures will be used to protect workers from collapsing 
walls 

o Soil removed from trenches will not be placed at the edge of the trench – it must be placed 
back at least 1 meter from the edge.  

o Vehicles and construction equipment must not be parked closer than 2 meters from the edge 
of an excavation.  

o Excavation walls shall be inspected regularly during each day to check for cracks, bulges, 
large stones, sandy areas, and failure of the wall.  If these conditions are found, nobody may 
enter the excavation and the damaged area must be dug out or braced. 

 
 
 
 

• Fall Hazards 
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o When working above 2 meters from the ground or another level, all workers shall be 
protected from falling. The SSHO will inspect prior to beginning work to be sure the work 
methods are safe.  Inspection will include work on ladders, scaffolds, and other elevated work 
areas. 

o Protection systems shall be sturdy railings, walls, or other structures  
o If there are no structures to protect workers, body belts or harnesses shall be used along with 

lanyards. 
o Body belts should be mainly be used only to prevent a worker from falling over an edge or 

off a structure.   
o Body belts and harnesses can both be used as fall protection (stopping a falling worker). The 

lanyard shall be rope strong enough to withstand the shock of stopping the worker’s weight, 
and they shall be as short as possible, to limit the shock force.  Lanyards shall never allow a 
worker to fall more than 2 meters.  It is recommended that lanyards without shock absorber 
devices be no longer than 1 meter. 

• Electrical Work 
o All circuits, wires, and electrical devices shall be tested with a volt meter and found to be de-

energized before workers touch the energized parts 
o Controls, switches, and other means for energizing the circuit or equipment shall be tagged 

“do not operate” 
o Workers shall not work closer to energized systems than the distances listed in the USACE 

manual. 
o Temporary electrical systems shall be grounded and tested for good ground resistance before 

use. 
o Power tools shall be protected from water and damage, and their cords must be insulated.  

Cords must be factory installed or equivalent replacements, including safety grip plug and 
cord boot. 

o Extension cords will be in safe, good working order. 

• Mobile Construction Equipment 
o If equipment, particularly cranes, are damaged the repairs shall be done by a competent repair 

person and verified by the SSHO prior to being brought back into service. 
o Nobody may ride outside the cab of construction equipment.  Specifically, no riders may ever 

be in loader buckets, bulldozer blades, on forklift forks, or suspended by a crane. 
o When workers are nearby, construction equipment must have reverse signal alarms or shall 

use a spotter standing away from the equipment.  The spotter must be visible by the driver 
and positioned to see the area behind the equipment. 

o Construction equipment must work a safe distance from electrical systems, based on the 
voltage. 

o Cranes must be used according to the manufacturer.  If no manufacturer data is available, a 
load chart shall be developed by a qualified engineer. 

o Workers should stay out of the radius of the crane boom during a lift.    
o Lifting ropes shall be inspected daily for breaks and failure of hardware and fittings. 
o Nobody shall ever ride the hook or load of a crane. 

 

• Machinery 
o Rotating shafts, wheels, blades, and other hazardous parts shall have guards to prevent 

workers from being injured. 
o Fuel-powered machinery must not be operated indoors or near enclosed areas without using 

powered ventilation to prevent toxic CO build-up. 
o Metal housings of electrically powered equipment must be grounded 

• Confined Spaces 
o The SSHO will pre-approve any work in a confined space, such as in a tank, sewer, manhole 

or any other enclosed area. The SSHO  will inspect the work and assist with any safety 
equipment or techniques that are required. 
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o All permit-required confined spaces (PRCS) on a project shall have signs prohibiting entry. 
o Entrants, supervisors, and attendants for PRCS shall be properly trained. 
o When available, oxygen/flammable/toxic gas meters shall be used for all PRCS. This 

equipment must be used to evaluate the air in all spaces known or suspected to have 
contained flammable or toxic chemicals or contain sewage, rotting vegetation or other organic 
matter. 

o For spaces not meeting the above criteria, mechanical ventilation fans shall be used to clear 
the air in the space when meters are not available.  Based on the air flow of the fan, it shall 
exhaust the total volume of the space a minimum of seven times prior to entry. 

o All entrants shall wear a harness, body belt, or other device attached to a rope sufficient to 
retrieve the worker in an emergency. 

o Permits should be used during PRCS entry.  If not possible, then some visible means, such as 
flags or tags outside the entrance, shall be used so supervisors can see when workers are in 
the space. 

• Gas Cylinders 
o Pressurized gas cylinders, such as Oxygen and Acetylene tanks will be stored in a holding 

stand/ cart to prevent them from falling over. Cylinders will not be placed free on the ground 
or standing free. If the bottle is not in use the valve will be removed.  

 
D. Child Labor.  Minors under the age of 18 may not perform any of the above hazardous work.  Additionally, 

these minors can not perform any hazardous work such as operating dangerous power tools (circular saws, 
jack hammers, lathes, etc), driving vehicles, be exterior assistants for vehicle operators or operating mobile 
construction equipment, explosives work, work at heights over 2 meters without standard railings, 
electrical work, entering excavations, and work with toxic substances. 

 
-- End of Section -- 
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SPECIFICATION SECTION 01770 
 

CLOSEOUT PROCEDURES 

PART 1: GENERAL 

1.1 SUBMITTALS 

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation 
are for information only.  When used, a designation following the "G" designation identifies the office that will 
review the submittal for the Government.  The following shall be submitted in accordance with Section 01335 
SUBMITTAL PROCEDURES:  

SD-10 Operation and Maintenance Data 
Equipment/Product Warranty List; G 
Submit Data Package 1 in accordance with Section 01781 OPERATION AND MAINTENANCE DATA.  

SD-11 Closeout Submittals 
As-Built Drawings; G 
Record Of Materials; G 
Equipment/Product Warranty Tag; G 

1.2 PROJECT RECORD DOCUMENTS 

1.2.1 As-Built Drawings 

As built drawings shall be submitted in accordance with Section 01015 SPECIAL CONDITIONS 

1.2.2 As-Built Record of Materials 

Furnish a record of materials. 

Where several manufacturers' brands, types, or classes of the item listed have been used in the project, designate 
specific areas where each item was used.  Designations shall be keyed to the areas and spaces depicted on the 
contract drawing.  Furnish the record of materials used in the following format: 

 

MATERIALS 
DESIGNATION SPECIFICATION MANUFACTURER 

MATERIALS USED 
(MANUFACTURER'S 

DESIGNATION) 

WHERE 
USED 

     

1.3 EQUIPMENT/PRODUCT WARRANTIES 

1.3.1 Equipment/Product Warranty List 

The Contractor shall develop a warranty management plan which shall contain information relevant to the clause 
Warranty of Construction.  At least 30 days before the planned pre-warranty conference, the Contractor shall 
submit the warranty management plan for Government approval.  The warranty management plan shall include 
all required actions and documents to assure that the Government receives all warranties to which it is entitled.  
The plan shall be in narrative form and contain sufficient detail to render it suitable for use by future 
maintenance and repair personnel, whether tradesmen, or of engineering background, not necessarily familiar 
with this contract.  The term "status" as indicated below shall include due date and whether item has been 
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submitted or was accomplished.  Warranty information made available during the construction phase shall be 
submitted to the Contracting Officer for approval prior to each monthly pay estimate.  Approved information 
shall be assembled in a binder and shall be turned over to the Government upon acceptance of the work.  The 
construction warranty period shall begin on the date of project acceptance and shall continue for the full product 
warranty period.  A joint 4 month and 9 month warranty inspection shall be conducted, measured from time of 
acceptance, by the Contractor, Contracting Officer and the Customer Representative.  Information contained in 
the warranty management plan shall include, but shall not be limited to, the following: 

a.  Roles and responsibilities of all personnel associated with the warranty process, including points of 
contact and telephone numbers within the organizations of the Contractors, subcontractors, manufacturers or 
suppliers involved. 

 b.  Listing and status of delivery of all Certificates of Warranty for extended warranty items, to include 
roofs, HVAC balancing, pumps, motors, transformers, and for all commissioned systems such as fire protection 
and alarm systems, sprinkler systems, lightning protection systems, etc. 

 c.  A list for each warranted equipment, item, feature of construction or system indicating: 
1. Name of item. 
2. Model and serial numbers. 
3. Location where installed. 
4. Name and phone numbers of manufacturers or suppliers. 
5. Names, addresses and telephone numbers of sources of spare parts. 
6. Warranties and terms of warranty.  This shall include one-year overall warranty of construction.  Items 

which have extended warranties shall be indicated with separate warranty expiration dates. 
7. Cross-reference to warranty certificates as applicable. 
8. Starting point and duration of warranty period. 
9. Summary of maintenance procedures required to continue the warranty in force. 
10. Cross-reference to specific pertinent Operation and Maintenance manuals. 
11. Organization, names and phone numbers of persons to call for warranty service. 
12. Typical response time and repair time expected for various warranted equipment. 

d.  The Contractor's plans for attendance at the 4 and 9 month post-construction warranty inspections 
conducted by the Government. 

 e.  Procedure and status of tagging of all equipment covered by extended warranties. 

 f.  Copies of instructions to be posted near selected pieces of equipment where operation is critical for 
warranty and/or safety reasons. 

1.3.2 Performance of Warranty Work 

In the event the Contractor fails to commence and diligently pursue any construction warranty work required, 
the Contracting Officer will have the work performed by others, and after completion of the work, will charge 
the remaining construction warranty funds of expenses incurred by the Government while performing the work, 
including, but not limited to administrative expenses. 

Following oral or written notification of required construction warranty repair work, the Contractor shall 
respond in a timely manner.  Written verification will follow oral instructions.  Failure of the Contractor to 
respond will be cause for the Contracting Officer to proceed against the Contractor. 

1.3.3 Pre-Warranty Conference 

Prior to contract completion, and at a time designated by the Contracting Officer, the Contractor shall meet with 
the Contracting Officer to develop a mutual understanding with respect to the requirements of this section.  
Communication procedures for Contractor notification of construction warranty defects, priorities with respect 
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to the type of defect, reasonable time required for Contractor response, and other details deemed necessary by 
the Contracting Officer for the execution of the construction warranty shall be established/reviewed at this 
meeting.  In connection with these requirements and at the time of the Contractor's quality control completion 
inspection, the Contractor shall furnish the name, telephone number and address of a licensed and bonded 
company which is authorized to initiate and pursue construction warranty work action on behalf of the 
Contractor.  This point of contact will be located within the local service area of the warranted construction, 
shall be continuously available, and shall be responsive to Government inquiry on warranty work action and 
status.  This requirement does not relieve the Contractor of any of its responsibilities in connection with other 
portions of this provision. 

1.3.4 Warranty Tags 

At the time of installation, each warranted item shall be tagged with a durable, oil and water resistant tag 
approved by the Contracting Officer.  Each tag shall be attached with a copper wire and shall be sprayed with a 
silicone waterproof coating.  The date of acceptance and the QC signature shall remain blank until project is 
accepted for beneficial occupancy.  The tag shall show the following information. 

a. Type of product/material ___________________________________________________ 
b. Model number ___________________________________________________________ 
c. Serial number____________________________________________________________ 
d. Contract number__________________________________________________________ 
e. Warranty period ___________ from ___________ to ____________________________ 
f. Inspector's signature_______________________________________________________ 
g. Construction Contractor____________________________________________________ 

Address ________________________________________________________________ 
Telephone number ________________________________________________________ 

h. Warranty contact _________________________________________________________ 
Address ________________________________________________________________ 
Telephone number ________________________________________________________ 

i. Warranty response time priority code _________________________________________ 
j. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL 

MAINTENANCE DURING THE WARRANTY PERIOD. 

1.4 MECHANICAL TESTING AND BALANCING 

All contract requirements for testing/adjusting/balancing shall be fully completed, including all testing, prior to 
contract completion date.  The time required to complete all testing/adjusting/balancing is included in the 
allotted calendar days for completion. 

1.5 FINAL CLEANING 

The premises shall be left broom clean.  Stains, foreign substances, and temporary labels shall be removed from 
surfaces.  Carpet and soft surfaces shall be vacuumed.  Equipment and fixtures shall be cleaned to a sanitary 
condition.  Filters of operating equipment shall be replaced.  Debris shall be removed from roofs, drainage 
systems, gutters, and downspouts.  Paved areas shall be swept and landscaped areas shall be raked clean.  The 
site shall have waste, surplus materials, and rubbish removed.  The project area shall have temporary structures, 
barricades, project signs, and construction facilities removed.  A list of completed clean-up items shall be 
submitted on the day of final inspection. 

PART 2   PRODUCTS 

Not used. 

PART 3  EXECUTION 

Not used. 
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-- End of Section -- 
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SECTION 01780  

CLOSEOUT SUBMITTALS  
 

PART 1 GENERAL   

1.1 SUBMITTALS   

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation 
are for Contractor Quality Control approval. When used, a designation following the "G" designation identifies 
the office that will review the submittal for the Government.  The following shall be submitted in accordance 
with Section 01335 SUBMITTAL PROCEDURES:  

SD-02 Shop Drawings  

As-Built Drawings  

Drawings showing final as-built conditions of the project.  The final CADD as-built drawings shall 
consist of one set of electronic CADD drawing files in the specified format, one set of mylar 
drawings, 2 sets of blue-line prints of the mylars, and one set of the approved working as-built 
drawings. 

SD-03 Product Data  

As-Built Record of Equipment and Materials  

Two copies of the record listing the as-built materials and equipment incorporated into the 
construction of the project.  

Warranty Management Plan  
 

One set of the warranty management plan containing information relevant to the warranty of materials 
and equipment incorporated into the construction project, including the starting date of warranty of 
construction. The Contractor shall furnish with each warranty the name, address, and telephone number 
of each of the guarantor's representatives nearest to the project location.  
 
Warranty Tags  

Two record copies of the warranty tags showing the layout and design.  

Final Cleaning  

Two copies of the listing of completed final clean-up items.  

1.2 PROJECT RECORD DOCUMENTS  

1.2.1 As-Built Drawings  

This paragraph covers as-built drawings complete, as a requirement of the contract. The terms "drawings," 
"contract drawings," "drawing files," "working as-built drawings" and "final as-built drawings" refer to contract 
drawings which are revised to be used for final as-built drawings.  

 
1.2.1.1 Government Furnished Materials   
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One set of electronic CADD files in the specified software and format revised to reflect all bid amendments 
will be provided by the Government at the preconstruction conference for projects requiring CADD file as-
built drawings.  

1.2.1.2 Working As-Built and Final As-Built Drawings  

The Contractor shall revise 2 sets of paper drawings by red-line process to show the as-built conditions during 
the prosecution of the project. These working as-built marked drawings shall be kept current on a weekly basis 
and at least one set shall be available on the jobsite at all times. Changes from the contract plans which are made 
in the work or additional information which might be uncovered in the course of construction shall be accurately 
and neatly recorded as they occur by means of details and notes. Final as-built drawings shall be prepared after 
the completion of each definable feature of work as listed in the Contractor Quality Control Plan (Foundations, 
Utilities, Structural Steel, etc., as appropriate for the project). The working as-built marked prints and final as-
built drawings will be jointly reviewed for accuracy and completeness by the Contracting Officer and the 
Contractor prior to submission of each monthly pay estimate. If the Contractor fails to maintain the working and 
final as-built drawings as specified herein, the Contracting Officer will deduct from the monthly progress 
payment an amount representing the estimated cost of maintaining the as-built drawings. This monthly deduction 
will continue until an agreement can be reached between the Contracting Officer and the Contractor regarding 
the accuracy and completeness of updated drawings. The working and final as-built drawings shall show, but 
shall not be limited to, the following information:  

 a. The actual location, kinds and sizes of all sub-surface utility lines. In order that the location of these lines 
and appurtenances may be determined in the event the surface openings or indicators become covered over or 
obscured, the as-built drawings shall show, by offset dimensions to two permanently fixed surface features, the 
end of each run including each change in direction. Valves, splice boxes and similar appurtenances shall be 
located by dimensioning along the utility run from a reference point. The average depth below the surface of 
each run shall also be recorded.  
  
 b. The location and dimensions of any changes within the building 
structure. 
 
 c. Correct grade, elevations, cross section, or alignment of roads, earthwork, structures or utilities if any 
changes were made from contract plans.  
  
 d. Changes in details of design or additional information obtained from working drawings specified to be 
prepared and/or furnished by the Contractor; including but not limited to fabrication, erection, installation plans 
and placing details, pipe sizes, insulation material, dimensions of equipment foundations, etc.  
 
 e. The topography, invert elevations and grades of drainage installed or affected as part of the project 
construction.  
  
 f. Changes or modifications which result from the final inspection.  
 
 g. Where contract drawings or specifications present options, only the option selected for construction shall 
be shown on the final as-built prints.  
  
 h. If borrow material for this project is from sources on Government property, or if Government property is 
used as a spoil area, the Contractor shall furnish a contour map of the final borrow pit/spoil area elevations.  
 
 i. Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems. 
 
 j. Modifications (change order price shall include the Contractor's cost to change working and final as-built 
drawings to reflect modifications) and compliance with the following procedures. 
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(1) Directions in the modification for posting descriptive changes shall be followed.  
 
(2) A Modification Circle shall be placed at the location of each deletion.  
 
(3) For new details or sections which are added to a drawing, a Modification Circle shall be placed by the 
detail or section title.  
 
(4) For minor changes, a Modification Circle shall be placed by the area changed on the drawing (each 
location).  
 
(5) For major changes to a drawing, a Modification Circle shall be placed by the title of the affected plan, 
section, or detail at each location.  
 
(6) For changes to schedules or drawings, a Modification Circle shall be placed either by the schedule 
heading or by the change in the schedule.  
 
(7) The Modification Circle size shall be 12.7 mm 1/2 inch diameter unless the area where the circle is to 
be placed is crowded. Smaller size circle shall be used for crowded areas.  

 
1.2.1.3 Drawing Preparation  

The as-built drawings shall be modified as may be necessary to correctly show the features of the project as it 
has been constructed by bringing the contract set into agreement with approved working as-built prints, and 
adding such additional drawings as may be necessary. These working as-built marked prints shall be neat, 
legible and accurate. These drawings are part of the permanent records of this project and shall be returned to the 
Contracting Officer after approval by the Government. Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at no expense to the Government.  

1.2.1.4 Computer Aided Design and Drafting (CADD) Drawings  

Only personnel proficient in the preparation of CADD drawings shall be employed to modify the contract 
drawings or prepare additional new drawings. Additions and corrections to the contract drawings shall be equal 
in quality and detail to that of the originals. Line colors, line weights, lettering, layering conventions, and 
symbols shall be the same as the original line colors, line weights, lettering, layering conventions, and symbols. 
If additional drawings are required, they shall be prepared using the specified electronic file format applying the 
same graphic standards specified for original drawings. The title block and drawing border to be used for any 
new final as-built drawings shall be identical to that used on the contract drawings. Additions and corrections to 
the contract drawings shall be accomplished using CADD files. The Contractor will be furnished "as-designed" 
drawings in AutoCad Release 2000 or Microstation V8 format compatible with a Window 2000 or Windows XP 
operating system. The electronic files will be supplied on compact disc, read-only memory (CD-ROM). The 
Contractor shall be responsible for providing all program files and hardware necessary to prepare final as-built 
drawings. The Contracting Officer will review final as-built drawings for accuracy and the Contractor shall 
make required corrections, changes, additions, and deletions.  

 a. CADD colors shall be the "base" colors of red, green, and blue. Color code for changes shall be as 
follows:  
  

(1) Deletions (red) - Deleted graphic items (lines) shall be colored red with red lettering in notes and 
leaders.  
 
(2) Additions (Green) - Added items shall be drawn in green with green lettering in notes and leaders.  
 
(3) Special (Blue) - Items requiring special information, coordination, or special detailing or detailing 
notes shall be in blue.  
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 b. The Contract Drawing files shall be renamed in a manner related to the contract number (i.e., 98-C-
10.DGN) as instructed in the Pre-Construction conference. Marked-up changes shall be made only to those 
renamed files. All changes shall be made on the layer/level as the original item. There shall be no deletions of 
existing lines; existing lines shall be over struck in red. Additions shall be in green with line weights the same as 
the drawing. Special notes shall be in blue on layer#63.  
  
 c. When final revisions have been completed, the cover sheet drawing shall show the wording "RECORD 
DRAWING AS-BUILT" followed by the name of the Contractor in letters at least 5 mm 3/16 inch high. All 
other contract drawings shall be marked either "AS-Built" drawing denoting no revisions on the sheet or 
"Revised As-Built" denoting one or more revisions. Original contract drawings shall be dated in the revision 
block.  
  
 d. Within 20days for contracts $5 million and above after Government approval of all of the working as-
built drawings for a phase of work, the Contractor shall prepare the final CADD as-built drawings for that phase 
of work and submit two sets of blue-lined prints of these drawings for Government review and approval. The 
Government will promptly return one set of prints annotated with any necessary corrections. Within 10 days for 
contracts $5 million and above the Contractor shall revise the CADD files accordingly at no additional cost and 
submit one set of final prints for the completed phase of work to the Government. Within 20 days for contracts 
$5 million and above of substantial completion of all phases of work, the Contractor shall submit the final as-
built drawing package for the entire project. The submittal shall consist of one set of electronic files on compact 
disc, read-only memory (CD-ROM), one set of mylars, two sets of blue-line prints and one set of the approved 
working as-built drawings. They shall be complete in all details and identical in form and function to the contract 
drawing files supplied by the Government. Any transactions or adjustments necessary to accomplish this is the 
responsibility of the Contractor. The Government reserves the right to reject any drawing files it deems 
incompatible with the customer's CADD system. Paper prints, drawing files and storage media submitted will 
become the property of the Government upon final approval. Failure to submit final as-built drawing files and 
marked prints as specified shall be cause for withholding any payment due the Contractor under this contract. 
Approval and acceptance of final as-built drawings shall be accomplished before final payment is made to the 
Contractor.  

 
1.2.1.5 Payment  

No separate payment will be made for as-built drawings required under this contract, and all costs accrued in 
connection with such drawings shall be considered a subsidiary obligation of the Contractor.  

1.2.2 As-Built Record of Equipment and Materials   

The Contractor shall furnish one copy of preliminary record of equipment and materials used on the project 15 
days prior to final inspection. This preliminary submittal will be reviewed and returned 2 days after final 
inspection with Government comments. Two sets of final record of equipment and materials shall be submitted 
10 days after final inspection. The designations shall be keyed to the related area depicted on the contract 
drawings. The record shall list the following data:  

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA  

Description  Specification  Manufacturer  Composition  Where  
 Section  and Catalog,  and Size  Used  
  Model, and  
  Serial Number  

 
1.2.3 Final Approved Shop Drawings  

The Contractor shall furnish final approved project shop drawings 30 days after transfer of the completed 
facility. 

  

Page 188 of 263



W917PM-07-R-0060 
 
 

 

1.2.4 Construction Contract Specifications  

The Contractor shall furnish final as-built construction contract specifications, including modifications 
thereto, 30 days after transfer of the completed facility.  

1.2.5 Real Property Equipment  

The Contractor shall furnish a list of installed equipment furnished under this contract. The list shall include all 
information usually listed on manufacturer's name plate. The "EQUIPMENT-IN-PLACE LIST" shall include, as 
applicable, the following for each piece of equipment installed: description of item, location (by room number), 
model number, serial number, capacity, name and address of manufacturer, name and address of equipment 
supplier, condition, spare parts list, manufacturer's catalog, and warranty. A draft list shall be furnished at time 
of transfer. The final list shall be furnished 30 days after transfer of the completed facility.  

1.3  WARRANTY MANAGEMENT  

1.3.1 Warranty Management Plan  

The Contractor shall develop a warranty management plan which shall contain information relevant to the clause 
Warranty of Construction. At least 30 days before the planned pre-warranty conference, the Contractor shall 
submit the warranty management plan for Government approval. The warranty management plan shall include 
all required actions and documents to assure that the Government receives all warranties to which it is entitled. 
The plan shall be in narrative form and contain sufficient detail to render it suitable for use by future 
maintenance and repair personnel, whether tradesmen, or of engineering background, not necessarily familiar 
with this contract. The term "status" as indicated below shall include due date and whether item has been 
submitted or was accomplished. Warranty information made available during the construction phase shall be 
submitted to the Contracting Officer for approval prior to each monthly pay estimate. Approved information 
shall be assembled in a binder and shall be turned over to the Government upon acceptance of the work. The 
construction warranty period shall begin on the date of project acceptance and shall continue for the full product 
warranty period. A joint 4 month and 9 month warranty inspection shall be conducted, measured from time of 
acceptance, by the Contractor, Contracting Officer and the Customer Representative. Information contained in 
the warranty management plan shall include, but shall not be limited to, the following:  

 a. Roles and responsibilities of all personnel associated with the warranty process, including points of 
contact and telephone numbers within the organizations of the Contractors, subContractors, manufacturers or 
suppliers involved.  
  
 b. Listing and status of delivery of all Certificates of Warranty for extended warranty items, to include 
roofs, HVAC balancing, pumps, motors, transformers, and for all commissioned systems such as fire protection 
and alarm systems, sprinkler systems, lightning protection systems, etc.  
 
 c. A list for each warranted equipment, item, feature of construction or system indicating:  
1. Name of item.  
2. Model and serial numbers.  
3. Location where installed.  
4. Name and phone numbers of manufacturers or suppliers. 
5. Names, addresses and telephone numbers of sources of spare parts. 
6. Warranties and terms of warranty. This shall include one-year overall warranty of construction. Items 

which have extended warranties shall be indicated with separate warranty expiration dates.  
7. Cross-reference to warranty certificates as applicable. 
8. Starting point and duration of warranty period. 
9. Summary of maintenance procedures required to continue the warranty in force. 
10. Cross-reference to specific pertinent Operation and Maintenance manuals.  
11. Organization, names and phone numbers of persons to call for warranty service. 
12. Typical response time and repair time expected for various warranted equipment.  
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 d. The Contractor's plans for attendance at the 4 and 9 month 
post-construction warranty inspections conducted by the Government. 
 
 e. Procedure and status of tagging of all equipment covered by 
extended warranties. 
 
 f. Copies of instructions to be posted near selected pieces of equipment where operation is critical for 
warranty and/or safety reasons.  

 
1.3.2 Pre-Warranty Conference  

Prior to contract completion, and at a time designated by the Contracting Officer, the Contractor shall meet with 
the Contracting Officer to develop a mutual understanding with respect to the requirements of this section. 
Communication procedures for Contractor notification of construction warranty defects, priorities with respect to 
the type of defect, reasonable time required for Contractor response, and other details deemed necessary by the 
Contracting Officer for the execution of the construction warranty shall be established/reviewed at this meeting. 
In connection with these requirements and at the time of the Contractor's quality control completion inspection, 
the Contractor shall furnish the name, telephone number and address of a licensed and bonded company which is 
authorized to initiate and pursue construction warranty work action on behalf of the Contractor. This point of 
contact will be located within the local service area of the warranted construction, shall be continuously 
available, and shall be responsive to Government inquiry on warranty work action and status. This requirement 
does not relieve the Contractor of any of its responsibilities in connection with other portions of this provision.  

1.3.3 Contractor's Response to Construction Warranty Service Requirements  

Following oral or written notification by the Contracting Officer, the Contractor shall respond to construction 
warranty service requirements in accordance with the "Construction Warranty Service Priority List" and the 
three categories of priorities listed below. The Contractor shall submit a report on any warranty item that has 
been repaired during the warranty period. The report shall include the cause of the problem, date reported, 
corrective action taken, and when the repair was completed. If the Contractor does not perform the construction 
warranty within the timeframes specified, the Government will perform the work and backcharge the 
construction warranty payment item established.  

a. First Priority Code 1. Perform onsite inspection to evaluate 
situation, and determine course of action within 4 hours, initiate work 
within 6 hours and work continuously to completion or relief. 
 

b. Second Priority Code 2. Perform onsite inspection to evaluate situation, and determine course of 
action within 8 hours, initiate work within 24 hours and work continuously to completion or relief.  

 
c. Third Priority Code 3. All other work to be initiated within 3 work days and work continuously to 

completion or relief.  
 
d. The "Construction Warranty Service Priority List" is as follows:  

Code 1-Air Conditioning Systems 
1) Recreational support. 
2) Air conditioning leak in part of building, if causing damage. 
3) Air conditioning system not cooling properly.  

 
Code 1-Doors  

1) Overhead doors not operational, causing a security, fire, or safety problem. 
2) Interior, exterior personnel doors or hardware, not functioning properly, causing a security, fire, or 

safety problem.  
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Code 3-Doors  

1) Overhead doors not operational. 
2) Interior/exterior personnel doors or hardware not functioning properly.  

 
Code 1-Electrical  

1) Power failure (entire area or any building operational after 1600 hours). 
2) Security lights 
3) Smoke detectors  

 
Code 2-Electrical  

1) Power failure (no power to a room or part of building). 
2) Receptacle and lights (in a room or part of building).  

 
Code 3-Electrical  

Street lights. 
  

Code 1-Gas  
1) Leaks and breaks.  
2) No gas to family housing unit or cantonment area.  

 
Code 1-Heat  

1) Area power failure affecting heat. 
2) Heater in unit not working.  

 
Code 2-Kitchen Equipment 

1) Dishwasher not operating properly. 
2) All other equipment hampering preparation of a meal.  

 
Code 1-Plumbing 

1) Hot water heater failure.  
2) Leaking water supply pipes.  

 
Code 2-Plumbing 

1) Flush valves not operating properly. 
2) Fixture drain, supply line to commode, or any water pipe leaking. 
3) Commode leaking at base. 

 
Code 3 –Plumbing 

Leaky faucets. 
 
Code 3-Interior 

1) Floors damaged. 
2) Paint chipping or peeling. 
3) Casework.  

 
Code 1-Roof Leaks 

Temporary repairs will be made where major damage to property is 
occurring. 
 

Code 2-Roof Leaks 
Where major damage to property is not occurring, check for location of leak during rain and complete 
repairs on a Code 2 basis.  

 
Code 2-Water (Exterior) 
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No water to facility. 
 

Code 2-Water (Hot) 
No hot water in portion of building listed. 
 

Code 3-All other work not listed above.  

1.3.5 Warranty Tags  

At the time of installation, each warranted item shall be tagged with a durable, oil and water resistant tag 
approved by the Contracting Officer. Each tag shall be attached with a copper wire and shall be sprayed with a 
silicone waterproof coating. The date of acceptance and the QC signature shall remain blank until project is 
accepted for beneficial occupancy. The tag shall show the following information.  

a. Type of product/material_________________________________________.  
 
b. Model number_________________________________________________.  

 
c. Serial number_________________________________________________. 
  
d. Contract number_______________________________________________. 

 
e. Warranty period___________from___________to____________________.  
 
f. Inspector's signature____________________________________________. 
  
g. Construction Contractor_________________________________________. 

Address______________________________________________________. Telephone 
number_____________________________________________.  

 
h. Warranty contact_______________________________________________. 

Address______________________________________________________. Telephone 
number_____________________________________________.  

 
i. Warranty response time priority code_______________________________. 

 
j. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 

DURING THE WARRANTY PERIOD.  
 
1.4 MECHANICAL TESTING, ADJUSTING, BALANCING, AND COMMISSIONING  

Prior to final inspection and transfer of the completed facility; all reports, statements, certificates, and 
completed checklists for testing, adjusting, balancing, and commissioning of mechanical systems shall be 
submitted to and approved by the Contracting Officer as specified inapplicable technical specification 
sections.  

1.5 OPERATION AND MAINTENANCE MANUALS  

Operation manuals and maintenance manuals shall be submitted as specified. Operation manuals and 
maintenance manuals provided in a common volume shall be clearly differentiated and shall be separately 
indexed.  

1.6 FINAL CLEANING  

The premises shall be left broom clean. Stains, foreign substances, and temporary labels shall be removed from 
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surfaces. Carpet and soft surfaces shall be vacuumed. Equipment and fixtures shall be cleaned to a sanitary 
condition. Filters of operating equipment shall be replaced. Debris shall be removed from roofs, drainage 
systems, gutters, and downspouts. Paved areas shall be swept and landscaped areas shall be raked clean. The site 
shall have waste, surplus materials, and rubbish removed. The project area shall have temporary structures, 
barricades, project signs, and construction facilities removed. A list of completed clean-up items shall be 
submitted on the day of final inspection.  

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED)  

-- End of Section - 
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SPECIFICATION SECTION 01781 
 

OPERATION AND MAINTENANCE DATA 

PART 1 GENERAL 

1.1 SUBMISSION OF OPERATION AND MAINTENANCE DATA 

Submit Operation and Maintenance (O&M) Data specifically applicable to this contract and a complete and 
concise depiction of the provided equipment, product, or system.  Organize and present information in sufficient 
detail to clearly explain O&M requirements at the system, equipment, component, and subassembly level.  
Include an index preceding each submittal.  Submit in accordance with this section and Section 01335 
SUBMITTAL PROCEDURES.  

1.1.1 Package Quality 

Documents must be fully legible.  Poor quality copies and material with hole punches obliterating the text or 
drawings will not be accepted. 

1.1.2 Package Content 

Data package content shall be as shown in the paragraph titled "Schedule of Operation and Maintenance Data 
Packages."  Comply with the data package requirements specified in the individual technical sections, including 
the content of the packages and addressing each product, component, and system designated for data package 
submission. 

1.1.3 Changes to Submittals 

Manufacturer-originated changes or revisions to submitted data shall be furnished by the Contractor if a 
component of an item is so affected subsequent to acceptance of the O&M Data.  Changes, additions, or 
revisions required by the Contracting Officer for final acceptance of submitted data, shall be submitted by the 
Contractor within 30 calendar days of the notification of this change requirement. 

1.2 TYPES OF INFORMATION REQUIRED IN O&M DATA PACKAGES 

1.2.1 Operating Instructions 

Include specific instructions, procedures, and illustrations for the following phases of operation: 

1.2.1.1 Safety Precautions 

List personnel hazards and equipment or product safety precautions for all operating conditions. 

1.2.1.2 Operator Prestart 

Include procedures required to set up and prepare each system for use. 

1.2.1.3 Startup, Shutdown, and Post-Shutdown Procedures 

Provide narrative description for Startup, Shutdown and Post-shutdown operating procedures including the 
control sequence for each procedure. 

1.2.1.4 Normal Operations 
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Provide narrative description of Normal Operating Procedures.  Include Control Diagrams with data to 
explain operation and control of systems and specific equipment. 

1.2.1.5 Emergency Operations 

Include Emergency Procedures for equipment malfunctions to permit a short period of continued operation 
or to shut down the equipment to prevent further damage to systems and equipment.  Include Emergency 
Shutdown Instructions for fire, explosion, spills, or other foreseeable contingencies.  Provide guidance and 
procedures for emergency operation of all utility systems including required valve positions, valve 
locations and zones or portions of systems controlled. 

1.2.1.6 Operator Service Requirements 

Include instructions for services to be performed by the operator such as lubrication, adjustment, 
inspection, and recording gage readings. 

1.2.1.7 Environmental Conditions 

Include a list of Environmental Conditions (temperature, humidity, and other relevant data) that are best 
suited for the operation of each product, component or system.  Describe conditions under which the item 
equipment should not be allowed to run. 

1.2.2 Preventive Maintenance 

Include the following information for preventive and scheduled maintenance to minimize corrective 
maintenance and repair. 

1.2.2.1 Lubrication Data 

Include preventative maintenance lubrication data, in addition to instructions for lubrication provided 
under paragraph titled "Operator Service Requirements": 
a. A table showing recommended lubricants for specific temperature ranges and applications. 
b. Charts with a schematic diagram of the equipment showing lubrication points, recommended types and 

grades of lubricants, and capacities. 
c. A Lubrication Schedule showing service interval frequency. 

1.2.2.2 Preventive Maintenance Plan and Schedule 

Include manufacturer's schedule for routine preventive maintenance, inspections, tests and adjustments 
required to ensure proper and economical operation and to minimize corrective maintenance.  Provide 
manufacturer's projection of preventive maintenance work-hours on a daily, weekly, monthly, and annual 
basis including craft requirements by type of craft.  For periodic calibrations, provide manufacturer's 
specified frequency and procedures for each separate operation. 

1.2.3 Corrective Maintenance (Repair) 

Include manufacturer's recommended procedures and instructions for correcting problems and making repairs. 

1.2.3.1 Troubleshooting Guides and Diagnostic Techniques 

Include step-by-step procedures to promptly isolate the cause of typical malfunctions.  Describe clearly 
why the checkout is performed and what conditions are to be sought.  Identify tests or inspections and test 
equipment required to determine whether parts and equipment may be reused or require replacement. 
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1.2.3.2 Wiring Diagrams and Control Diagrams 

Wiring diagrams and control diagrams shall be point-to-point drawings of wiring and control circuits 
including factory-field interfaces.  Provide a complete and accurate depiction of the actual job specific 
wiring and control work.  On diagrams, number electrical and electronic wiring and pneumatic control 
tubing and the terminals for each type, identically to actual installation configuration and numbering. 

1.2.3.3 Maintenance and Repair Procedures 

Include instructions and a list of tools required to repair or restore the product or equipment to proper 
condition or operating standards. 

1.2.3.4 Removal and Replacement Instructions 

Include step-by-step procedures and a list required tools and supplies for removal, replacement, 
disassembly, and assembly of components, assemblies, subassemblies, accessories, and attachments.  
Provide tolerances, dimensions, settings and adjustments required.  Instructions shall include a combination 
of text and illustrations. 

1.2.3.5 Spare Parts and Supply Lists 

Include lists of spare parts and supplies required for maintenance and repair to ensure continued service or 
operation without unreasonable delays.  Special consideration is required for facilities at remote locations.  
List spare parts and supplies that have a long lead-time to obtain. 

1.2.4 Corrective Maintenance Work-Hours 

Include manufacturer's projection of corrective maintenance work-hours including requirements by type of craft.  
Corrective maintenance that requires completion or participation of the equipment manufacturer shall be 
identified and tabulated separately. 

1.2.5 Appendices 

Provide information required below and information not specified in the preceding paragraphs but pertinent to 
the maintenance or operation of the product or equipment.  Include the following: 

1.2.6 Parts Identification 

Provide identification and coverage for all parts of each component, assembly, subassembly, and accessory of 
the end items subject to replacement.  Include special hardware requirements, such as requirement to use high-
strength bolts and nuts.  Identify parts by make, model, serial number, and source of supply to allow reordering 
without further identification.  Provide clear and legible illustrations, drawings, and exploded views to enable 
easy identification of the items.  When illustrations omit the part numbers and description, both the illustrations 
and separate listing shall show the index, reference, or key number that will cross-reference the illustrated part to 
the listed part.  Parts shown in the listings shall be grouped by components, assemblies, and subassemblies in 
accordance with the manufacturer's standard practice.  Parts data may cover more than one model or series of 
equipment, components, assemblies, subassemblies, attachments, or accessories, such as typically shown in a 
master parts catalog 

1.2.6.1 Warranty Information 

List and explain the various warranties and include the servicing and technical precautions prescribed by 
the manufacturers or contract documents in order to keep warranties in force.  Include warranty 
information for primary components such as the compressor of air conditioning system. 
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1.2.6.2 Personnel Training Requirements 

Provide information available from the manufacturers that is needed for  use in training designated 
personnel to properly operate and maintain the equipment and systems. 

1.2.6.3 Testing Equipment and Special Tool Information 

Include information on test equipment required to perform specified tests and on special tools needed for 
the operation, maintenance, and repair of components. 

1.2.6.4 Contractor Information 

Provide a list that includes the name, address, and telephone number of the General Contractor and each 
Subcontractor who installed the product or equipment, or system.  For each item, also provide the name 
address and telephone number of the manufacturer's representative and service organization most 
convenient to the project site.  Provide the name, address, and telephone number of the product, equipment, 
and system manufacturers. 

PART 2 PRODUCTS 

Not used. 

PART 3 EXECUTION 

3.1 TRAINING 

Unless provided for elsewhere, the Contractor shall provide operational and maintenance training for all systems 
furnished under this contract in accordance with this section.  The training shall not take place until the 
operation and maintenance manuals are submitted and approved.  

Training will be given to personnel responsible for the operation and maintenance of the system at the 
installation.  Orient training to the specific system being installed under this contract.  Use operation and 
maintenance manual as the primary instructional aid in contractor provided activity personnel training.  Manuals 
shall be delivered for each trainee with two additional sets delivered for archiving at the project site.  Submit a 
training course schedule, syllabus, and training materials 14 days prior to the start of training.  Obtain approval 
of the training course before beginning that phase of training.  Furnish a qualified instructor approved by the 
system manufacturer to conduct training for the specific system. 

Training manuals shall include an agenda, defined objectives and a detailed description of the subject matter for 
each lesson.  Furnish audio-visual equipment and all other training materials and supplies. A training day is 
defined as 8 hours of classroom or lab instruction, including two 15 minute breaks and excluding lunch time, 
Monday through Friday, during the daytime shift in effect at the training facility. For guidance, the Contractor 
should assume the attendees will have a high school education. 

-- End of Section -- 
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Appendix B 
 

Proposal Preparation TEMPLATE FORMAT GUIDANCE ONLY Section 00110 
 

FACTOR 1 
 

   PAST EVALUATIONS/ PERFORMANCE 
 

The following projects are to be the same projects submitted under Factor 2 Experience. 
 

1.   Project Name & Location:  
 
2. Customer Point of Contact: (Note: the Government may contact this customer to verify the information 

provided on this form) 
            Name: 
 Address:  
 Phone number: 
 Email Address:  
 
3.   Problems encountered and corrective actions taken:  
 
4.  List Change Orders and their circumstances: 
 
5.  Project scheduled Completion date Actual Completion date:  
    IF the above dates are different, explain reason for the change: 
 
6.  Initial Project Budget (US Dollars) 
     Final Actual Project cost (US Dollars) 
    IF the above dates are different, explain reason for the change:  
 
7.  Safety record and accident reports:  
 
8.  References:  Submit the following, Customer Satisfaction letters, Letters of Appreciation, Performance 
Evaluations, Certification of Achievements, Letters of Recommendations. 
 
(Note: A neutral rating with unknown risk will be assigned IF no past performance is submitted) 
 

TEMPLATE FORMAT GUIDANCE ONLY 
                             
                            FACTOR 2 

 
EXPERIENCE  

 
a.  Project Name & Location:  
 
b.  Contract Number if applicable: 
 
c. Project type:  Construction: (Y/N)  Design: (Y/N) Design/Build: (Y/N)  
 
d. Project owner’s name: 
                            Address:  
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                        Telephone:  
                                eMail:  
 
e. Prime Contractor: (Y/N) Sub-Contractor: (Y/N)  

 
f.   Project completion Date: 

 
g. Construction Cost: 

 
h.   Brief explanation that illustrates your design/build capabilities and relevant    
      experiences: 
 

TEMPLATE FORMAT GUIDANCE ONLY  
   
                                                    FACTOR 3 

 
PROJECT  MANAGEMENT  PLAN  

 
1.  Provide an Organizational Chart: (include key personnel Names and their titles see atch 4) 

a. Show the key design personnel 
b. Show the key construction personnel 
c. Show other firms involved such as partnerships and sub-contractors if applicable 
d. Show the relationship between the quality control and health & safety   
       personnel, project level management and corporate management  

 
2.  Explain the quality control process for design: 
 
3.  Explain quality control management throughout the construction process  
     including; 
     a.    Testing 
     b.    Inspection  
     c.    Safety  
 
4.  Explain the interactions with the Corps of Engineers and the roles that 
     different team members will play when dealing with; 
     a.   Resolving problems with modifications to the contract (design and/or construction) 
     b.   Resolving potential design and/or construction delays 
     c.   Reviewing and approving submittals 
     d.  Attending progress meetings 
     e.   Facilitating contract completion and closeouts 
     f.   Explain process to control cost over runs while maintaining the project budget  
          during design and construction. 
 

TEMPLATE FORMAT GUIDANCE ONLY 
 

    *PRESIDENT     
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CONTRACTOR’S ORGANIZATIONAL CHART 
 
 
 
Notes: 

1. This is only a sample of Organizational Chart. Actual personnel, assignments, and flow chart shall be 
adapted and provided by the Offeror.  As a minimum requirement, assignments with asterisk (*) are 
considered as “Key Personnel”.  

     
2. Additional Charts from Sub-Contractor(s), and/or Partnership or Joint Venture from other Contractor(s) 

may be submitted in separate sheet(s).   
 

TEMPLATE FORMAT GUIDANCE ONLY 
 

FACTOR 4 
 

PESONNEL & EQUIPMENT RESOURCES  PLAN 

(Name) 

           

VICE  PRESIDENT     
(Name) 

    

           

SECRETARY     ACCOUNTANT/  
TREASURER   

(Name)     (Name) 
  

           

ALTERNATE 
QUALITY CONTROL 

MANAGER 

*CONSTRUCTION 
PROJECT 

MANAGER/SUPERVISQR 
(Name) 

  

(Name) 

   

          
   

 
 

          

   
*QUALITY 
CONTROL 
MANAGER 

*SUBMITTAL 
REVIEWER 

*SITE SAFETY & 
HEALTH OFFICER 

   (Name) 

  

(Name) 

  

(Name) 

 

            

                
*ARCHITECTURAL 

CONSTRUCTION 
SUPERVISOR 

*CIVIL 
CONSTRUCTION 

SUPERVISOR 

*MECHANICAL 
CONSTRUCTION 

SUPERVISOR 

*ELECTRICAL 
CONSTRUCTION 

SUPERVISOR   

(Name) 

 

(Name) 

 

(Name) 

 

(Name) 
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SUB-FACTOR 1: PERSONNEL for the following: 
 

- Project Manager for design and for construction 
- Quality Control Manager 
- Project Architect 
- Senior Structural Engineer 
- Senior Civil Engineer 
- Senior Mechanical Engineer  
- Senior Electrical Engineer 
- Safety Officer 
- Construction Superintendent or Manager 
- Construction Foreman (if different from above) 

                        - Safety Manager 
 
All key personnel shall have a minimum of five years of professional experience.    The following information is 
required for each of the key personnel below: Information to be provided for key personnel should be limited to no 
more than one page per person. 
 
a.  Name: 
b.  Project Title:  
c.  Project Responsibilities:               
d.  Years of Experience: with this Company:  with other firms: 
e.  Education:  Degree(s) Year:  Specialization:  
f. Active Registration:  First year Registered: 
g. Other relevant experiences & qualifications: 
 

• How many or the percentage of the Afghan ktrs & laborers who will be working on this project:     
 
SUB-FACTOR 2: EQUIPMENT 
 

List of equipment, facilities and other resources available for this project: 
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