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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

QUESTIONS & ANSWERS RFI # 2

Questions & Answers RFI # 2
IDIQ Demining/UXO Contract.

Question:

1. Page 10, 1.9 Site Survey Report - Are the EOD qualification requirements mentioned here and
throughout the document IMAS qualifications or other? If US standards are you happy with us using the
relevant IMAS standards in lieu of?

Answer:

1. USACE will accept either the IMAS and/or the US standards. What we are looking for when we speak
of the EOD levels are the ability of know what they are looking at as far as a site and etc... Also want to
be able to provide knowledge to the site with those qualifications.

Question:

2. Pages 15 & 16, 1.3.1.1, 1.3.2 and 1.3.3 - Can you please clarify the difference between 1.3.1.1 (the
Mobilisation Site) and 1.3.2 (Contractor's Mobilisation Area (On Site)). Does it mean that the
mobilisation site is a site of the contractors choosing at which he mobilises his project team(s)? And does
the wording Contractor's Mobilisation Area (On Site) refer to the area within one of the four airfield areas
where the contractor mobilises only the team(s) specific to work in that area?

Answer:

2. The difference in the Mobilization site and Contractors Mobilization site (on site) is that the
Mobilization site is the area from which teams are set off from i.e. main camp and HQ. This will also be
used in the contractor is in the near by area of future site and as an area that it will launch from. The
Contractors Mobilization site (on site) is the set up and mobilization on the site of which work will take
place. The area does not refer to one of the four air fields. This can be any place in the country.

Question:
3. Pages 15 & 16, 1.3.1.1, 1.3.2 and 1.3.3 - Will the contracting office supply any government furnished
equipment or facilities for this project?

Answer:
3. If there is a requirement for one of the task then the contracting office will make the call. On the norm
this will not happen and the contracting office will not supply.

Question:

4. Page 24, Section G - This paragraph is understood as regards material, equipment and supplies.
However, does exemption apply to individual tax on salaries / wages (1) for international staff / personnel
(2) for Afghan staff / personnel, and also to company revenue earned in Afghanistan?
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Answer:
4. Refer to the U.S. Embassy and Afghanistan Government for taxation regulations

Question:

5. Will you provide estimated square meter work loads for each of the first six CLINs per year?If not, will
you provide historical data on the square meters cleared for each of the first six CLINSs for the previous
year(s)?

Answer:

5. With there being no determined amount on total square meters that will be used for each CLIN it is
hard to give an estimated figure. However, past history shows that most of the work was done around the
country. The areas were mostly in the areas of MES, JAF, KAF, BAF, KAB, HRT. Larger projects were
done around the main areas of these places with small projects near the capital. | good indicator is to
follow the fighting.

SECTION B - SUPPLIES OR SERVICES AND PRICES

The following have been modified:

BIDDING SCHEDULE

Item No. Description Qty Unit  Unit Total
Price Amount
BASE PERIOD
UXO/Mine Clearance
0001 Services for survey, clearance, and 1 LS XXX $6,000,000.00
certify mine and UXO clearing, NOT TO EXCEED

Afghanistan Engineer District Area

of Operation. All work shall be

performed in accordance with the

attached Performance Work Statement.

Period of Performance: 1 Year from Award
Minimum Guarantee is $100,000.00 for the base year

000101 Site Survey report and Battle
Area Clearance (square meter rate)
at sites other than within a one
kilometer radius of Kabul, Bagram,
Jalalabad, or Kandahar air fields, and the
Certificate of Clearance 1 SM §
(PWS Paragraph 1.9, 1.10, and 1.12)



000102

000103

000104

000105

000106

000107

000108

Site Survey report and Demining

(square meter rate) at sites other than
within a one kilometer radius of Kabul,
Bagram, Jalalabad, or Kandahar air fields,
and the Certificate of Clearance

(PWS Paragraph 1.9, 1.11, and 1.12)

Site Survey report and Battle Area
Clearance (square meter rate) at sites
within a one kilometer radius of Kabul,

Bagram, Jalalabad, or Kandahar air fields, to

include former/existing military bases
and the Certificate of Clearance
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining
(square meter rate) at sites within a one

kilometer radius of Kabul, Bagram, Jalalabad,
or Kandahar air fields, to include former/existing

military bases and the
Certificate of Clearance
(PWS Paragraph 1.9, 1.11, and 1.12)

Site Survey report and Battle Area
Clearance (square meter rate) at remote
sites and the Certificate of Clearance
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining
(square meter rate) at remote sites
and the Certificate of Clearance
(PWS Paragraph 1.9, 1.11, and 1.12)

Explosive Ordnance Disposal Service
(Daily Rate) For any area that does not
constitute a need for full Demining or
Battle Area Clearance. However requires
and EOD qualified person on site.

(PWS Paragraph 1.1.3)

Additional Security Teams as required or
Determined
(PWS Paragraph 1.1.4)

1

SM $
SM $
SM $
SM $
SM $

PerDay $

Per Day $
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000109 Additional Use of Equipment as needed for
Areas that require mechanical assets other than
Assigned to normal clearing teams
(PWS Paragraph 1.1.5) 1 Per Day

Total for Base Period:
(Includes all items 000101- 000109)

OPTION PERIOD 1

UXO/Mine Clearance
1000 Services for survey, clearance, and 1 LS
certify mine and UXO clearing,
Afghanistan Engineer District Area
of Operation. All work shall be
performed in accordance with the
attached Performance Work Statement.
Period of Performance: 1 Year from Award of Option
Minimum Guarantee is $25,000.00 for Option Period 1

100001 Site Survey report and Battle
Area Clearance (square meter rate)
at sites other than within a one
kilometer radius of Kabul, Bagram,
Jalalabad, or Kandahar air fields, and the
Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.10, and 1.12)

100002 Site Survey report and Demining
(square meter rate) at sites other than
within a one kilometer radius of Kabul,
Bagram, Jalalabad, or Kandahar air fields,
and the Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.11, and 1.12)

100003 Site Survey report and Battle Area
Clearance (square meter rate) at sites
within a one kilometer radius of Kabul,
Bagram, Jalalabad, or Kandahar air fields, to

$
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XXX

$4,950,000.00
NOT TO EXCEED




100004

100005

100006

100007

100008

100009

include former/existing military bases
and the Certificate of Clearance 1
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining

(square meter rate) at sites within a one
kilometer radius of Kabul, Bagram, Jalalabad,

or Kandahar air fields, to include former/existing
military bases and the

Certificate of Clearance 1
(PWS Paragraph 1.9, 1.11, and 1.12)

Site Survey report and Battle Area

Clearance (square meter rate) at remote

sites and the Certificate of Clearance 1
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining

(square meter rate) at remote sites

and the Certificate of Clearance 1
(PWS Paragraph 1.9, 1.11, and 1.12)

Explosive Ordnance Disposal Service

(Daily Rate) For any area that does not
constitute a need for full Demining or

Battle Area Clearance. However requires 1
and EOD qualified person on site.

(PWS Paragraph 1.1.3)

Additional Security Teams as required or
Determined
(PWS Paragraph 1.1.4) 1

Additional Use of Equipment as needed for
Areas that require mechanical assets other than
Assigned to normal clearing teams

(PWS Paragraph 1.1.5) 1

Total for Option Period 1:
(Includes all items 100001- 100009)

SM

SM

SM

SM

Per Day

Per Day

Per Day
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OPTION YEAR 2

UXO/Mine Clearance

2000

200001

200002

200003

200004

Services for survey, clearance, and 1 LS
certify mine and UXO clearing,

Afghanistan Engineer District Area

of Operation. All work shall be

performed in accordance with the

attached Performance Work Statement.

Period of Performance: 1 Year from Award of Option
Minimum Guarantee is $25,000.00 for Option Period 2

Site Survey report and Battle

Area Clearance (square meter rate)

at sites other than within a one

kilometer radius of Kabul, Bagram,

Jalalabad, or Kandahar air fields, and the

Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining

(square meter rate) at sites other than

within a one kilometer radius of Kabul,

Bagram, Jalalabad, or Kandahar air fields,

and the Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.11, and 1.12)

Site Survey report and Battle Area

Clearance (square meter rate) at sites

within a one kilometer radius of Kabul,

Bagram, Jalalabad, or Kandahar air fields, to

include former/existing military bases

and the Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining

(square meter rate) at sites within a one

kilometer radius of Kabul, Bagram, Jalalabad,

or Kandahar air fields, to include former/existing

military bases and the

Certificate of Clearance 1 SM
(PWS Paragraph 1.9, 1.11, and 1.12)
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XXX $4,000,000.00
NOT TO EXCEED



200005

200006

200007

200008

200009

Site Survey report and Battle Area

Clearance (square meter rate) at remote

sites and the Certificate of Clearance 1
(PWS Paragraph 1.9, 1.10, and 1.12)

Site Survey report and Demining

(square meter rate) at remote sites

and the Certificate of Clearance 1
(PWS Paragraph 1.9, 1.11, and 1.12)

Explosive Ordnance Disposal Service

(Daily Rate) For any area that does not
constitute a need for full Demining or

Battle Area Clearance. However requires 1
and EOD qualified person on site.

(PWS Paragraph 1.1.3)

Additional Security Teams as required or
Determined
(PWS Paragraph 1.1.4) 1

Additional Use of Equipment as needed for
Areas that require mechanical assets other than
Assigned to normal clearing teams

(PWS Paragraph 1.1.5) 1

Total for Option Period 2:
(Includes all items 200001- 200009)

TOTAL PROPOSAL PRICE

(End of Summary of Changes)

SM

SM

Per Day

Per Day

Per Day
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