
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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FAR (48 CFR) 53.243

W917PM-09-R-0112-0006, AED MATOC North

The purpose of this amendment is to:
- Extend the proposal due date to 4:00 PM Kabul local time on December 31, 2009.  
- MATOC Section 00120:  Paragraph 7.0 of  has been revised.
- Section 00700  Redundant or unnecessary clauses have been deleted and 52.211-12 revised to $628 per day.
- Section -1335:  This section has been replaced entirely.
See continuation sheets for details.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 23-Dec-2009 04:00 PM to 31-Dec-2009 04:00 PM.  
 
 
SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been modified:  
        MATOC 00120 

SECTION 00120 
MATOC – BEST VALUE 

 
PROPOSAL EVALUATION AND CONTRACT AWARD  

 
 
1. ELIGIBILITY FOR CONTRACT AWARD. In accordance with the FAR, no contract shall be entered 
into unless the contracting officer ensures that all requirements of law, executive orders, regulations, and 
all other applicable procedures, including clearances and approvals, have been met.  This includes the 
FAR requirement that no award shall be made unless the contracting officer makes an affirmative 
determination of responsibility. To be determined responsible, a prospective contractor must meet the 
general standards in FAR Part 9 and any special standards set forth in the solicitation.  
 
2. MATOC SOURCE SELECTION The Government will select the offer that represents the best value to 
the Government by using the trade-off process described in FAR Part 15. This process permits tradeoffs 
between cost/price and technical (“non-cost”) factors and allows the Government to accept other than the 
lowest priced offer.  The award decision will be based on a comparative assessment of proposals against 
all source selection criteria in the solicitation.   
 
3. RELATIVE IMPORTANCE OF PRICE TO THE TECHNICAL EVALUATION FACTORS 
All evaluation factors other than cost or price, when combined, are more important than price. The 
Government is concerned with striking the most advantageous balance between technical merit (“quality”) 
and price to the Government (i.e., the price). The degree of importance of price could become greater 
depending upon the equality of the technical proposals. If competing technical proposals are determined 
to be essentially equal, price could become the controlling factor.  
 
4. EVALUATION OF THE PRICE PROPOSALS  
 

a. Price will be evaluated and considered but will not be scored or combined with other aspects of 
the proposal evaluation. The sample task order proposed prices will be analyzed for reasonableness.  
They may also be analyzed to determine whether they are realistic for the work to be performed; reflect a 
clear understanding of the requirements; and are consistent with the Offeror’s Technical Proposal.  
Additionally, all offers will be analyzed for unbalanced pricing.  The Government will perform a price 
analysis on all acceptable proposals received as a result of the Sample Task Order evaluation.  Price 
analysis will be performed in accordance with FAR 15.404-1, to determine fairness and reasonableness, 
as well as, to assure an understanding of the work and ability to execute this task order at a proposed 
price.  Total prices that are either 25% or more below or above the Government estimate, or 25% below 
or above the average of others received, may be considered to be unrealistically low or high for the work 
to be performed.  Unrealistically low or high prices may also indicate a lack of understanding of the 
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requirement.  Proposals with total prices that fail this initial price analysis may not be considered for 
award under the criteria of this solicitation because those prices may be deemed unrealistic or 
unreasonable. The evaluation will determine the extent to which the price proposal is consistent with the 
requirements of the RFP and design solution offered.  Historical price information, competitive price 
information, the Independent Government Estimate (IGE), or any other pricing tool as necessary, will be 
utilized in making this determination.  Offerors are advised that any offer wherein pricing is deemed 
unrealistic or unreasonable will be rendered ineligible for award.    
 

b. The price will be used along with the technical evaluation to make selection for award.  Since 
evaluation of the price proposal will represent a portion of the total evaluation, it is possible that an offeror 
might not be selected for award because of unreasonable, unrealistic, or incomplete price proposal 
information. The Government will evaluate the format and clarity of the price proposal.  

 
c.  Other Award Factors: The Contracting Officer shall consider several factors in the selection 

process which are important, but not quantified, such as: 
 
(1) Agreement by the offeror to all general and special contract provisions and clauses.  
(2) Determination of responsibility of the contractor by the Contracting Officer in accordance with  
the provisions of the Federal Acquisition Regulation, Part 9.1.  In order to be determined  
responsible, a prospective contractor must:  
 
(a) Have adequate financial resources to perform the contract or the ability to obtain them.  
(b) Be able to comply with the required or proposed delivery or performance schedule taking into 
consideration all existing commercial and Governmental business commitments.;  
(c) Have a satisfactory performance record.  
(d) Have a satisfactory record of integrity and business ethics.  
(e) Have the necessary organization, experience, accounting and operational controls, and 
technical skills, or the ability to obtain them.  
(f) Have the necessary production, construction, and technical equipment and facilities, or the 
ability to obtain them. 

 (g) Be otherwise qualified and eligible to receive an award under applicable laws and regulations. 
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5. TAB F: FACTOR 1; RELEVANT SPECIALIZED EXPERIENCE    
 
EVALUATION CRITERIA: 
 
The Government will evaluate the extent of recent, related experience of the prime contractor. The 
Government may place greater importance on projects performed as a prime contractor than as a 
subcontractor, depending upon overall role and relevancy of the project.  Federal Government project 
experience will not be rated inherently more important than non-Federal Government project experience. 
 

The Government will evaluate the involvement of the contractor’s team, to include the sub-contractors, on 
projects similar to the project of this solicitation.  All projects presented will be evaluated for relevancy. 
Projects that are the same or similar in the following:  type of services, dollar value complexity, USACE 
design/construction requirements  and applicable quality standards will receive a higher quality rating 
than a project that does not have these similarities.   

An unsatisfactory rating will be received if an Offeror does not provide projects that meet the following 
criteria: one project over $40M; all projects over $5M; and all projects performed within US DOD’s 
CENTCOM or AFRICOM areas of authority. 

Incomplete projects will be reviewed for percent completion. If a project is not fully designed, and a least 
50% of the construction completed, the Offeror will receive an unsatisfactory rating.   

Joint Ventures will be evaluated on each firms relevant experience to their role on projects submitted.  

The  Government reserves the right to verify the experience record of cited projects or other recent 
projects by reviewing the Corps of Engineers Construction Contractor (or Architect-Engineer) Appraisal 
Support System (CCASS/ACASS), other DOD or Government appraisal systems or by contacting owners 
or references.  The Government may check any or all cited references to verify supplied information. 
 
The relevant experience of key personnel proposed for this project will not be evaluated or considered 
under this factor. 
 
If the Offeror cannot provide information concerning recent, relevant experience on similar projects or the 
Offeror has no relevant experience, a determination will be made as to the risk this lack of experience 
presents to the Government and the Offeror will be given an appropriate rating for this factor.  
 
The past performance of individuals will not be credited under this factor. 
 
6. TAB G: FACTOR 2;  PAST PERFORMANCE 
 
EVALUATION CRITERIA: 
 
The Government will evaluate the Offeror's past performance using the sources available to it including 
but not limited to: the example projects identified by the Offeror and submitted on the Past Performance 
Assessment Sheets and any additional information received from references, ACASS, and CCASS.  
Offerors may be provided an opportunity to address any negative past performance information about 
which the Offeror has not previously had an opportunity to respond if such information is determined to 
present an impact on the rating to be assessed.   
 
The Government will consider relevant projects that are successfully completed, or substantially 
completed (fully designed and at least 50% construction progress completed) within 5 years preceding 
the date of the solicitation. The Government will consider the currency and relevance of the information, 
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source of the information, context of the data, and general trends in contractor performance.  The 
Government places higher value on projects for which successful performance can be validated by 
means other than the offeror’s self-assessment such as through independent telephone interviews with 
points of contact identified in the proposal, CCASS/ACASS or other agency performance databases, 
Offeror furnished references or personal knowledge.  The Government places a higher value on projects 
which provided particularly difficult or unique challenges and the innovative methods the Offeror used to 
resolve problems successfully. 
 
Offerors are cautioned that the submission of each Past Performance Assessment Sheet shall not 
exceed five (5) pages and that Government evaluators will review and evaluate only the information 
contained on the first five pages. 
 
The Government will evaluate past performance based on the elements listed below: 
 
Quality of Construction.  The Government will evaluate all information available with respect to the quality 
of the actual construction undertaken and the standards of workmanship exhibited by the Offeror. 
 
Timeliness of Performance.  The Government will evaluate all information available with respect to the 
completion of projects within the scheduled completion times. 
 
Customer Satisfaction.  The Government will evaluate all information available with respect to customer 
satisfaction, cooperation with customers, and interaction on past projects. 
 
Subcontractor Management.  The Government will evaluate all information available with respect to 
effective management of subcontractors on past projects. 
 
Safety.  The Government will evaluate all information available with respect to the contractor’s safety 
program or efforts. 
 
If the Government does not obtain past performance information for the projects identified by the Offeror 
and cannot establish a past performance record for the Offeror through other sources, past performance 
will be rated neither favorably nor unfavorably.   
 
7. TAB H: FACTOR 3:  TECHNICAL; SUBFACTOR A: TECHNICAL APPROACH 
 
EVALUATION CRITERIA: 
 
The Government will evaluate the strengths, weaknesses and any deficiencies in the submission.  Based 
on the submission provided, the Government will evaluate the Offeror’s overall understanding of the  
design/construction process and its capability to execute any task orders that may be issued under an 
awarded contract. 
 
Offerors are cautioned that the Technical Approach Narrative shall not exceed ten (10) pages and that 
Government evaluators will review and evaluate only the information contained on the first ten pages. 
 
TAB G-FACTOR 3: TECHNICAL; SUBFACTOR B. PROJECT MANAGEMENT AND SECURITY PLAN;  
 
EVALUATION CRITERIA: 
 
The Government will evaluate each offerors planned approach for successfully managing task orders on 
a simultaneous basis at different locations throughout Afghanistan. Significant participation by 
subcontractors in the management of the project work should also be fully and completely described. 
 
The required plan must demonstrate how the contractor will promote the education and skills 
development of Afghan citizens. . Specifically, it must demonstrate the following: 
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• How the contractor will recruit, hire, train and maintain a staff of skilled Afghan workers for 

construction trades including, but not limited to:  equipment operators, masons, reinforcing steel 
workers, concrete finishers, laboratory technicians, painters, and carpenters.   

 
• How the contractor will recruit, hire, train and maintain a staff of Afghan journeymen, including but not 

limited to electricians and plumbers.   
 
• How the contractor will recruit and hire educated Afghans or educate Afghans citizens so that they 

can assume construction engineering and management positions.  These positions will include, but 
are not limited to safety and health officers, quality control managers, schedulers, cost estimators, 
construction superintendents, and project managers.   

 
• The name and resume for an Afghan Capacity Development Manager. Whose responsibility it will be 

to manage the capacity development efforts.  The person’s position within the company 
organizational chart must be shown.   

 
The Government will evaluate the offeror’s plan to mitigate any areas of special concern for its overall 
effectiveness. 
 
The offeror must demonstrate how they will ensure the prompt payment of all subcontractors, suppliers, 
and their employees in accordance with local Afghan laws and the requirements specified in Technical 
Specification Section 01060 Special Clauses paragraph 2.8 Prompt Payment of Subcontractors.   
 
Defense Base Act (DBA) Insurance: The offeror must demonstrate how they will submit a claim properly, 
to include necessary actions / preparations to gather contact information for the injured / deceased family, 
and both the notification and follow up processes facilitate replacing the lost income of the worker.  The 
offeror must also demonstrate how  all immediate and required follow-on reports will submitted in a timely 
manner to the appropriate individuals in accordance with the DBA Insurance requirements specified in 
Technical Specification Section 01060 Special Clauses paragraph 2.10.1.  . 
 
The security plan will be evaluated for reasonableness, risk and logic which illustrate a basic 
understanding of managing security in Afghanistan. 
 
The Offeror must demonstrate how they will meet the specific requirements found in Technical 
Specification Section 01040 Standard Contract Security.  .. 
 
Organizational charts will be reviewed for delineated lines of authority, precise and logical organization 
and relationships between the headquarters, site offices and subcontractors. Clear lines of authority and 
logical organization will score higher than organizational charts that are not clearly delineated. 
 
Offerors are cautioned that the Management and Security Plan shall not exceed eight (8) pages and that 
Government evaluators will review and evaluate only the information contained on the first five pages. 
Resumes and the organizational chart will not count against the eight page limit. 
 
8.  RELATIVE WEIGHTING OF THE TECHNICAL EVALUATION FACTORS. All technical factors are 
equal in weight and importance. 
 
9. GENERAL TECHNICAL CRITERIA  
 
 a. Material omission(s) may cause the technical proposal to be rejected as unacceptable.  
 

b. Technical proposals which do not provide the specified information in the specified location in 
accordance with the submission instructions may be downgraded.  The Government is under no 
obligation to search for information that is not in the specified location.    
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c. Proposals which are generic, vague, or lacking in detail may be downgraded.  The offeror’s 

failure to include information that the Government has indicated should be included may result in the 
proposal being downgraded and/or being found deficient if inadequate detail is provided.  

 
d. The Government cannot make award based on a deficient offer.  Therefore, a rating of 

“Unsatisfactory” under any subfactor will make the offer ineligible for award, unless the Government 
elects to enter into discussions with that Offeror and all deficiencies are remedied in a revised proposal.  
 
 
10. EVALUATION PROCEDURE  
 
SOURCE SELECTION EVALUATION BOARD (SSEB). 
 
The SSEB will be established to conduct the evaluation of proposals received in response to this 
solicitation.  The evaluation will be based on the content of the proposal, proposal corrections and any 
information obtained from other sources, e.g. past performance information.  The SSEB will not consider 
any documents incorporated by reference, except as expressly allowed by this solicitation.  
 
Each member of the SSEB will independently consider all information provided. Once these individual 
analyses are completed, the SSEB will assign a consensus rating for each evaluation factor.  It is the 
responsibility of each member of the SSEB to provide and document sufficient strengths, weaknesses, 
and/or deficiencies to support the assigned rating for each factor as well as the overall.  Comments are 
required for all ratings. 
 
The final overall rating along with ratings on individual factors, to include all support documentation, will 
be provided to the Source Selection Authority.  The Source Selection Authority will determine which 
Offerors are awarded a contract.       
 
No proposal which receives an overall rating of Unsatisfactory or Marginal in any one factor will be 
selected for award. 
 
Offerors are cautioned to put forth their best efforts and to furnish all information clearly to allow the 
Government to determine their performance capability.  Offerors should not assume that they will have an 
opportunity to clarify or correct anything in the proposal after submitting it. 
 
11. BEST VALUE  EVALUATION STANDARDS.  Evaluation factors will be rated using the following 
adjectival descriptions.  Evaluators will apply the appropriate adjective to each factor rated.  The 
evaluator’s narrative explanation must clearly establish that the Offeror’s submittal meets the definitions 
established below.  As each factor is evaluated an assessment of Performance Risk will be made.  
Performance Risk relates to the assessment of an Offeror's present and past work and accomplishments 
to determine the Offeror's ability to successfully perform as required. 

 
OUTSTANDING - No doubt exists that the Offeror will successfully perform the required effort based on 
their performance record.  The proposal has exceptional merit and reflects an excellent approach which 
will clearly result in the superior attainment of all requirements and objectives.  The proposal contains no 
significant weaknesses, deficiencies or disadvantages and presents very low risk that it will not be 
successful.  This clearly achievable approach includes numerous advantageous characteristics of 
substance, and essentially no disadvantages, which can be expected to result in outstanding 
performance.  The risk of unsuccessful performance is very low as the proposal provides solutions which 
are unquestionably feasible and practical.  These solutions are further considered very low risk in that 
they are exceptionally clear and precise, fully supported, and demonstrate a clear understanding of the 
requirements. 
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ABOVE AVERAGE - Little doubt exists that the Offeror will successfully perform the required effort based 
on their performance record.  The proposal demonstrates a sound approach which is expected to meet all 
requirements and objectives and exceed some.  Any weaknesses noted in the proposal are minor and 
should not seriously affect the Offeror’s performance and presents low risk that it will not be successful.  
This sound approach includes advantageous characteristics of substance, and few relatively minor 
disadvantages, which collectively can be expected to result in above average performance.  The risk of 
unsuccessful performance is low as the proposal contains solutions which are considered feasible and 
practical.  These solutions are further considered to reflect low risk in that they are clear and precise, 
reasonably supported, and demonstrate an understanding of the requirements. 
 
SATISFACTORY - Some doubt exists that the Offeror will successfully perform the required effort based 
on their performance record.  The proposal demonstrates an approach which is capable of meeting all 
requirements and objectives.  The Offeror may satisfactorily complete the proposed tasks, but there is at 
least a moderate risk that it will not be successful.  The approach includes both advantageous and 
disadvantageous characteristics of substance, where the advantages are not outweighed by the 
disadvantages.  Collectively, the advantages and disadvantages are likely to result in acceptable 
performance.  The risk of unsuccessful performance is moderate, as the proposal solutions are generally 
feasible and practical.  These solutions are further considered to reflect moderate risk in that they are 
somewhat clear and precise, partially supported, and demonstrate a general understanding of the 
requirements.   
 
MARGINAL - Significant doubt exists that the Offeror will successfully perform the required effort based 
on their performance record.  The proposal demonstrates an approach which may not be capable of 
meeting all requirements and objectives.  The Offeror may satisfactorily complete the proposed tasks, but 
there is a high risk that it will not be successful.  The approach has disadvantages of substance and 
advantages, which if they exist, are outweighed by the disadvantages. Collectively, the advantages and 
disadvantages are not likely to result in satisfactory performance.  The risk of unsuccessful performance 
is high as the proposal contains solutions which may not be feasible and practical.  These solutions are 
further considered to reflect high risk in that they lack clarity and precision, are generally unsupported, 
and do not demonstrate a complete understanding of the requirements. 
 
UNSATISFACTORY - It is extremely doubtful that the Offeror will successfully perform the required effort 
based on their performance record.  The proposal demonstrates an approach which will very likely not be 
capable of meeting all requirements and objectives.  In terms of a specific factor, the Offeror fails to meet 
the minimum requirements and there is unacceptably high risk that it will not be successful.  This 
approach has numerous disadvantages of substance, and advantages which, if they exist, are far 
outweighed by disadvantages.  Collectively, the advantages and disadvantages will not result in 
satisfactory performance.  The risk of unsuccessful performance is very high as the proposal contains 
solutions which are not feasible and practical.  The solutions are further considered to reflect very high 
risk in that they lack any clarity or precision, are unsupported, and do not demonstrate an understanding 
of the requirement.   
 
12.  RELATIVE IMPORTANCE OF FACTORS 
 
TECHNICAL/Non Cost factors combined are significantly more important than Cost or Price. 
 
NON-COST FACTORS/BEST VALUE 
 
FACTOR 1:  RELEVANT SPECIALIZED EXPERIENCE:  This factor is equal to Factors 2 and 3. 
 
FACTOR 2:  PAST PERFORMANCE:  This factor is  equal in importance to Factor 1 and 3 
 
FACTOR 3:  TECHNICAL: This factor is equal in importance to Factor 1 and 2. 
 
PRICE  -  A Sample Task Order will be utilized to evaluate price. 
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SECTION 00700 - CONTRACT CLAUSES  
 
The following have been added by full text:  
         
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
(End of clause) 
  
         
252.225-7005     IDENTIFICATION OF EXPENDITURES IN THE UNITED STATES (JUN 2005) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying 
areas. 
 
(b) This clause applies only if the Contractor is-- 
 
(1) A concern incorporated in the United States (including a subsidiary that is incorporated in the United States, 
even if the parent corporation is not incorporated in the United States); or 
 
(2) An unincorporated concern having its principal place of business in the United States. 
 
(c) On each invoice, voucher, or other request for payment under this contract, the Contractor shall identify that part 
of the requested payment that represents estimated expenditures in the United States. The identification-- 
 
(1) May be expressed either as dollar amounts or as percentages of the total amount of the request for payment; 
 
(2) Should be based on reasonable estimates; and 
 
(3) Shall state the full amount of the payment requested, subdivided into the following categories: 
 
(i) U.S. products--expenditures for material and equipment manufactured or produced in the United States, including 
end products, components, or construction material, but excluding transportation; 
 
(ii) U.S. services--expenditures for services performed in the United States, including all charges for overhead, other 
indirect costs, and profit under construction or service contracts; 
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(iii) Transportation on U.S. carriers--expenditures for transportation furnished by U.S. flag, ocean, surface, and air 
carriers; and 
 
(iv) Expenditures not identified under paragraphs (c)(3)(i) through (iii) of this clause. 
 
(d) Nothing in this clause requires the establishment or maintenance of detailed accounting records or gives the U.S. 
Government any right to audit the Contractor’s books or records. 
 
(End of clause) 
 
  
 
 
 
The following have been modified:  
        CONTRACT CLAUSE 
CLAUSES INCORPORATED BY REFERENCE 
 
 

52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.203-12  Limitation On Payments To Influence Certain Federal 
Transactions  

SEP 2007    

52.203-13  Contractor Code of Business Ethics and Conduct  DEC 2008    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-13  Time Extensions  SEP 2000    
52.215-2  Audit and Records--Negotiation  MAR 2009    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-20  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data  
OCT 1997    

52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-29  Notification Of Visa Denial  JUN 2003    
52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-50  Combating Trafficking in Persons  FEB 2009    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
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52.225-14  Inconsistency Between English Version And Translation Of 
Contract  

FEB 2000    

52.225-19  Contractor Personnel in a Designated Operational Area or 
Supporting a Diplomatic or Consular Mission Outside the 
United States  

MAR 2008    

52.227-14  Rights in Data--General  DEC 2007    
52.229-6  Taxes--Foreign Fixed-Price Contracts  JUN 2003    
52.232-23  Assignment Of Claims  JAN 1986    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-4  Physical Data  APR 1984    
52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.242-13  Bankruptcy  JUL 1995    
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.249-3  Termination for Convenience of the Government 

(Dismantling, Demolition, or Removal of Improvements)  
MAY 2004    

52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2008    

252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.223-7003  Changes In Place Of Performance--Ammunition And 

Explosives  
DEC 1991    

252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7041  Correspondence in English  JUN 1997    
252.225-7043  Antiterrorism/Force Protection Policy for Defense 

Contractors Outside the United States  
MAR 2006    

252.225-7045  Balance of Payments Program--Construction Material Under 
Trade Agreements  

MAR 2009    

252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.227-7023  Drawings and Other Data to become Property of Government  MAR 1979    
252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7005  Airfield Safety Precautions  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.247-7007  Liability and Insurance  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
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52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $628 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
  
 
 
 
The following have been deleted:  
         
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.211-13  Time Extensions  SEP 2000    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
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SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
 
The following have been modified:  
  
        ATTACHMENT 3; 01335 

SECTION 01335 

SUBMITTAL PROCEDURES FOR SITE ADAPT PROJECTSGENERAL 

1.1 REFERENCE 

The publication listed below forms a part of this specification to the extent referenced.  The publication is 
referenced to in the text by basic designation only. 

 CONSTRUCTION SPECIFICATIONS INSTITUTE 

Manual of Practice Construction Specifications Institute 
 http://www.csinet.org/s_csi/index.asp 
 601 Madison Street 

 Alexandria, Virginia 
 22314-1791 
 

 NATIONAL INSTITUTE OF BUILDING SCIENCES (NIBS)  

Unified Master Reference List (UMRL) National Institute of Building Sciences 
 1090 Vermont Avenue, NW, Suite 700 
 Washington, DC 20005-4905 
 Email:  nibs@nibs.org 
 FAX:   (202) 289-1092 
 Tele:   (202) 289-7800 

1.2 SUBMITTAL CLASSIFICATION 

Submittals are classified as follows. 

1.2.1 DESIGN SUBMITTALS  

Contractor furnished design submittals are the various design documents which primarily consist of field 
investigations, calculations, design analysis, drawings and specifications.  

In addition, for each design submittal, the contractor shall submit all non-administrative modifications 
issued for the contract as part of the Design Submittal package to enable AED to validate that these 
modifications have been incorporated into this design submittal.   

Design submittals should only address Contract requirements not shown on plans and any 
specifications already furnished to the Contractor as part of this contract.  Plans and 
specifications furnished to the Contractor shall NOT be included as part of any Design Submittal.  
The Contractor shall complete all work as shown in these furnished drawings without deviation, 
unless site conditions mandate changes (larger building foundations per geotechnical 
investigations, etc.).  

http://www.csinet.org/s_csi/index.asp�
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The Contractor shall clearly label and date all design submittals to reflect the current design stage and 
date of submission to the Government to avoid confusion between current and previous submittals. The 
Contractor shall not begin construction work until the Government has reviewed and approved the work 
presented in each Design Submittal, including complete resolution of all DrChecks comments, and the 
Contracting Officer has cleared work for construction. Clearance for construction shall not be construed 
as meaning Government approval. Unless otherwise indicated, the risk for the design is the sole 
responsibility of the Contractor. 

As a minimum, design submittals shall be submitted at the following intervals: 

 Preliminary design reports – 10% 

Site-Adapt General Design review - 65% 

Final Site-Adapt Design review - 90% 

Cleared For Construction review - 100% 

1.2.1.1 PRELIMINARY DESIGN REPORTS – (10%) 

The review of this submittal is primarily to ensure that the Contractor has at a minimum developed the test 
well and completed the sub-surface investigation. This work shall be completed not less than 60 days 
from Notice To Proceed (NTP). Failure to do so at the satisfaction of the Government shall 
constitute grounds for withholding of all progress payments. 

Geotechnical Report, indicating appropriate information for various site characteristics, soil parameters as 
determined by certified lab tests, allowable soil bearing capacities, correlation with foundation 
design parameters, and any changes in foundation design of structures furnished in the Contract; 
estimated settlement for building foundation loads; and all other project feature changes due to 
the Geotechnical Report conclusions.  

Well design at each project site location to include a determination of water demand, water availability 
evaluation, and water quality analysis produced from a test well.  Water demand evaluation shall 
be determined based on the requirements of the 01010 SOW and 01015 Technical 
Requirements.  Water availability evaluation shall include data concerning study of existing water 
wells in the vicinity, study of hydrological data, and study of geological data.  Well hydraulics data 
shall also be included from the test well or if available from vicinity wells.  Water quality analysis 
shall include physical, chemical, and bacteriological analyses of water from either a test well or an 
existing well within the same aquifer of the proposed well. 

Drawing for the well design shall include, at a minimum, material and dimensions of well pipe and casing, 
type and dimensions of screen, type and range of sizes of gravel surrounding screen and at 
bottom of well shaft, type of grouting for well seal, well pad, location and connection detail for 
hand pump if required by the 1010.  Also required would be a detail of the wellhead with all 
associated valves, flowmeters, and chlorination system. 

Percolation test locations and results, and complete leachfield design (if required by Section 01010 of the 
SOW), which indicate the site will accommodate such a system for the given project 
requirements, and alternatives proposed if, and only if, the site characteristics will not support 
such a system. 

1.2.1.2 SITE-ADAPT GENERAL DESIGN (65%) 

This Design Submittal presents all information necessary to “Site Adapt” the fully designed and detailed 
buildings and other project features.  It is crucial that the submittal is complete and includes all 
components noted below and any other pertinent information not listed which the Contractor requires to 
enable construction to begin as soon as possible.  As a minimum, for each Contract project location the 
submittal shall contain: 
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a. Results of the site topographic survey which shall include highlighting of significant features 
(wadis, adjacent properties and structures, roads, etc.) to provide a detailed, overall 
understanding of the project site and surrounding area; demolition plan for existing site features; 
complete grading and drainage plan with existing grades, proposed grades, and building finished 
floor elevations based on Contract technical requirements; 

b. Any necessary adaptations of the Concept Plan and detailed design drawings furnished with this 
Contract that might be required due to actual site constraints, to include: water supply/storage 
location and distribution layout plan; wastewater collection or treatment location and tie-in to all 
required buildings; electrical generation and distribution plan; connection of existing roads with 
ECP location(s); and any other changes required due to adjacent property or existing topography.  
As noted in Paragraph 1.2.1, this would also include proposed changes to the detailed drawings 
if, and only if, site conditions mandate revisions. 

c. Septic Tank drawings and details (if required by Section 01010 of the SOW or not provided as 
part of this contract), showing tank depth and sizing based on expected sanitary load, and all 
connecting piping, with dimensions. 

d. Complete design analysis, plans and specifications for any contract feature(s) not already 
provided in the Contract that the Contractor would like Partial Clearance for Construction on once 
the Design Submittal has been approved, including project components with long ordering, 
fabrication and delivery times. 

e. Outline of Construction Specification Sections to be used for other work yet to be submitted at the 
90% Final Site-Adapt Design Review submittal, and those Specification items requiring 
Government Approval (GA), unless 100% Technical Specifications were provided with the 
Contract. 

f. Preliminary drawing and details of any grease interceptors and oil-water separators required.  
Grease interceptors should either be gravity or hydro-mechanical types.  Drawings would show 
sizing, depth, and all connecting piping.  Design analysis shall include calculations for sizing both 
the interceptor/separator and connecting piping.  

g. Preliminary cross sections of roads and sidewalks, showing all essential dimensions, materials, 
layers, and proposed fore and back slopes of adjacent drainage features. 

h. All preliminary sketches of site storm drainage structures, including calculations in the design 
analysis for sizing and sloping of pipe runs and ditches.  Provide cross sections of drainage 
structures such as ditches and culverts. 

1.2.1.3 FINAL SITE-ADAPT DESIGN REVIEW (90%):  

The review of this submittal is primarily to insure that the contract documents and design analysis are 
proceeding in a timely manner and that the Contract requirements and design criteria are being correctly 
understood and adhered to.  The submittal shall consist of the following: 

a. Design Analysis complete. 

b. Draft Construction Specifications complete - all anticipated sections, edited to include only 
applicable requirements, if not provided as part of the Contract. 

c. Construction Drawings complete with all 65% comments incorporated.  The Contractor is 
expected to have completed all of his coordination checks and have the drawings in a design 
complete condition.  The drawings shall be finalized at this time including the incorporation of any 
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design review comments generated by all past design reviews.  The drawings shall contain all the 
details necessary to assure a clear understanding of the work throughout construction. 

 

1.2.1.4  “CLEARED FOR CONSTRUCTION” SUBMITTAL (100%): 

The review of this submittal is to insure that the design is in accordance with directions provided the 
Contractor during the design process.  The only effort remaining between the Final Site-Adapt Design 
Review Submittal and the "Cleared For Construction" Design Review Submittal is the incorporation of all 
Government review comments.  The Contractor shall submit the following documents for this review: 

a. Design Analysis, only if changes have occurred since 90% Design Submittal.  The Design 
Analysis shall contain all explanatory material giving the design rationale for any design decisions 
which would not be obvious to an engineer reviewing the Final Drawings and Specifications. 

b. Construction Specifications, complete. 

c. Construction Drawings, complete.   

Once the design documents have been "Cleared for Construction" by the Contracting Officer, the 
Contractor shall clearly identify each document by annotating it as "Cleared for Construction." 

1.2.2 PARTIAL DESIGN SUBMITTALS 

In the interest of expediting construction, the Contracting Officer may approve partial design submittals, 
procurement of materials and equipment, as well as issue the Notice To Proceed (NTP) for construction 
of those elements of the design which have been cleared for construction.  Such partial notices to 
proceed shall be solely at the discretion of the Contracting Officer.  The Contractor must obtain the 
approval of the Designer of Record (DOR) and the Government’s concurrence for any Contractor 
proposed revision to the professionally stamped and sealed design reviewed and Cleared for 
Construction by the Government, before proceeding with the revision.  The Government reserves the 
right to non-concur with any revision to the design, which may impact furniture, furnishings, equipment 
selections or operations decisions that were made, based on the reviewed and cleared for construction 
design.  Any revision to the design, which deviates from the contract requirements (i.e., the RFP and the 
accepted proposal), will require a modification, pursuant to the Changes clause, in addition to 
Government concurrence.  The Government reserves the right to disapprove such a revision.  Unless the 
Government initiates a change to the contract requirements, or the Government determines that the 
Government furnished design criteria are incorrect and must be revised, any Contractor initiated 
proposed change to the contract requirements, which results in additional cost, shall strictly be at the 
Contractor's expense. The Contractor shall track all approved revisions to the reviewed and cleared for 
construction design and shall incorporate them into the As-Built design documentation, in accordance 
with Section 01780A, CLOSEOUT SUBMITTALS, Paragraphs 1.1 and 1.2, which lists all requirements 
associated with submission of editable CADD format As-Builts required as part of this contract.  The 
Designer of Record shall document its professional concurrence on the As-Builts for any revisions by 
affixing its stamp and seal on the drawings and specifications. 

1.2.3 DEVIATIONS AND CHANGES TO THE STANDARD DESIGNS 

Contractor shall construct standard building designs as indicated.  Any request to deviate or change 
the standard building designs must be due to changed site conditions ONLY and submitted to the AED 
Resident Office administering the contract.  Contractor shall indicate the changes and provide a narrative 
justification for the changes proposed. 
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1.2.4 USE OF DRCHECKSSM FOR DESIGN SUBMITTAL COMMENT AND RESPONSE 

1.2.4.1 DRCHECKSSM WEB LINK 

All AED Design Submittal review comments will be documented using the standard design review tool for 
the U.S. Army Corps of Engineers, a web-based application called “DrChecksSM”. The web link to 
DrChecksSM is: 

https://www.projnet.org/projnet/binKornHome/index.cfm 

1.2.4.2 DRCHECKSSM VENDOR IDENTIFICATION AND TUTORIAL  

Upon notification of award, the contractor shall immediately coordinate with the Chief, Engineering 
Branch, AED to acquire a vendor identification and a brief tutorial on the use of DrChecksSM.  The 
contractor is responsible for providing their own DrChecksSM Administrator within their own design staff 
personnel to access and accomplish actions within DrChecksSM.  

1.2.4.3 NOTIFICATION OF DRCHECKSSM FILE ACCESS 

The Afghanistan Engineer District will complete a review at every Design Submittal stage for conformance 
with the technical requirements of the Contract and document all comments in DrChecksSM.  At 
completion of the review, a notification will be issued to the Contractor by the Contracting Officer’s 
representative that the particular DrChecksSM file will be opened to the Contractor.  Until this time, the 
Contractor is not able to view any AED comments for that particular Design Submittal. 

1.2.4.4 FURTHER CONTRACTOR INFORMATION AFTER DRCHECKSSM REVIEWS 

See Paragraph 3.7.4, Government Review, for further procedures and requirements associated with 
Design Submittal reviews. 

1.2.5 CONSTRUCTION SUBMITTALS  

1.2.5.1 CONTRACTOR FURNISHED GOVERNMENT APPROVED CONSTRUCTION 
SUBMITTALS (GA) 

Government approved construction submittals are primarily related to plans (Contractor Quality Control, 
Accident Prevention, Resident Management System, Area Use, etc.), schedules (Project 
Schedule/Network Analysis), and certificates of compliance, reports and records/statements.  They may 
also include proposed variations to approved design documents in accordance with the paragraph 
entitled "VARIATIONS". 

In addition, GA construction submittals are required for the following: 

a. CIVIL FEATURES 

TESTING RESULTS: Data will include information on the locations and depths of all viable water 
supply sources at the site(s) involved and a water quantity and water quality analysis for each 
source from the Ministry of Public Health or other certified testing firm. 

b. MECHANICAL FEATURES 

EQUIPMENT SUBMITTALS: Manufacturer's standard catalog data, installation, Operation and 
Maintenance (O&M) manuals and construction details for water wells, water tanks, control valves, 
pipe insulation, water pumps, air handling units, condensers, variable air volume (VAV) boxes.  

https://www.projnet.org/projnet/binKornHome/index.cfm�
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TESTING RESULTS: For water tanks, water pumps (including instrumentation), water piping, 
sprinkler systems, and oxygen systems, submit six (6) copies of each test containing the following 
information in bound letter-size booklets: 

1) The date the tests were performed.  

2) A list of equipment used, with calibration certifications.  

3) A copy of measurements taken.  

4) The parameters to be verified.  

5) The condition specified for the parameter.  

6) The inspection results, signed, dated, and certified by the installer. The certification shall 
state that required procedures were accomplished, that the procedures were conducted in 
compliance the plans and specifications.  

7) A description of adjustments performed. 

Individual reports shall be provided for storage tank tests, piping tests, system performance tests, 
high level alarm test, and the system leak tests. Drawings shall be folded blue lines, with the title 
block visible.  

c. ELECTRICAL FEATURES 

PRODUCT DATA and SHOP DRAWINGS: generators (and its auxiliaries), load bank, 
transformers, substations, panels/switchboards/motor control centers, lightning protection, 
receptacles, circuit breakers.  

DESIGN DATA: lightning protection and grounding. 

TEST DATA: Lightning protection and grounding. 

d. ARCHITECTURAL FEATURES 

PRODUCT DATA/CATALOGUE CUTS/SHOP DRAWINGS/SCHEDULES: Specialty doors and 
frames (fire rated, sound rated, bullet resistant, security, overhead rolling); door hardware; 
windows; metal roofing (including fasteners, flashing, and accessories); building insulation; fire-
rated and water-resistant gypsum board; and other specialty products (bullet resistant 
glazing/panels). 

COLOR BOARD: Architectural finishes 

PRODUCT DATA/CATALOGUE CUTS/INSTALLATION INSTRUCTIONS: Exterior Insulation and 
Finish System (EIFS)  

 

SHOP DRAWINGS: Casework/Cabinetry 
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1.2.5.2 FOR INFORMATION ONLY CONSTRUCTION SUBMITTALS (FIO) 

All submittals not requiring Designer of Record or Government approval will be for information only.  
These construction submittals shall be checked, stamped, signed and dated by the Contractor's Quality 
Control Engineer, certifying that such submittal complies with the contract requirements.  All Contractor 
submittals shall be subject to review by the Government at any time during the course of the contract.  
Any Contractor submittal found to contain errors or omissions shall be resubmitted as one requiring 
"approval".  No adjustment for time or money will be allowed for corrections required as a result of 
noncompliance with plans or specifications.  Normally submittals For Information Only will not be 
returned.  Approval of the Contracting Officer is not required on FIO submittals.  These submittals will be 
used for information purposes.  The Government reserves the right to require the Contractor to resubmit 
any item found not to comply with the contract.  This does not relieve the Contractor from the obligation to 
furnish material conforming to the plans and specifications and will not prevent the Contracting Officer 
from requiring removal and replacement if nonconforming material is incorporated in the work. 

1.2.5.3 VARIATIONS 

After design submittals have been reviewed and cleared for construction by the Contracting Officer, no 
submittal for the purpose of substituting materials, equipment, systems, and patented processes will be 
considered by the Government unless submitted in accordance with the paragraph entitled VARIATIONS. 

1.2.5.4 ADDITIONAL SHOP DRAWINGS AND SUBMITTALS 

In accordance with the paragraph entitled DESIGN DISCREPANCIES, the Government may request the 
Design-Build Contractor to provide additional shop drawing and submittal type data subsequent to 
completion of the design. 

1.2.5.5 INCOMPLETE DESIGN 

The Design-Build Contractor shall not use construction submittals as a means to supplant and/or 
supplement an incomplete design effort. 

1.3 SUBMITTAL CERTIFICATION 

The CQC organization shall be responsible for certifying that all submittals and deliverables have been 
reviewed in detail for completeness, are correct, and are in strict conformance with the contract drawings, 
specifications, and reference documents. 

1.3.1 EFFECTIVE QUALITY CONTROL SYSTEM 

The Contractor is responsible for quality control and shall establish and maintain an effective quality 
control system in compliance with Contract Clause 52.236-21 SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION - ALTERNATE I, and SECTION 01451 CONTRACTOR QUALITY CONTROL. 

1.3.1.1 ORGANIZATIONAL RESPONSIBILITY 

The quality control system shall cover all design, construction, subcontractor, manufacturer, vendor, and 
supplier operations at any tier, both onsite and offsite.  

1.3.1.2 CQC SYSTEM MANAGER REVIEW AND APPROVAL 

Prior to submittal, all items shall be checked and approved by the Contractor's Quality Control (CQC) 
System Manager. If found to be in strict conformance with the contract requirement, each item shall be 
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stamped, signed, and dated by the CQC System Manager. Copies of the CQC organizations review 
comments indicating action taken shall be included within each submittal. 

1.3.1.3 DETERMINATION OF COMPLIANCE 

Each submittal shall be complete and in sufficient detail to allow ready determination of compliance with 
contract requirements by the Contracting Officer.  The contractor shall submit all required documentation 
with submittals.  The U.S. Army Corps of Engineer (USACE) will not accept partial submittals. 

1.3.2 RESPONSIBILITY FOR ERRORS OR OMISSIONS 

It is the sole responsibility of the Contractor to ensure that submittals do or do not comply with the 
contract documents.  Government review, clearance for construction, or approval by the Contracting 
Officer shall not relieve the Contractor from responsibility for any errors or omissions in such drawings, 
nor from responsibility for complying with the requirements of this contract. 

1.3.2.1 GOVERNMENT REVIEW 

Government review, clearance for construction, or approval of post design construction submittals shall 
not be construed as a complete check, but will indicate only that the general method of construction, 
materials, detailing and other information are satisfactory. 

1.3.3 SUBSTITUTIONS 

After design submittals have been reviewed and cleared for construction by the Contracting Officer, no re-
submittal for the purpose of substituting materials or equipment will be considered unless justified as 
indicated in the paragraph entitled, “VARIATIONS.” 

1.3.4 ADDITIONAL SUBMITTALS 

In conjunction with Contract Clause 52.236-5 MATERIAL AND WORKMANSHIP, the Contracting Officer 
may request submittals in addition to those specified when deemed necessary to adequately describe the 
work. 

1.3.5 UNTIMELY AND UNACCEPTABLE SUBMITTALS 

If the Contractor fails to submit submittals in a timely fashion, or repetitively submits submittals that are 
incomplete or not in strict conformance with the contract documents, no part of the time lost due to such 
actions shall be made the subject of claim for extension of time or for excess costs or damages by the 
Contractor. 

1.3.6 STAMPS 

Stamps shall be used by the Contractor on all design and post design construction submittals to certify 
that the submittal meets contract requirements and shall be similar to the following: 

   Contractor (Firm Name) 
   Contract Number 
   Contract Name 

I certify that this submittal accurate, is in strict conformance with all contract requirements, has been 
thoroughly coordinated and cross checked against all other applicable disciplines to prevent the omission 
of vital information, that all conflicts have been resolved, and that repetition has been avoided and, it is 
complete and in sufficient detail to allow ready determination of compliance with contract requirements by 
the Contracting Officer. 
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Name of CQC System Manager: _____________ 
Signature of CQC System Manager:   _____________ 
Date:   _____________ 

1.4 ENGLISH LANGUAGE 

All specifications, drawings, design analysis, design calculations, shop drawings, catalog data, materials 
lists, and equipment schedules submitted shall be in the English language.   

1.5 UNITS OF MEASUREMENT 

Design documents shall be prepared in accordance with the guidance offered in SECTION 01415 
METRIC MEASUREMENTS. 

The metric units used are the International System of Units (SI) developed and maintained by the General 
Conference on Weights and Measures (CGPM); the name International System of Units and the 
international abbreviation SI were adopted by the 11th CGPM in 1960. 

1.5.1 DRAWINGS 

1.5.1.1 1.5.1.1  SITE LAYOUT 

All site layout data shall be dimensioned in meters or coordinates, as appropriate.  All details and pipe 
sizes shall be dimensioned in millimeters. 

EXAMPLE:   Masonry openings shall be a U.S. module to suit a standard U.S. door.  The dimensions of 
the opening shall be given in SI units.  Metric dimensions for site plans shall be in meters and fraction 
thereof.  Dimensions for all other drawings shall be in millimeters using hard metric designations 
(example:  12 meters = 12 000).  Hard metric is defined as utilizing standard metric products and the use 
of measurements in increments of fifty (50) and one hundred (100) millimeters. 

1.5.1.2 GEO-REFERENCE 

All site plans shall be geo-referenced using the WGS 1984 coordinate system, specifically the following:  
WGS 1984 UTM one 42 N.  If the designer is not able to use the stated coordinate system the coordinate 
system used shall be correlated to the stated coordinate system.  A table shall be provided within the site 
drawing set cross referencing the WGS84 system to that utilized.  This is required to allow AED to 
incorporate the plans into GIS for storage, map production, and possible geospatial analysis of the 
different work sites. 

1.5.2 DESIGN CALCULATIONS 

Calculations shall be in SI units to meet the requirements of the design.  Quantities on the contract 
drawings stated in SI units shall also be stated in SI units in the design analysis to match the drawings.  

1.5.3 SPECIFICATIONS 

All equipment and products shall be specified according to U.S. standards and described by appropriate 
units as required herein. 
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1.6 WITHHOLDING OF PAYMENT FOR SUBMITTALS 

1.6.1 DESIGN SUBMITTALS 

Payment for Design work will not be made in whole or in part until the Government has reviewed and 
cleared the design for construction.  

1.6.2 CONSTRUCTION SUBMITTALS 

Payment for materials incorporated in the work will not be made if required approvals have not been 
obtained.  In event under separate clause of the contract, the Contractor is allowed partial or total invoice 
payment for materials shipped from the Continental United States (CONUS), and/or stored at the site, the 
Contractor shall with his request for such payment, submit copies of approvals (ENG Form 4025) 
certifying that the materials that are being shipped and/or stored have been approved and are in full 
compliance with the contract technical specifications. 

2.0 PRODUCTS 

2.1 GENERAL 

The following are contract deliverables which expound upon and finalize the design 
parameters/requirements outlined within the contract documents.  They shall be prepared in such a 
fashion that the Prime Contractor is responsible to the Government and not as an internal document 
between the Prime Contractor and its Subcontractors, Vendors, Suppliers, etc. 

2.2 PROJECT NARRATIVE 

The Project Narrative shall be a bound set and shall contain the contract Request For Proposal (RFP) 
Sections 01010 and 01015 (and any additional RFP sections that are appropriate).  The RFP Section 
01010 and 01015 shall be the latest version.  Any subsequent changes to the RFP shall be clearly 
marked and highlighted with explanation for the changes. The Project Narrative shall also contain the 
general description of the project and a discussion of the design approach and design features for the 
project. 

2.3 DESIGN ANALYSIS 

2.3.1 SUBMITTAL 

Only design analyses associated with the “Site Adapt” features of this contract shall be submitted 
for review.  It shall be written in the English language with SI units of measure.  The design analysis is a 
written explanation of the project design which is expanded and revised (updated) as the design 
progresses.  The design analysis shall contain all explanatory material giving the design rationale for any 
design decisions which would not be obvious to an engineer reviewing the final drawings and 
specifications.   The design analysis contains the criteria for, and the history of, the project design, 
including criteria furnished by the Government, letters, codes, references, conference minutes, and 
pertinent research.  Design calculations, computerized and manual, are included in the design analysis. 
Narrative descriptions of design solutions are also included.  Written material may be illustrated by 
diagrams and sketches to convey design concepts.  Catalog cuts and manufacturer's data for all 
equipment items, shall be submitted.  Specific requirements for the design analysis, listed by submittal 
phase, are noted in Paragraph 1.2.1. 
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2.3.2 FORMAT 

Format of design analysis shall closely match the standard format referenced within the RFP. 

2.4 DESIGN CALCULATIONS 

Only calculations associated with the “Site Adapt” features of this contract shall be submitted for 
review, unless site conditions mandate changes to drawings and specifications furnished with this 
Contract.  All design calculations shall be presented such that they are easily understood, correlated with 
RFP requirements (Section 1010 and 1015 criteria; codes; all other applicable or pertinent criteria) and all 
final conclusions clearly documented and summarized.  The Design Submittal must include complete 
information (Soil Report, percolation test results, concrete design strengths, steel material properties, 
electrical loads, heat gain/loss assumptions, etc.) necessary to support all design calculations in order to 
easily and efficiently verify the accuracy of this information and the resulting project components shown in 
plans and specifications. 

2.4.1 SUBMITTAL 

When design calculations are voluminous, they shall be bound separately from the narrative part of the 
design analysis.  Design calculations will include a title page, table of contents, and be indexed (tabbed) 
to separate distinct parts of the various analysis and design actions being accomplished to support plan 
drawings submitted.  They shall be presented in a clear, consistent and legible format in order to quickly 
understand the analysis and design accomplished.  Presentation shall be such that a person unfamiliar 
with the project features and associated analysis and design can quickly understand the overall design 
process and procedures, review the information in conjunction with the given set of plans and 
specifications, and verify the suitability of all information submitted. 

All design calculations shall explain the source of loading conditions with assumptions and conclusions 
explained.  The analysis and design methods shall also be explained, including assumptions, theories 
and formulae.  Include applicable diagrams that are clearly explained and correlated with related 
computations, whether computer or hand generated.  The design calculations shall include a complete 
and comprehensive list of the criteria (and date or version of the criteria) that the design/analysis will be 
compared to (codes, Corps of Engineers Engineering Regulations, Engineering Manuals, etc.).  Within 
the separable elements of design calculations, the engineer shall cite the specific code or reference 
paragraph or section as appropriate to indicate conformance to requirements.   

At the beginning of each project component design section, present a summary of all load conditions and 
combinations required per applicable code or Corps of Engineers manual or regulation.  Then clearly 
identify the particular load case governing the design and clearly show how the particular analysis, 
construction materials to be used, and the specific design meet the governing load combination. 

Calculation sheets shall carry the names or initials of the engineer and the checker and the dates of 
calculations and checking.  No portion of the calculations shall be computed and checked by the same 
person. 

2.4.2 COMPUTER ANALYSIS 

Provide a clear summary of all computer outputs and highlight in the outputs information used in the 
analysis and design accomplished elsewhere in the calculations. 

If a computerized analysis or design program is used (either commercial software packages or unique, 
designer-written computer analysis/design tools), the computations shall provide clear reference to the 
software program and version being used and an explanation of the validity of the particular program to 
the given application (where has the program been used before, what input and output does the program 
provide, is the program a recognized Corps of Engineers or industry standard).  If the program is 
proprietary to the Contractor (not recognized by the Corps of Engineers or industry), the Contractor shall 
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provide a sample hand calculation to verify the results of one set of data generated by the computer 
program.   

State exactly the computation performed by the computer.  Include applicable diagrams, adequately 
identified.  Provide all necessary explanations of the computer printout format, symbols, and 
abbreviations.  Use adequate and consistent notation.  Provide sufficient information to permit manual 
checks of the results. 

Each set of computer printouts shall be preceded by an index and by a description of the computation 
performed.  If several sets of computations are submitted, they shall be accompanied by a general table 
of contents in addition to the individual indices.  

When the computer output is large, it shall be divided into volumes at logical division points.  All final 
computer results used in design shall be separated from the total pages of computer output that might be 
included in the design calculations for ease of review. 

2.5 SPECIFICATIONS 

Specifications for most work associated with this Contract may have been furnished to the 
Contractor and only portions of them (if provided) should be submitted for review with the “Site 
Adapt” portion of the work.  If the Contractor determines that work associated with the “Site Adapt” 
features of this contract require additional specifications, they shall be submitted for review and approval. 
Specifications shall be prepared in accordance with the UFGS (Uniform Facilities  Guide Specifications) 
format.  The Contractor-prepared specifications shall include as a minimum, all applicable specification 
sections referenced by the UFGS.  Where the  does not reference a specification section for specific work 
to be performed by this contract, the Design-Build Contractor shall be responsible for creating the 
required specification in the UFGS format.   

2.5.1 USE OF UNIFIED FACILITIES GUIDE SPECIFICATIONS (UFGS) 

If additional specifications are deemed necessary by the Contractor, UFGS (Uniform Federal Guide 
Specifications) are required when U.S. products and systems are required or used.  Current UFGS 
information may be obtained at the following location:  http://www.wbdg.org/ccb/browse_org.php?o=70. 

Specifications for UFGS are in SpecsIntact format.  SpecsIntact is government sponsored software used 
to edit specifications for government contracts.  The software is available at the following link:  
http://specsintact.ksc.nasa.gov/index.asp. 

2.5.2 QUALITY CONTROL AND TESTING 

Any additional specifications deemed necessary by the Contractor shall include required quality control 
and further indicate all testing to be conducted by the Contractor, its subcontractors, vendors and/or 
suppliers. 

2.5.3 AMBIGUITIES AND INDEFINITE SPECIFICATIONS 

Ambiguities, indefinite specification requirements (e.g., highest quality, workmanlike manner, as 
necessary, where appropriate, as directed etc) and language open to interpretation is unacceptable. 

2.5.4 INDUSTRY STANDARDS 

2.5.4.1 U.S. INDUSTRY STANDARDS 

The Specifications shall be based on internationally accepted U.S. industry Standards.   Customarily 
accepted publications may be found in the UNIFIED MASTER REFERENCE LIST (UMRL) which may be 
located at the following URL:  http://www.hnd.usace.army.mil/techinfo/UFGS/UFGSref.htm. 

http://www.wbdg.org/ccb/browse_org.php?o=70�
http://specsintact.ksc.nasa.gov/index.asp�
http://www.hnd.usace.army.mil/techinfo/UFGS/UFGSref.htm�
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To access the UMRL select the “Unified Facilities Guide Specifications” tab and scroll down to Unified 
Master Reference List (UMRL) (PDF version). 

Examples of U.S. standards are:  National Fire Protection Association (NFPA), International Building 
Code (IBC), American Concrete Institute (ACI), American Water Works Association (AWWA), ADAAG 
(ADA Accessibility Guidelines) for Buildings and Facilities, etc.  Standards referenced shall be by specific 
issue; the revision letter, date or other specific identification shall be included.  

This document lists publications referenced in the Unified Facilities Guide Specifications (UFGS) of the 
Corps of Engineers (USACE), the Naval Facilities Engineering Command (NAVFAC), the Air Force Civil 
Engineer Support Agency (AFCESA), and the guide specifications of the National Aeronautics and Space 
Administration (NASA). This document is maintained by the National Institute of Building Sciences (NIBS) 
based on information provided by the agencies involved and the standards producing organizations. The 
listing is current with information available to NIBS on the date of this publication.  

Standards referenced in specifications and drawings prepared by the Contractor shall be by specific 
issue; the revision letter, date or other specific identification shall be included. 

2.5.5 AED DESIGN REQUIREMENTS DOCUMENTS 

AED Design Requirements (latest version) documents listed in section 01015, shall be adhered to in this 
contract.  These documents are available from the COR.  These documents shall be used as the basis for 
design and construction, and for selecting options within the United Facilities Guide Specifications 
(UFGS).  It is the contractor’s option to use specifications contained in the AED Design Requirements 
Documents, when provided, or to adapt the UFGS specifications to match the requirements provided in 
the AED Design Documents and specifications.  Site or project specific data and requirements in the AED 
Design Requirements documents shall supersede UFGS language where there are perceived conflicts. 

2.6 DRAWINGS 

2.6.1 COMPUTER ASSISTED DESIGN AND DRAFTING (CADD) 

Computer Assisted Design and Drafting (CADD) is required for all work related to this contract.   Only 
personnel proficient in the preparation of CADD drawings shall be employed to modify the contract 
drawings or prepare new drawings.  The CADD deliverables shall meet the requirements of the A/E/C 
CADD Standard (Release 3.0).  Emphasis is on drawings meeting sheet layout standards, level/layer 
naming standards and sheet naming conventions.  The CADD standards may be downloaded at the 
CAD/BIM Technology Center at the following link:  
https://cadbim.usace.army.mil/default.aspx?p=s&t=13&i=4. 

The Contractor shall furnish all softcopy design submittals (and As-Builts) using software applications in 
either .dwg (AutoCAD, AutoDesk release 2005 or later) or in .dgn (MicroStation, Bentley Systems version 
8.0 or later) format. In addition, the Contractor is required to submit the softcopy design submittals in .pdf 
(Adobe Acrobat) format. Drawings prepared in any convention other than CADD, must have the written 
approval of the Contracting Officer. 

2.6.2 DRAWINGS 

Drawings shall be prepared in the English language with metric (SI) units of measure. All the drawings 
and details of the working drawings shall be adequately labeled and cross-referenced. Complete, 
thoroughly checked, and coordination with other engineering disciplines design drawings shall be 
submitted.  At the final design submittal (100%) the Contractor shall have incorporated all design review 
comments generated by previous design review(s), have completed all of the constructability and 
coordination comments, and have the drawings in a Ready-to-Build condition.  The drawings shall be 
complete at this time and contain all the details necessary to ensure a clear understanding of the work 
throughout construction.   

https://cadbim.usace.army.mil/default.aspx?p=s&t=13&i=4�
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2.6.3 DRAWING SIZE BORDER SHEETS 

All drawings shall be prepared in size "A1" border sheets (594mm by 841mm).  Hardcopy design 
submissions may be printed on half size drawing sheets (“A3”, 279 mm by 420 mm) for purposes of 
saving paper and for ease of review. If drawings are not readable in the half size reduction, the Contractor 
shall submit all drawings in A1 border sheets.  All final contract drawing sets (As-Builts) shall be submitted 
on A1 border sheets.  Drawing sheets shall be trimmed to specified size if necessary. 

2.6.4 SEQUENCE OF DESIGN DRAWINGS   

Referencing the A/E/C CADD Standard (pg. 13, Table 2-1 of the A/E/C CADD standards) the sequence of 
drawings shall follow the sequence as shown below: 

 

  Discipline   

1.   General 

2.   Hazardous Materials 

3.   Survey/Mapping 

4.   Geotechnical 

5.   Civil 

6.   Landscape 

7.   Structural 

8.   Architectural 

9.   Interiors 

10. Equipment 

11. Fire Protection 

12. Plumbing 

13. Process 

14. Mechanical 

15. Electrical 

16. Telecommunications 

17. Resource 

18. Other Disciplines 

19. Sub-Contractor/Shop Drawings 

20. Operations 

 

2.6.5 DRAWING FOLDER STRUCTURE 

CADD files shall be organized in a folder structure to what is described in Paragraph 2.6.4.  For multi-
building projects a folder of each building type shall be created and the applicable folders shown in each 
building type folder.  



W917PM-09-R-0112 
0006 

Page 27 of 41 
 

 

2.6.6 DRAWING SHEET ASSEMBLY 

CADD files shall be organized to what is described in “Option 2 – Use of Design Model Only” (page 10, 
Figure 2-3 of the A/E/C CADD Standard). This method will utilize one view and the use of “paper space” 
is not used. The border sheet shall be X-REF into each model file and scaled up to the applicable scale. 

2.6.7 MODEL FILES 

Model files represent the building’s physical layout and components such as floor plans and elevations. 
Model files shall be drawn to full size (1:1) in the default view. Floor Plan Model files represent one floor. 
Model files shall have coordinates (x,y,z) of 0,0,0 in paper space on layout. The exception for model files 
with coordinates 0,0,0 shall be the civil site plan (see section 1.5.1.2 Georeferencing). 

2.6.8 BORDER SHEET FILES 

Border sheet files are used to assemble model files for plotting and viewing purposes. Every border sheet 
file has a drawing area, title block, border and represents one plotted drawing. 

2.6.9 LAYER/LEVEL NAMES 

Layer or level files names shall follow the guidelines of appendix A and B of the A/E/C CADD standards. 
For AutoCAD, .dwt (drawing template files) shall be used to import the proper layers that will be inclusive 
of the correct line type, color, and line thickness of the respective layer.  

2.6.10  DRAWING FILE NAMING CONVENTION 

CADD files shall follow the naming convention as described in the A/E/C CADD Standards. For model 
files reference pg 12 - 16, figure 2-4, tables 2-1 and 2-2. for sheet files reference pg 18 – 22, figure 2-5, 
table 2-3. 

2.6.11 SHEET IDENTIFICATION BLOCK 

The sheet identifier will follow the name of the border sheet file. This will consist of the discipline 
designator, the sheet type designator and the sheet sequence number as referenced in pg 23, figure 2-6 
of the A/E/C CADD Standards. 

2.6.12 DRAWING SCALES 

The scales indicated on the following list shall, in general, be used for all drawings. The Contractor may, 
at its option, make exceptions to scales indicated, if approved in writing by the Contracting Officer. 

TYPICAL DRAWING SCALES 

DRAWING TYPE METRIC 

SITE PLAN 1:200 

1:400 

1:500 

1:600 

1:700 

1:1000 

1:2000 
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1:5000 

1:6000 

1:10000 

1:20000 

FLOOR PLAN 1:50 

1:100 

1:200 

ROOF PLAN 1:200 

EXTERIOR ELEVATIONS 1:100 

1:200 

INTERIOR ELEVATIONS 1:50 

  1:100 

CROSS SECTIONS 1:50 

1:100 

1:200 

WALL SECTIONS 1:20 

STAIR DETAILS 1:10 

DETAILS 1:5 

  

2.6.13 SYMBOLS, LINE STYLES, & PATTERNS  

Approved symbols, line styles, and patterns shall be in accordance with AEC CAD Standard Release 3.0 
or current version (see Appendix D of the A/E/C CADD Standards).  The approved symbols, line styles, 
and patterns associated with AutoCAD software maybe downloaded in the following link: 

https://tsc.wes.army.mil/products/standards/aec/aecstdsym.asp 

2.6.14 PLOTTER PREPARED ORIGINAL DRAWINGS 

Plotter prepared original drawings shall be prepared on 20 pound bond paper, unless otherwise approved 
and shall be plotted on the matte side.  Raster plotters must provide a minimum resolution of 400 dpi 
while vector plotters shall provide a minimum resolution of 0.0010 inch with an accuracy of +0.1% of the 
move and a repeatability error of not more than 0.005 inch. Drawings produced from dot matrix plotters 
are not acceptable.  Plots accompanied by the digital design file may be prepared on vellum: translucent 
bond is not acceptable.  Line density shall be equivalent to that produced by black India ink: half tone 
plots are only acceptable where the half-tone color setting of RGB (red, green blue) settings equal a value 
of 153 (see pg. 27, Table 3-4 of the A/E/C CADD Standards). Drawings plotted in color is not acceptable.  
Manual changes to plotted originals are not acceptable. 

2.6.15 TITLE AND REVISION BLOCK 

Title and revision block shall match examples shown in SITE ADAPT 1335a-Attachments-AED.pdf, 
Figures 1 through 4, furnished as an attachment to this RFP. 

https://tsc.wes.army.mil/products/standards/aec/aecstdsym.asp�
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2.6.16 LEGENDS 

For each submittal, legends of symbols and lists of abbreviations shall be placed on the drawings.  They 
shall include all of the symbols and abbreviations used in the drawing set, but shall exclude any symbols 
and abbreviations not used.  Since many symbols are limited to certain design disciplines, there is a 
definite advantage to the use of separate legends on the initial sheet of each design discipline or in the 
Standard Details package for each discipline.  If legends have not been shown by discipline, a legend 
shall be placed on the first drawing. 

2.6.17 LOCATION GRID 

To facilitate the location of project elements and the coordination of the various disciplines' drawings, all 
plans shall indicate a column line or planning grid, and all floor plans (except structural plans) shall show 
room numbers.  

2.6.18 COMPOSITE AND KEY PLANS 

If the plan of a large building or structure must be placed on two or more sheets in order to maintain 
proper scale, the total plan shall be placed on one sheet at a smaller scale.  Appropriate key plans and 
match lines shall appear on segmented drawings.  Key plans shall be used not only to relate large scale 
plans to total floor plans but also to relate individual buildings to complexes of buildings.  Key plans shall 
be drawn in a convenient location and shall indicate the relative location of the represented plan area by 
crosshatching.  

2.6.19 SPECIFICATIONS PLACED ON THE DRAWINGS 

Details of standard products or items which are adequately covered by specifications shall not be 
included on the drawings. 

2.6.20 REVISIONS 

Drawing revisions shall be prepared only on the original CADD files.   A revision area is required on all 
sheets. 

2.6.21 BINDING 

All volumes of drawing prints shall be firmly bound and shall have covers of heavier bond than the 
drawing sheets.  If posts are used to fasten sheets together, the drilled holes on the bond edges of the 
sheets shall be on 8-1/2-inch centers. 

2.6.22 GOVERNMENT PROVIDED FILES 

At the Preconstruction meeting, the Contractor shall be provided a CD that shall contain the AED border 
sheet, the A/E/C CADD standards, and various other files related to the compliancy of CADD files to the 
A/E/C CADD standards. 
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3.0 EXECUTION 

3.1 GENERAL  

3.1.1 DESIGN CONCEPT COORDINATION MEETING 

Shortly after Notice To Proceed (NTP) the Government or contractor may suggest meeting(s) to review 
the Design Submittal process or discuss various aspects of the contract to enable prompt and efficient 
initiation of contract actions.  Meeting(s) will be held to assure attention is focused on key project 
requirements (necessary contractor design and Government review that is required to provide 
Construction Clearance), to discuss features and items of work that need to be submitted early due to 
long lead time items, or discuss other concepts/ideas that will help accelerate the contract work.  Other 
Design Coordination meetings may be requested  throughout the contract period if Government review of 
various contractor Design Submittals indicate poor design and plan or specification quality in order to 
clearly explain the changes and improvements required of the contractor, assure understanding of 
Government comments, code references and required investigations and calculations, to move forward 
with acceptable design and satisfactory plans and specifications.   

3.1.2 GOVERNMENT DESIGN CHANGES 

Government design changes which do not increase construction costs shall be made at no charge to the 
Government.  The Contracting Officer may request design submittals in addition to those listed when 
deemed necessary to adequately describe the work covered in the contract documents.  Submittals shall 
be made in the respective number of copies and to the respective addresses set forth in the paragraph 
entitled SUBMITTAL PROCEDURE.  Each submittal shall be complete and in sufficient detail to allow 
ready determination of compliance with contract requirements.  

3.2 SUBMITTAL REGISTER 

3.2.1 DESIGN SUBMITTALS  

The Contractor shall submit as part of his Project Schedule Design Submittal milestone dates. The 
Contractor shall post all actual dates of submittal actions (including clearance for construction) as they 
occur.  

3.2.2 CONSTRUCTION SUBMITTAL REGISTER (ENG FORM 4288) 

Attached to this section is ENG Form 4288 which the Contractor is responsible for developing for this 
contract.  All design and construction submittals shall be shown on this register.  The submittal register 
shall be the controlling document and will be used to control all submittals throughout the life of the 
contract.  The Contractor shall maintain and update the register on a monthly basis for the Contracting 
Officer's approval. 

3.3 TRANSMITTAL FORM (ENG FORM 4025) 

The sample transmittal form (ENG Form 4025) attached to this section shall be used for submitting both 
design and construction submittals in accordance with the instructions on the reverse side of the form.  
These forms will be furnished to the Contractor.  This form shall be properly completed by filling out all the 
heading blank spaces and identifying each item submitted. Special care will be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the contract drawings pertinent to the 
data submitted for each item. 
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3.4 PROGRESS SCHEDULE 

The Contractor shall prepare and submit a design progress schedule to the Contracting Officer.  The 
Critical Path Method (CPM) of network calculation shall be used to generate the Project Schedule.  The 
progress schedule shall show, as a percentage of the total design price, the various items included in the 
contract and the order in which the Contractor proposes to carry on the work, with dates on which he will 
start the features of the work and the contemplated dates for completing same.  Significant milestones 
such as review submittals shall be annotated.  The Contractor shall assign sufficient technical, 
supervisory and administrative personnel to insure the prosecution of the work in accordance with the 
progress schedule.  The Contractor shall correct the progress schedule at the end of each month and 
submit as required to the Contracting Officer.  The approved Project Schedule shall be used to measure 
the progress of the work, to aid in evaluating time extensions, and to provide the basis of all progress 
payments. 

3.5 SCHEDULING 

3.5.1 DESIGN SUBMITTALS 

Adequate time (a minimum of fourteen (14) full calendar days exclusive of mailing time) shall be allowed 
for AED review and comment in DrChecksSM. This time period starts on the next full day after delivery of 
the Design Submittal to AED.  If the Contractor fails to submit design submittals in a timely fashion, or 
repetitively submits design submittals that are not in strict conformance with the Contract documents, no 
part of the time lost due to such actions shall be made the subject of claim for extension of time or for 
excess costs or damages by the Contractor. 

3.5.2 CONSTRUCTION SUBMITTALS 

Contractor furnished Government Approved Construction Submittals (GA) for items noted in Paragraph 
1.2.5 of this Section, or others as required by the COR, shall be submitted to the Area or Resident Office, 
per directions given at the Pre-Construction meeting.  Adequate time (a minimum of fourteen (14) full 
calendar days exclusive of mailing time) shall be allowed for AED review and comment.   

3.5.3 POST DESIGN CONSTRUCTION SUBMITTALS 

Submittals covering component items forming a system or items that are interrelated shall be scheduled 
to be coordinated and submitted concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of fourteen (14) full calendar days exclusive of mailing 
time) shall be allowed for review and approval.  If the Contractor fails to submit post design construction 
submittals in a timely fashion, or repetitively submits submittals that are not in strict conformance with the 
Contract documents, no part of the time lost due to actions shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 

3.6 SUBMITTAL PROCEDURE 

3.6.1 DESIGN SUBMITTALS 

3.6.1.1 AFGHANISTAN ENGINEER DISTRICT (AED) 

One (1) half-size hard copy and two (2) soft copies (electronic version) of all design submittals 
(calculations, reports of field tests, design analysis, plans, specifications, etc) shall be transmitted to the 
Government at the following address, by means of ENG Form 4025: 

 

AFGHANISTAN ENGINEER DISTRICT NORTH (AEN) 
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(1) DHL, FEDEX, UPS or any other courier service: 
U.S. Army Corps of Engineers 
Afghanistan Engineer District 

House # 1, St. #1 West 
West Wazir Akbar High School 

Behind Amani High School 
Kabul, Afghanistan 

Attention: Chief, Engineering Branch 
 

And 

AFGHANISTAN ENGINEER DISTRICT SOUTH (AES) 

http://www.aed.usace.army.mil 
U.S. Army Corps of Engineers 

Kandahar Air Field, Afghanistan 
APO, AE 09355 

 
The soft copy (electronic version) and CD case shall both be clearly labeled (hand written information is 
not acceptable – typed labels are required) with contract information (contract #, title, contractor name, 
specific design submittal stage including if it is a Resubmittal, date of submission, components of the 
submittal – design analysis, plans, specifications, and if more than one CD then state 1 of “X”, 2 of “X”, 
etc., anti-virus information below, etc.) 

The Contractor shall scan the soft copy (electronic version) of each Design Submittal using most up-to-
date version of recognized Industry-standard anti-virus software (Symantec, Norton, etc.) to insure that no 
viruses are contained in it prior to acceptance by AED.   The label shall indicate it has been scanned for 
viruses and the anti-virus software and version clearly indicated. 

3.6.1.2 RESIDENT/AREA ENGINEER OFFICE 

Complete design submittals shall be provided to the Area and/or Resident Engineer Office such that 
these are received at the same time as these submittals are delivered to the AED address in Para. 
3.6.1.1. At the Pre-Construction meeting, the Contractor will be furnished the Area and/or Resident Office 
address to which these submittals shall be provided along with the number and size of hard and soft 
(electronic version) copies required for these offices.  As per Paragraph 3.6.1.1, soft copies are to be 
properly labeled and checked for viruses by the contractor prior to delivery. 

3.6.1.3 EDITABLE CADD FORMAT AS-BUILTS   

This is a Design-Build project and in accordance with Contract Clause 52.227-7022 GOVERNMENT 
RIGHTS (UNLIMITED), the Government has non-exclusive rights to use the design on other projects.   
Therefore, the As-Builts furnished to the Government must be in an editable format.  See Section 01780A 
CLOSEOUT SUBMITTALS, Paragraphs 1.1 and 1.2, for all requirements associated with submission of 
editable CADD format As-Builts required as part of this contract.   

3.6.2 POST DESIGN CONSTRUCTION SUBMITTALS 

One (1) copy of all post design construction submittals shall be transmitted to: 

 

AFGHANISTAN ENGINEER DISTRICT NORTH (AEN) 

(1) DHL, FEDEX, UPS or any other courier service: 
U.S. Army Corps of Engineers 
Afghanistan Engineer District 

House # 1, St. #1 West 

http://www.aed.usace.army.mil/�
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West Wazir Akbar High School 
Behind Amani High School 

Kabul, Afghanistan 
Attention: Chief, Engineering Branch 

 
And 

AFGHANISTAN ENGINEER DISTRICT SOUTH (AES) 

http://www.aed.usace.army.mil 
U.S. Army Corps of Engineers 

Kandahar Air Field, Afghanistan 
APO, AE 09355 

  

3.6.3 SUBMITTAL NUMBERING SYSTEM 

Instructions on the numbering system to be used for construction submittals follows. 

3.6.3.1 SUBMITTALS 

Shop drawings and materials are listed on the Submittal Register (ENG Form 4288) as follows:  

a. List is prepared according to contract specifications and drawings, picking up all items involved in 
the project. 

b. This list is divided into sections as indicated in the specifications.  For example:  

      Section   01015       "Technical Requirements" 

 Section   01335       “Design Submittals” 

      Section   02831       "Chain-Link Fence"  

      Section   02710       "Subdrainage System"  

      Section   03300       "Concrete For Building Construction"  

      Section   04200       "Masonry"  

3.6.3.2 NUMBERING PROCEDURES FOR TRANSMITTAL ON ENG FORM 4025 

Each Specification Section will have various requirements for submittals (design information, product 
data, test reports, procedures, etc.) to the Government for Approval (GA) or For Information Only (FIO).  
Items from different Sections cannot be submitted on the same ENG Form 4025.  When furnishing one or 
more items from the same Section at a given time, a single ENG Form 4025 can be used to identify and 
submit these items.  Block ‘b” of the 4025 entitled “DESCRIPTION OF ITEM SUBMITTED” should provide 
an accurate and unique description of each item being proposed by the Contractor.  Item numbers (block 
“a” of the 4025 entitled “ITEM NO.”) will be automatically generated in QCS for each ENG Form 4025.  
QCS will track and automatically generate the “ITEM NO.” for all following ENG Form 4025s for the same 
Section number.  To illustrate, a transmittal for the 65% Design Submittal required by Section 01335 
might have the following Items: 

ITEM NO. 1 Topographic Information 

ITEM NO. 2 Geotechnical Report 

ITEM NO. 3 Foundation Design 

ITEM NO. 4 65% Plans 

http://www.aed.usace.army.mil/�
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ITEM NO. 5 Outline of Construction Specifications to be used 

If this was the first submittal furnished by the Contractor for Section 01335, then a Transmittal Number of 
01335-1 would be generated using QCS.  As new transmittals are generated in QCS, the last digit of the 
transmittal is increased incrementally, as follows: 

Transmittal No. 01335-2 

Transmittal No. 01335-3 

Transmittal No. 01335-4 

and so forth.  The first transmittal submitted from each Specification Section will be “-1”, in other words, 
there will never be a “Transmittal No. 01335-0”. 

The above illustration is true for all other Specification Sections included in the Request for Proposal or in 
the Construction Specifications compiled by the Contractor in the prosecution of work under the RFP. 

3.6.3.3 RESUBMITTALS 

Should the Contractor be required to resubmit any transmittal due to one or more items on that transmittal 
being Coded “C” (Cleared for Construction, except as noted in attached comments, Resubmission 
Required) or “E” (NOT Cleared for Construction, see attached comments, resubmission required) by the 
Government, QCS will be used to generate the same transmittal number followed by the number "-1" for 
the first resubmittal, "-2" for the second resubmittal, "-3" for the third resubmittal, etc.   

As an example, assume the 65% Design Submittal is provided to the Government as Transmittal 01335-
9.  Due to omissions or errors in that Submittal which result in a Code “E” being given, then the 
subsequent 65% Design Resubmittal #1 would be “Transmittal 01335-9.1”.  Should a resubmittal again 
be necessary, it would be Design Resubmittal #2 and would be submitted as “Transmittal 01335-9.2”.   

The purpose of this system is to avoid deviations from the Submittal Register and to track submittals in 
both RMS and DrChecksSM.  It should be noted that a new transmittal number following the above system 
CANNOT be generated in QCS unless the prior transmittal has been given a Code.  If the Contractor is 
having difficulty generating the correct transmittal number, contact the COR to resolve the matter. 

The Contractor use the above nomenclature and date of submission to the Government for Plan Cover 
Sheets; title blocks for all drawings; all Specification Cover Sheets; all specification pages; all Design 
Analysis Cover Sheets and associated pages; and similar labeling for all other documents included in the  
submittal. 

See the attachment titled “SITE ADAPT 1335a-Attachments-AED.pdf” (Figures 1-4) for required Title 
Block Required Annotations drawing guidance. 

3.6.4 VARIATIONS 

If design or construction submittals show variations from the contract parameters and/or requirements, 
the Contractor shall justify such variations in writing, at the time of submission.  Additionally, the 
Contractor shall also annotate block "h" entitled "variation" of ENG FORM 4025. After design submittals 
have been reviewed and cleared for construction by the Contracting Officer, no resubmittal for the 
purpose of substituting materials, equipment, systems, and patented processes will be considered unless 
accompanied by the following: 

a. Reason or purpose for proposed variation, substitution, or revision. 

b. How does quality of variation compare with quality of the specified item?  This shall be in the form 
of a technical evaluation tabulating differences between the item(s) originally specified and what 
is proposed. 

c. Provide a cost comparison.  This shall include an acquisition and life cycle cost comparison. 
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d. For proprietary materials, products, systems, and patented processes a certification signed by an 
official authorized to certify in behalf of the manufacturing company that the proposed substitution 
meets or exceeds what was originally specified. 

e. For all other actions, a certification signed by a licensed professional engineer or architect 
certifying that the proposed variation or revision meets or exceeds what was originally specified. 

f. Advantage to the Government, if variation is approved, i.e. Operation and Maintenance 
considerations, better product, etc. 

g. Ramifications and impact, if not approved. 

If the Government review detects any items not in compliance with contract requirements or items 
requiring further clarification, the Contractor will be so advised.  Lack of notification by the Contracting 
Officer of any non-complying item does not relieve the Contractor of any contractual obligation. 

3.6.5 NON-COMPLIANCE 

The Contracting Officer will notify the Contractor of any detected noncompliance with the requirements of 
this specification.  The Contractor shall take immediate corrective action after receipt of such notice.  
Such notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose 
of notification.  If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an 
order stopping all or part of the work until satisfactory corrective action has been taken.  No part of the 
time lost due to such stop orders shall be made the subject of claim for extension of time or for excess 
costs or damages by the Contractor. 

3.7 REVIEW OF CONTRACTOR PREPARED DESIGN DOCUMENTS 

3.7.1 GENERAL 

The work under contract will be subject to continuous review by representatives of the Contracting 
Officer.  Additionally, joint design review conferences with representation by all organizations having a 
direct interest in the items under review may be held.  The Contractor shall furnish copies of all drawings 
and related documents to be reviewed at the review conference on or before the date indicated by the 
Government. Additional conferences pertaining to specific problems may be requested by the Contractor 
or may be directed by the Contracting Officer as necessary to progress the work.  The Contractor shall 
prepare minutes of all conferences and shall furnish two copies to the Contracting Officer within seven (7) 
days after the conference. 

3.7.2 INDEPENDENT DESIGN REVIEW 

The Contractor shall have someone other than the Designer or Design Team perform an independent 
technical review of all specifications, drawings, design analysis, calculations, and other required data prior 
to submission to the Government.  This review shall insure the professional quality, technical accuracy, 
and the coordination of all design analysis, drawings and specifications, and other services furnished 
under this contract have been accomplished.  Work must be organized in a manner that will assure 
thorough coordination between various details on drawings, between the various sections of the 
specifications, and between the drawings and specifications.  The Contractor shall thoroughly cross-
check and coordinate all work until he is professionally satisfied that no conflicts exist, vital information 
has not been omitted, and that indefinite language open to interpretation has been resolved. Upon 
completion of this review, the Contractor shall certify that each design submittal is complete, accurate, is 
in strict conformance with all contract requirements, that repetition has been avoided, that all conflicts 
have been resolved, and that the documents have thoroughly coordinated and cross checked against all 
the applicable disciplines to prevent the omission of vital information.  
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3.7.3 CONTRACTOR'S QUALITY CONTROL ORGANIZATION REVIEW 

The Contractor shall thoroughly review each submittal prior to submission to the Contracting Officer to 
assure it is complete, correct and unified.  This review shall be for the purposes of eliminating errors, 
interferences, and inconsistencies, and of incorporating design criteria, review comments, specifications, 
and any additional information required.  The Contractor will give evidence of such review of all items in 
each submittal ENG Form 4025, by annotating Column “g” (titled “For Contractor Use Code”) of this Form 
with the letter “A,” meaning the Contractor has reviewed it and is indicating it is “Approved as Submitted”.  
Design submittals submitted to the Contracting Officer without evidence of the above requirements or the 
Contractor's certified approval will be returned for resubmission.  No part of the time lost due to such 
resubmissions shall be made the subject of claim for extension of time or for excess costs or damages by 
the Contractor. 

3.7.4 GOVERNMENT REVIEW 

a. Within 14 days after Notice to Proceed, the Contractor shall submit, for approval, a complete 
design schedule with all submittals and review times indicated in calendar dates.  The Contractor 
shall update this schedule monthly.  After receipt, the Government will be allowed fourteen (14) 
full days to review and comment on all Design Submittals, except as noted below.  This time 
period starts on the next full day after delivery of the Design Submittal to AED.  

b. If a design submittal is deficient (errors on ENG Form 4025; incorrect drawing title block 
information; missing or incomplete features required in the submittal; etc.), it will be returned 
immediately without further review for correction and resubmission.  The review time will begin 
when the corrected submittal is received.  The Contractor may be liable for liquidated damages 
owed to the Government for returned design submittals due to deficiencies. 

c. The contractor shall not begin construction work until the Government has reviewed the 
Contractor's Design Submittal and cleared it for construction.  Clearance for construction does 
not mean Government approval.  Government review shall not be construed as a complete check 
but will evaluate the general design approach and adherence to contract parameters. The 
Government Review is often limited in time and scope.  Therefore, the Contractor shall not 
consider any review performed by the Government as an excuse for incomplete work.   

d. Upon completion of the review the Contractor will be notified by the Contracting Officer 
Representative that the DrChecksSM file is open for viewing and response to AED comments.  
The Contracting Officer will indicate whether the Design Submittal, or portions thereof, has or has 
not been cleared for construction using the following action codes: 

A   –   Cleared for Construction 

B   –   Cleared for Construction, except as noted in attached comments 

C   –   Cleared for Construction, except as noted in attached comments, 

        resubmission required 

E   -   NOT Cleared for Construction, see attached comments,  

        resubmission required 

FX  –   Receipt acknowledged, does not comply as noted with contract 

        requirements. 

These codes shall NOT be used by the Contractor.   
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Design submittals Cleared for Construction by the Contracting Officer shall not relieve the Contractor from 
responsibility for any design errors or omissions and any liability associated with such errors, nor from 
responsibility for complying with the requirements of this contract.  

3.7.4.1 INCORPORATION OF GOVERNMENT REVIEW COMMENTS 

a. The Contractor shall review each comment, furnish a complete response in DrChecksSM as to 
how the comment will be addressed in the Design Analysis, Plans and Specifications, or other 
Design Submittal stipulations required in this Contract.  The Contractor will then incorporate each 
comment into the design submittal along with other work required at the next Design Submittal 
stage.  The Contractor shall furnish disposition of all comments in DrChecksSM, with the next 
scheduled submittal. The disposition shall identify action taken with citation of location within the 
relevant design document.  Generalized statements of intention such as "will comply" or "will 
revise the specification" are not acceptable. During the design review process, comments will be 
made on the design submittals that will change the drawings and specifications.  The 
Government will make no additional payments to the Contractor for the incorporation of 
comments.  Review comments are considered part of the contract administration process. 

b. If the Contractor disagrees technically with any comment or comments and does not intend to 
comply with the comment, he must clearly outline, with ample justification, the reasons for 
noncompliance within five (5) days after close of review period in order that the comment can be 
resolved.   

c. The Contractor is cautioned that if he believes the action required by any comment exceeds the 
requirements of this contract, he should flag the comment in DrChecksSM as a scope change, and 
notify the COR in writing immediately. 

d. If a design submittal is over one (1) day late in accordance with the latest design schedule, the 
Government review period may be extended 7 days.  Submittal date revisions must be made in 
writing at least five (5) days prior to the submittal.   

3.7.4.2 CONFERENCES 

As necessary, conferences will be conducted between the Contractor and the Government to resolve 
review comments. 

A review conference may be held at the completion of AED review and subsequent Contractor response 
for each design submittal.  The review conference will be held at the Corps District Office in Kabul, 
Afghanistan. The Contractor shall bring the personnel that developed the design submittal to the review 
conference. 

3.7.4.3 DESIGN DEFICIENCIES 

Design deficiencies noted by the Government shall be corrected prior to the start of design for 
subsequent features of work which may be affected by, or need to be built upon, the deficient design 
work. 

3.7.5 DESIGN DISCREPANCIES 

The Contractor shall be responsible for the correction of incomplete design data, omissions, and design 
discrepancies which become apparent during construction. The Contractor shall provide the Contracting 
Officer with a proposed recommendation for correcting a design error, within three (3) calendar days after 
notification by the Contracting Officer.  The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take immediate corrective action 
after receipt of such notice.  Such notice, when delivered to the Contractor at the worksite, shall be 
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deemed sufficient for the purpose of notification.  If the Contractor fails or refuses to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective action 
has been taken.  No part of the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor.  Should extensions of design, 
fabrication plans and/or specific manufacturer's details be required as a result of a Government issued 
Change Order, the Government will make an equitable adjustment in accordance with Contract Clause 
52.243-4 entitled CHANGES. 

3.8 PHASED OR "FAST-TRACK" DESIGN 

3.8.1 GENERAL 

If approved by the Government, design and construction sequencing may be effected on an incremental 
basis as each approved phase or portion (e.g., demolition, geotechnical, site work, exterior utilities, 
foundations, substructure, superstructure, exterior closure, roofing, interior construction, mechanical, 
electrical, etc.) of the design is completed. 

3.8.2 SEQUENCE OF DESIGN-CONSTRUCTION (FAST-TRACK) 

After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with all 
design submission requirements and obtain Government review of each submission. The contractor may 
begin construction on portions of the work for which the Government has reviewed the final design 
submission and has determined satisfactory for purposes of beginning construction. The Contracting 
Officer will notify the Contractor when the design is cleared for construction. The Government will not 
grant any time extension for any design resubmittal required when, in the opinion of the Government, the 
initial submission failed to meet the minimum quality requirements as set forth in the contract. 

3.8.3 NOTICE-TO-PROCEED FOR LIMITED CONSTRUCTION 

If the Government allows the Contractor to proceed with limited construction based on pending minor 
revisions to the reviewed Final Design submission, no payment will be made for any in-place construction 
related to the pending revisions until they are completed, resubmitted and are satisfactory to the 
Government. 

3.8.4 IN-PLACE CONSTRUCTION PAYMENT 

No payment will be made for any in-place construction until all required submittals have been made, 
reviewed and are satisfactory to the Government. 

3.8.5 COMMENCEMENT OF CONSTRUCTION 

Construction of work may begin after receipt of the clearance for construction (Notice to Proceed) for 
each design phase. Any work performed by the Contractor prior to receipt of the clearance for 
construction, shall be at the Contractor's own risk and expense.  Work cleared for construction that does 
not conform to the design parameters and/or requirements of this contract shall be corrected by the 
Contractor at no additional cost or time to the Government. 

3.9 CONDUCT OF WORK 

3.9.1 PERFORMANCE 

Perform the work diligently and aggressively, and promptly advise the Contracting Officer of all significant 
developments.  
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3.9.2 TELEPHONE CONVERSATIONS 

Prepare a summary, and promptly furnish a copy thereof to the Contracting Officer, of all telephone 
conversations relating to the design work under this contract.  

3.9.3 COOPERATION WITH OTHERS 

Cooperate fully with other firms, consultants and contractors performing work under the program to which 
this contract pertains, upon being advised by the Contracting Officer that such firms or individuals have a 
legitimate interest in the program, have need-to-know status, and proper security clearance where 
required. 

3.9.4 TECHNICAL CRITERIA 

All designs, drawings, and specifications shall be prepared in accordance with the contract documents 
and with the applicable publications referenced therein.  As soon as possible, the Contractor shall obtain 
copies of all publications applicable to this contract.  Availability of publications (where to purchase) is 
contained in Specification Section 01420 entitled:  SOURCES FOR REFERENCE PUBLICATIONS.  Any 
deviations from the technical criteria contained in the contract documents or in the applicable 
publications, including the use of criteria obtained from the user or other sources, must receive prior 
approval of the Contracting Officer.  Where the technical criteria contained or referred to herein are not 
met, the Contractor will be required to conform his design to the same at his own time and expense.  

3.9.5 CONFLICTS 

Any conflicts, ambiguities, questions or problems encountered by the Contractor in following the criteria 
shall be immediately submitted in writing to the Contracting Officer with the Contractor's 
recommendations.  Prior to submission to the Government the Contractor shall take appropriate 
measures to obtain clarification of design criteria requirements, to acquire all pertinent design information, 
and to incorporate such information in the work being performed. 

3.9.6 DESIGN PRIORITIES 

The design of this project shall consider the remote location and harsh environment of this project and the 
impact this will have on sources of technical supply, the cost of construction, the low level of 
maintenance, and the difficulty of obtaining replacement parts.  Unless stated otherwise in this contract, 
the following design priorities shall be followed.  

3.9.6.1 CONSTRUCTION LIFE SPAN 

Permanent Construction.  Buildings and facilities shall be designed and constructed to serve a life 
expectancy of more than 25 years, to be energy efficient, and to have finishes, materials, and systems 
that are low maintenance and low life cycle cost. 

3.9.6.2 OPERABILITY 

Systems including but not necessarily limited to mechanical, electrical, communications, etc., must be 
simple to operate and easy to maintain.  

3.9.6.3 STANDARDIZATION 

Use of standardized materials, products, equipment, and systems is necessary to minimize the 
requirements for replacement parts, storage facilities, and service requirements.  



W917PM-09-R-0112 
0006 

Page 40 of 41 
 

 

3.9.6.4 TOPOGRAPHIC SURVEYS, EASEMENTS, AND UTILITIES 

Unless otherwise stated in the contract, the Contractor will be responsible for detailed topographic 
mapping, available easements, and utility information for the project. 

3.9.6.5 HORIZONTAL AND VERTICAL CONTROL 

The mapping shall be based on the base coordinate system. If the base system cannot be found, the 
surveyor shall use any established monuments. If monuments have been destroyed or do not exist, an 
assumed horizontal and vertical datum shall be established, using arbitrary coordinates of 10,000n and 
10,000e and an elevation of 1,000 meters. The horizontal and vertical control established on site shall be 
a closed loop with third order accuracy and procedures.  Provide three (3) concrete survey monuments at 
the survey site.  All of the control points established at the site shall be plotted at the appropriate 
coordinate point and shall be identified by name or number, and adjusted elevations.  The location of the 
project site, as determined by the surveyor shall be submitted in writing to the Contracting Officer. The 
site location shall be identified by temporary markers, approved by the Contracting Officer before 
proceeding with the surveying work.  

3.9.6.6 TOPOGRAPHY REQUIREMENTS 

A sufficient quantity of horizontal and vertical control shall be established to provide a detailed 
topographic survey at 1:500 scale with one quarter meter contour intervals minimum. Intermediate 
elevations shall be provided as necessary to show breaks in grade and changes in terrain.  

The contours shall accurately express the relief detail and topographic shapes. In addition, 90 percent of 
the elevations or profiles interpolated from the contours shall be correct to within one-half of the contour 
interval and spot elevations shall be correct within plus or minus 20 millimeters.  

Spot elevations affecting design of facilities shall be provided. Specifically, break points or control points 
in grades of terrain such as tops of hills, bottoms of ditches and gullies, high bank elevations, etc.  

All surface and sub-surface structures features within the area to be surveyed shall be shown and 
identified on the topographic maps. In addition, these features shall be located by sufficient distance ties 
and labeled on the topographic sheets to permit accurate scaling and identification.  

The location and sizes of potable, sanitary, electrical and mechanical utilities within the survey site shall 
be shown on the survey map. Sanitary manholes and appurtenances shall show top elevations and invert 
elevations.   

3.9.7 OCCUPATIONAL SAFETY AND HEALTH ACT 

The facilities, systems, and equipment designed under this contract shall comply with the Occupational 
Safety and Health Act (OSHA), Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 
1926.  Any problems in incorporating these standards due to conflicts with other technical criteria shall be 
submitted to the Contracting Officer for resolution. 

3.9.8 ASBESTOS CONTAINING MATERIALS 

Asbestos containing material (ACM) will not be used in the design of new structures or systems.  In the 
event no other material is available which will perform the required function or where the use of other 
material would be cost prohibitive, a waiver for the use of asbestos containing materials must be obtained 
from AED. 
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3.9.8.1 EXISTING CONSTRUCTION 

Asbestos containing materials (ACM) presently included in existing construction to be rehabilitated or 
otherwise modified as a result of this project shall be removed and a non-asbestos containing material 
substituted in lieu thereof.  

3.9.8.2 SUSPECTED ASBESTOS CONTAINING MATERIALS 

All such structures and systems shall be inspected to determine the presence or probable presence of 
ACM.  When ACM is suspected, a documented survey will be performed.  The survey will be developed 
into an abatement design and will be made a part of the design documents. In the event no other material 
is available which will perform the required function or the use of a substitute material would be cost 
prohibitive due to initial cost and tear-out of existing construction, a waiver for the retention of the 
asbestos containing material must be obtained from the Contracting Officer. 

3.10 ATTACHMENTS 

The following attachments form an integral part of this specification: 

ENG FORM 4025-R, Mar 95 - Transmittal of Shop Drawings, Equipment Data, Material Samples, or 
Manufacturer's Certificate of Compliance (2 pages) 

 

ENG FORM 4288-R, Mar 95 - Submittal Register 

Figure 1 – AED Title Block  

Figure 2 – AED Management Block 

Figure 3 – AED Issue Block & Required Notations 

Figure 4 – Border Sheet Size 

-- END OF SECTION - 

(End of Summary of Changes)  
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