

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 05-Jun-2012	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY AFGHANISTAN DISTRICT SOUTH (AES) US ARMY CORPS OF ENGINEERS APO AE 09355		CODE W5J9LE	7. ADMINISTERED BY (If other than item 6)		CODE
			<b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W5J9LE-12-R-0036	
			X	9B. DATED (SEE ITEM 11) 24-May-2012	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Kajaki Dam Irrigation Tunnel Works, Helmand Province, Afghanistan The purpose of this amendment is to: Revise the Not to Exceed prices for Schedule A, B, C, and D Upload video of Kajaki Dam for informational purposes only. Video is located on USACE AED Web Site <a href="http://www.aed.usace.army.mil/">http://www.aed.usace.army.mil/</a> Extend the date to contact Nader Noori for the site visit. Proposal due date remains the same Point of contact for this amendment is Nicholas Emanuel Nicholas.P.Emanuel@usace.army.mil					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		05-Jun-2012

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been modified:

PROPOSAL SCHEDULE**PRICE PROPOSAL SCHEDULE**

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>Q T Y</u>	<u>UNIT</u>	<u>Unit Price</u>	<u>AMOUNT</u>
	<b><u>SCHEDULE A</u></b>				
<b>0001</b>	<b>INTAKE STRUCTURE</b>				
0001AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0001AB	Security	1	LS	XXX	\$ _____
0001AC	Design Intake Structure Modifications	1	LS	XXX	\$ _____
0001AD	Build Intake Structure Modifications	1	LS	XXX	\$ _____
0001AE	Diesel Generator for Intake Structure	1	LS	XXX	\$ _____
0001AF	DBA INSURANCE	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0001AG	REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS	1	LS	XXX	\$ _____ Not to Exceed
	(see schedule note 5 for additional information)				
	<b>TOTAL BASE BID ITEMS (INTAKE STRUCTURE)(CLIN 0001)</b>				\$ _____

	<b>OPTIONAL ITEMS FOR INTAKE STRUCTURE</b>				
0002	<b>INSPECTION OF TRASH RACKS AND GUIDES</b>				
0002AA	Inspection of Trash Rack and Guides	1	LS	XXX	\$ _____
0002AB	DBA for SUBCLIN 0002AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0003	<b>REPLACE TRASH RACKS</b>				
0003AA	Replace Trash Racks	1	LS	XXX	\$ _____
0003AB	DBA for SUBCLIN 0003AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0004	<b>REPAIR TRASH RACK GUIDES</b>				
0004AA	Repair trash rack guides	1	LS	XXX	\$ _____
0004AB	DBA for SUBCLIN 0004AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
	TOTAL OPTIONAL ITEMS (INTAKE STRUCTURE)(CLIN 0002-0004)				\$ _____
	<b>SCHEDULE A TOTAL (INTAKE STRUCTURE) (CLINS 0001-0004)</b>				\$ _____

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>Q T Y</u>	<u>UNIT</u>	<u>Unit Price</u>	<u>AMOUNT</u>
	<b><u>SCHEDULE B</u></b>				
<b>0005</b>	<b>TUNNEL WORKS</b>				
0005AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0005AB	Security	1	LS	XXX	\$ _____
0005AC	Valve Design	1	LS	XXX	\$ _____
0005AD	Conduit, Chamber and Apron - Evaluate and Report	1	LS	XXX	\$ _____
0005AF	Overhead Service Crane and Hoist – Evaluate and Report	1	LS	XXX	\$ _____
0005AG	Local Water Supply – Evaluate and Report	1	LS	XXX	\$ _____
0005AH	Valve Construction	1	LS	XXX	\$ _____
0005AJ	Replace Valve House hydro- electric Generating Unit	1	LS	XXX	\$ _____
0005AK	DBA INSURANCE	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0005AL	REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS	1	LS	XXX	\$ _____ Not to Exceed
	(see schedule note 5 for additional information)				
	<b>TOTAL BASE ITEMS (TUNNEL WORKS) (CLIN 0005)</b>				\$ _____

<b>OPTIONAL ITEMS FOR TUNNEL WORKS</b>					
0006	UNLINED TUNNEL				
0006AA	Unlined Tunnel – Evaluate and Report	1	LS	XXX	\$ _____
0006AB	DBA for SUBCLIN 0006AA	1	LS	XXX	\$ _____
The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.					
0007	<b>REPAIR CONDUIT</b>				
0007AA	Repair Conduit	1	LS	XXX	\$ _____
0007AB	DBA for SUBCLIN 0007AA	1	LS	XXX	\$ _____
The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.					
0008	<b>REPAIR CHAMBER</b>				
0008AA	Repair chamber (Estimated)	3	EA	\$ _____	\$ _____
0008AB	DBA for SUBCLIN 0008AA	1	LS	XXX	\$ _____
The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.					

0009	<b>REPAIR APRON</b>				
0009AA	Repair apron	1	LS	XXX	\$ _____
0009AB	DBA for SUBCLIN 0009AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0010	<b>REPAIR OH SERVICE CRANE</b>				
0010AA	Repair OH Service Crane	1	LS	XXX	\$ _____
0010AB	DBA for SUBCLIN 0010AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0011	<b>PROVIDE AND INSTALL DIESEL GENERATOR AT POWER HOUSE</b>				
0011AA	Provide and Install Diesel Generator at Power House	1	LS	XXX	\$ _____
0011AB	DBA for SUBCLIN 0011AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					

0012	<b>MODIFY LOCAL WATER SUPPLY CONNECTION</b>				
0012AA	Modify Local Water Supply Connection	1	LS	XXX	\$ _____
0012AB	DBA for SUBCLIN 0012AA	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
	TOTAL OPTIONAL BID ITEMS (TUNNEL WORKS)				\$ _____
	<b>SCHEDULE B TOTAL (TUNNEL WORKS (CLINS 0006-0012))</b>				\$ _____

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>Q T Y</u>	<u>UNIT</u>	<u>Unit Price</u>	<u>AMOUNT</u>
<b>SCHEDULE C</b>					
<b>0013</b>	<b>DAM SAFETY INSTRUMENTATION</b>				
0013AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0013AB	Security	1	LS	XXX	\$ _____
0013AC	Design and Install Dam Safety Instrumentation	1	LS	XXX	\$ _____
0013AD	DBA INSURANCE	1	LS	XXX	\$ _____
<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0013AE	REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS	1	LS	XXX	\$ _____ Not to Exceed
	(see schedule note 5 for additional information)				
<b>SCHEDULE C TOTAL (INTAKE STRUCTURE) (CLIN 00013)</b>					
					\$ _____

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>Q T Y</u>	<u>UNIT</u>	<u>Unit Price</u>	<u>AMOUNT</u>
<b>SCHEDULE D</b>					
<b>0014</b>	<b>SPILLWAY INVESTIGATION</b>				
0014AA	Mobilization/Demobilization	1	LS	XXX	\$ _____
0014AB	Security	1	LS	XXX	\$ _____
0014AC	Subsurface Investigation and Report	1	LS	XXX	\$ _____
0014AD	DBA INSURANCE	1	LS	XXX	\$ _____

<p>The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the offeror and its subcontractors, multiplied by the applicable rate(s)). The actual amount paid by the government under this CLIN will be based on the amount of the Rutherford invoice submitted by the offeror after task order award. In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting Officer will adjust this CLIN by task order modification to reflect actual premium amounts paid.</p>					
0014AF	REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS	1	LS	XXX	\$ _____ Not to Exceed
	(see schedule note 5 for additional information)				
	<b>SCHEDULE D TOTAL (SPILLWAY INVESTIGATION) (CLIN 00014)</b>				\$ _____

SCHEDULE A (INTAKE STRUCTURE)	\$ _____
SCHEDULE B (TUNNEL WORKS)	\$ _____
SCHEDULE C (DAM SAFETY INSTRUMENTATION)	\$ _____
SCHEDULE D (SPILLWAY INVESTIGATION)	\$ _____
<b>TOTAL (SCHEDULE A + B + C + D)</b>	<b>\$ _____</b>

**PROPOSAL SCHEDULE NOTES**

1. Offeror shall submit prices on all items.
2. Only one contract will be awarded under this solicitation.
3. EVALUATION OF OPTIONS: The award will be made to the lowest, responsive and responsible offerors. For pricing purposes the Government will evaluate both the Base Proposals and Option Proposals. The Government is not obligated to exercise the options.
4. EXERCISE OF OPTIONAL ITEMS: Optional items may be exercised by the Government no later than 150 days from Notice to Proceed. If any of the options are exercised, the Period of Performance will not be extended.
5. Notwithstanding the Task order Clause entitled "Payments Under Fixed-Price Construction Task orders," the Contractor shall not be reimbursed an amount which exceeds the dollar amount set forth in the schedule **items titled "REIMBURSEMENT FOR ACTUAL PERFORMANCE AND PAYMENT BONDS."**
6. Abbreviations:
  - EA = Each
  - LS = Lump Sum
7. **Funds are not presently available for Schedule D (Spillway Investigations) for this acquisition. No contract award will be made for Schedule D until appropriated funds are made available**

**CEILING AMOUNT FOR THE FOUR SCHEDULES**

There are four (4) price proposal schedules for this solicitation. The ceiling amounts for each schedule are:

SCHEDULE A (INTAKE STRUCTURE)	<b>\$ <u>3,815,807.00</u></b>
SCHEDULE B (TUNNEL WORKS)	<b>\$ <u>20,012,259.00</u></b>
SCHEDULE C (DAM SAFETY INSTRUMENTATION)	<b>\$ <u>768,486.00</u></b>
SCHEDULE D (SPILLWAY INVESTIGATION)	<b>\$ <u>878,037.00</u></b>

**The Government currently has funding available as listed above for Schedules A, B, and C. (Scheduled D is currently Subject to Availability of Funds (SAF)). The Government cannot guarantee that if the price proposed for the four individual schedules are higher than the ceiling amount that additional funding can be obtain. The Government therefore reserves the right not to award any one of the 4 SCHEDULES if the price the contractor proposes for the base items for a particular schedule is higher than the ceiling price listed above.**

**-END OF SECTION-**

## SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been modified:

## 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

## Site visit:

1. Due to the complex nature of the project bidders are strongly encouraged to participate in the site visit. All offerors who want to attend the site visit must contact Nader Noori by email at Nader.Noori@usace.army.mil by close of business 13 June 2012. The information provided in the email must include.
  - a. Full name with last 4 digits of S.S # and blood type. If you do not have a S.S# please provide your passport or tazkara number.
  - b. Complete personal contact information (cell #, email).
  - c. Complete address, phone number and email of you organization.
  - d. Two emergency contacts (emails and phone numbers).
  - e. Company Name

Mr. Noori will coordinate the site visit information upon receipt of the email.

(End of provision)

(End of Summary of Changes)