

PROJECT: Command and Control Facility

COST BREAKDOWN

PROPOSER: _____

LOCATION: Kandahar Air Field, Afghanistan

DATE: _____

ITEM	DESCRIPTION	LABOR MAN-HOURS	DIRECT LABOR COST	CONSTRUCTION EQUIPMENT COST	CONSTRUCTION MATERIALS COST	SUB CONTRACTOR COST	TOTAL DIRECT COST	OVERHEAD / INDIRECT COST	PROFIT	TOTAL PROPOSED PRICE
0001	Mobilization and Demobilization in accordance with contract documents.									
0002	Demolition of existing improvements and facilities in accordance with contract documents.									
0003	Construct Site Grading and Drainage in accordance with contract documents.									
0004	Construct Roads, Sidewalks, and Travelways in accordance with contract documents.									
0005	Construct Water Distribution system in accordance with contract documents.									
0006	Construct Fire Water Distribution system in accordance with contract documents.									
0007	Construct Sanitary Sewer Collection system in accordance with contract documents.									
0008	Construct Site Electrical Distribution system in accordance with contract documents.									
0009	Construct Site Communications system in accordance with contract documents.									
0010	Construct Fencing and Barriers in accordance with contract documents.									
0011	Construct SOF Joint Operations Center in accordance with contract documents.									
0012	Defense Base Act (DBA) Insurance in accordance with contract documents.									
TOTAL BASE BID (ITEMS 0001 - 0012)										