

SYNOPSIS UPDATE:

AMENDMENT#02 TO W5J9LE-10-R-0018 A&E SERVICES

The submission date for all required paperwork for this synopsis is hereby extended to reflect a revised due date of 28 February 2010.

Roger A. Nowicki

Contract Specialist