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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION 00010 - SOLICITATION CONTRACT FORM
The following have been modified:
SECTION 00010
PROPOSAL SCHEDULE

The Contractor shall provide a price for all items. The Government will evaluate the Contractor’s entire proposal to
determine which RFP represent the best value to the Government.

The Government will award in accordance with the lowest price technically acceptable process.

No. Description Oty Unit ___ Unit Price Total Amount
0001 DESIGN PROGRAM
0001a Site Survey / A/E Design 1 LS $
0001b  As-Built Drawings 1 LS
0002 SITE DEVELOPMENT/IMPROVEMENTS
0002a Mobilization, Demobilization 1 LS $
0002b  Site Security 1 LS $
0002c  Mine Clearance 1 LS $
0002d Site Clearing and Grading 1 LS $
0002e  Aggregate Roadways and Parking Areas 1 LS $
0002f  Electrical Power Distribution 1 LS $
0002g Water Distribution System 1 LS $
0002h  Storm Drainage System 1 LS $
0002i  Perimeter Stone/Masonry Security Wall 1 LS $
0002j Interior Masonry Security Wall 1 LS $
0002k  Perimeter/Property line Fencing - Chain link 1 LS $
00021 Interior Fencing - Chain link 1 LS $
0002m FPW: Flag Pole & Sign Wall Compound 1 LS $
0003 BUILDINGS
0003a Border Police Amenities 1 LS $
Includes: B-1: Border Police Male Barracks

B-1A: Border Police Male Ablution

B-2: Border Police Female Barracks/Ablution
0003b Border Operations Amenities 1 LS $

Includes: B-3, B-4: Border Control Dept. & Border Control Police Barracks

B-3A: Border Control Dept. Ablution

B-4A: Border Control Police Ablution
0003c C-1: Border Control Administration Building 1 LS $

0003d IP-1A: Immigration Processing Ablution 1 LS $



0003e
0003f
0003h
0003i

0003j
0003k

0004
0004a
0004b
0004c
0004d
0004e
0004f
0004g
0004h
0004i
0004
0004k
00041
0004m
0004n
0005

DFAC-1: (Border Police - male & female)

1

DFAC-2: (Border Control & Border Control Police) 1

1G-1 & 2: Border Facilities Warehouse 2
Pedestrian Immigration Processing 1
Includes: IP-1: Pedestrian Immigration Building

IP-2: Pedestrian Immigration Warehouse
IP-1B: Pedestrian Immigration Ablution

TLD-1A: Trans-Loading Area Ablution
D: Border Data Management Building

FACILITIES
ECP: Entry Control Point
G-1 ~ 6: Guard Shacks
GT-1 ~ 8: Guard Towers
POV: Bus/POV Inspection Area
PP: Power Plant Compound
WT: Water Treatment and Storage Facility
PH: Well House
HT-1 ~ 4: Waste Holding Tanks
TP-1 ~ 10: Trash Points
S-1 & 2: Truck Scales
TLD-1: Trans-Loading Dock
T: Communication Tower
WI: Waste Incinerator Facility
B: Wadii Bridge / Box Culvert Structure
DBA Insurance

TOTAL PROPOSAL:

PROPOSAL SCHEDULE NOTES
1. BID: Offeror shall submit prices on all bid items. Scope of work on each items are described in Section 01010.

The quantities shown in the bid schedule shall take precedence and be used for developing the proposal.
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2. AWARD: Only one contract for the entire schedule will be awarded under this solicitation. This project will be
awarded as a lump sum contract. This Proposal Schedule is an accounting tool for allocating funds to applicable

budget.

3. COSTS: Costs associated with this project shall include design and construction costs, site development, and
utility installation.
4. DESIGN COSTS DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for all
facilities.
5. COST LIMITATION: The established design cost limitation for all Design Costs, as defined in Paragraph 4, shall

not exceed six (6) percent of the total construction cost.

6. DELETION OF BID ITEMS: The government has the right to reduce the number of units in a bid item or choose
to delete a bid item entirely if necessary after the proposals are received.
7. ORDER of WORK: All base bid contract line items have equal priority.
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8. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES: See Section 00150 for performance schedule
and liquidated damages. Period of performance is defined as the number of calendar days from receipt of notice to
proceed. Liquidated damages are assessed at the stated rate per day for every day of delay past the period of
performance until contract completion.
9. Abbreviations:

LS = Lump Sum

EA = Each

-END OF SECTION-

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been added by full text:
Weesh Chaman Q&A 1

QL. Reference to the drawing regarding 110 personnel Barracks with 579 GSM, 515.4 NSM for
billeting, and 38.16 NSQ for storage will not be enough for 110 personnel, shall the design be
modified to fulfill the requirements,

Al. Yes, please adjust the design if the discrepancies are significant.

Q2. A space of 704 SM (see drawings) for 10 female personnel seems to be larger than the actual
requirements, shall the design be modified or no change is necessary
A2. On the BP Women Barrack sketch, the dimensions are given in FEET. So, it’s
704 Square Feet, (not Square Meters).

Q3. The scope calls for Kiosks of 8.6 SM each at the ECP, but the drawing shows covered
Canopy, shall we provide canopy at the inspection points and lanes
A3. Yes, a canopy is needed. This area is of a very similar design with a Highway
Toll Plaza.

Q4. The location of sliding and drop arm gates are not indicated in the drawings, shall we
provide steel sliding/swing and arm gates across all lanes
A4. Yes, both drop arms and swing/sliding gates are needed just pass the kiosks.

Q5. Please refer proposal schedule items 004f and 004g regarding (Water Treatment and Storage
Facility) & (Well House and Water Treatment Plant) respectively. These two items are almost
identical and duplicated. In our interpretation item 004g; “Well House and Water Treatment
Plant” will serve the purpose for water treatment. Could you please make verification about the
issue?
A5. Item 0049 should only say “Well House” — this item shall apply to just the
construction of the well house building under a separate bid item. The actual well,
pumps, etc., shall be included in Item 004f along with the Water Treatment. See
Corrected Bid Schedule reflecting this change.

Q6. Refer to the subject RFP for Weish Chama Border Control Crossing the last date given for
Past Performance Questionnaire Submission is March 02, 2011 at page 15, of the RFP (attached)
where as the RFP is released on March 07, 2011. Therefore, please confirm what the last for
submission of Past Performance Questionnaire is.
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AG6. This is an error in the RFP. The Past Performance Questionnaires are due NLT
the Closing Time/Date of the RFP.

Q7. Please provide site plans indicating the aggregate and concrete roads and pedestrian

walkways. For example; There is no road shown on A01 drawing to TP-3 and 1G-1/2 buildings.
A7. There is no need for that as the ENTIRE compound area around the
Transloading Dock and the Warehouses shall be made for vehicular traffic.

a)

b)

d)

As a rule, wherever roads are left undefined inside a fenced compound, the
intention is for the entire area to be made for traffic. Otherwise, the contractor
shall design the vehicular traffic reasonably close to the wadi, to the fence and to
the perimeter wall as to allow for ample space to maneuver. Within such an area
sidewalks MAY not be needed. This includes the utility traffic for the WT and
the DFAC, and the Outbound and Inbound Cart & Pedestrian Traffic.

Building C-1 is contained inside an almost continuous double line — this is
intended to represent a AT concrete barrier. The area contained by the barrier
around building C-1 is a pedestrian sidewalk.

Aside of what is being suggested by the government, the contractor may use his
experience and should propose alternate vehicular and sidewalk designs that
may be more economical, but that will still satisfy the functional needs of the
facility.

Sidewalks are specifically shown at the 3 barracks compounds, but there too, the
contractor may suggest alternate designs for economical and functional reasons.

Q8. Regarding the past experience factor of the evaluation, one of the requirements in this factor
is to demonstrate a project been performed in Afghanistan. Will the submittal of a nominated
sub-contractor past experience with more than 20% works to be performed satisfy the
requirement of (a project been performed in Afghanistan)? We are willing to use our nominated
sub-contractor past experience as a prime contractor to satisfy this requirement. Other
requirements are met by the prime contractor. Please advice.
A8. No. Per Section 00113, Technical Experience Factor 4.1.1.1: “...forms shall be used to
provide descriptions of projects which show PRIME CONTRACTOR experience with the
features/ activities delineated in paragraph 4.1.1.2. Experience as a Sub-Contractor will not
be considered as meeting the above requirement for Experience.”

(End of Summary of Changes)



