

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 26-Apr-2009	4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY AFGHANISTAN ENGINEER DISTRICT US ARMY CORPS OF ENGINEERS KABUL APO AE 09356		CODE W917PM	7. ADMINISTERED BY (If other than item 6) See Item 6	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W917PM-09-R-0025
			X	9B. DATED (SEE ITEM 11) 26-Mar-2009
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offer <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SUBJECT: ANA KMTC NEW WATER SOURCE, KABUL, AFGHANISTAN The purpose of this amendment is to incorporate the following: 1. The proposal due date has been changed from 4 May 2009 to 6 May 2009, at 5:00 PM Kabul Local Time. 2. Change Section 00010 - Solicitation Contract Form, SECTION 00010, PROPOSAL SCHEDULE (See Attachment).				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 26-Apr-2009

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

SECTION 00010**SECTION 00010****PROPOSAL SCHEDULE**

The Contractor shall provide a price for all items. The Government will evaluate the Contractor's entire proposal to determine which proposal represents the best value to the Government.

No.	Description	Qty	Unit	Unit Price	Total Amount
1. Base Schedule:					
	0001 Survey & Design Costs:	1	LS	xxx	\$ _____
	0002 Mobilization	1	LS	xxx	\$ _____
	0003 Demobilization	1	LS	xxx	\$ _____
	0004 As-Built Drawings	1	LS	xxx	\$ _____
	0005 Site Development (Construction)				
	0005AA UXO and De-Mining Area	1	LS	xxx	\$ _____
	0005AB Demolition & Site Grading	1	LS	xxx	\$ _____
	0005AC Access Roads, Sidewalks, Parking	1	LS	xxx	\$ _____
	0005AD Production Well "A" (New well, well pump, valves, meter, piping, chlorination sys. etc)	1	LS	xxx	\$ _____
	0005AE Production Well "B" (New well, well pump, valves, meter, piping, chlorination sys. etc)	1	LS	xxx	\$ _____
	0005AF Pump Testing	1	LS	xxx	\$ _____
	0005AG Water Quality Testing	1	LS	xxx	\$ _____
	0005AH Main Water Supply Line "A" (Well to existing KMTC Water Storage Tank)	1	LS	xxx	\$ _____
	0005AJ Main Water Supply Line "B" (Well to existing KMTC Water Storage Tank)	1	LS	xxx	\$ _____

0005AK Pump Control Systems 1 LS xxx \$ _____
 (Control system connection between KMTC storage tank and new wells)

0005AL Electrical Distribution System 1 LS xxx \$ _____
 (Complete electrical generation system, electrical distribution and fuel storage)

0005AM Security Fencing and Gates 1 LS xxx \$ _____

Sub-Total Site Development only \$ _____

No.	Description	Qty	Unit	Unit Price	Total Amount
-----	-------------	-----	------	------------	--------------

0006 BUILDINGS:

0006AA Well House "A" 1 LS xxx \$ _____

0006AB Well House "B" 1 LS xxx \$ _____

0006AC Generator Shelter 1 LS xxx \$ _____

0006AD Fuel Storage Tanks & Shelter 1 LS xxx \$ _____

Sub-Total Buildings only \$ _____

0007 DBA Insurance 1 LS xxx \$ _____

TOTAL BASE SCHEDULE ITEMS \$ _____
 (total of all above costs - includes design and construction)

2. Option Items:

0008 Well Survey (2): 1 LS xxx \$ _____

0009 Pump Tests (2) 1 LS xxx \$ _____

0010 Water Quality Analyses (2) 1 LS xxx \$ _____

TOTAL OPTION ITEMS \$ _____
 (total of all above costs - includes design and construction)

TOTAL SCHEDULE ITEMS \$ _____

(End of Summary of Changes)