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SITE ASSESSMENT

The findings of the site assessment survey indicate the property meets the general
requirements of the proposed facility based on:
o Ownership: Property solely held by the Government of Afghanistan (GoA)

e Surrounding land use: Proposed site is surrounded by governmental land
(paved road to north, Mol buildings to east (Fire Dept HQ) and west (Fire
Station and warehouse), and German Coalition Force-occupied buildings to
south.

e Existing structures: No permanent buildings within proposed site, though,
nearby is the Mol Fire Department HQ (admin building) and a Fire Station.
Also, there is a compound occupied by the German Coalition force adjacent
to the southern boundary of site.

e Security: Part of a larger Mol Compound, with an existing perimeter fence,
the proposed site has 1 Entry Control Point (ECP) on the western edge.

e Power: The nearby Fire Department buildings reportedly receive municipal
power, although capacity is insufficient for addition of proposed UP District
HQ.

o Water: Water is available from a continuous municipal supply. The 3” supply
line from the Fire Dept HQ to the Fire Station passes directly through the
proposed site, with an existing water tap located onsite.

o \Waste Water: From discussion with onsite personnel, all wastewater from all
existing buildings located within the Mol Compound including the German
Coalition Force occupied area, flows untreated and directly into the Kabul
River, located to the south of proposed site.

e Constructability: Property is level and within Mol Fire Department HQ
Compound boundaries. Abandoned vehicles and ongoing construction is
currently occupying site.

¢ Drainage: No significant drainage issues or erosion features. Site drainage
ditches located along perimeter of parcel flow gently towards southeast
corner.

e Road access: Site adjacent to a secondary paved road (Kabul-Jalalabad
Road) with two common use ECPs. Currently, one existing gate, located at
the NW corner, is locked and not used in lieu of a new gate for the
maintenance warehouse located to the west.

e Landmines/ UXO: No indication of UXO hazards

e Area resources: Some construction materials (sand, gravel, rock, crushed
stone, and diesel fuel) available from surrounding areas (8-50km). Other
materials (brick, steel bars, cement, and machinery) can be mobilized from
Kabul city markets (2-8km).
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SITE ASSESSMENT

This site assessment did not include non scope items such as subsurface investigation and civil
surveying. This Site Assessment Survey Report was produced under the direction of the
Project Manager and reviewed by the Project Principal.

Daniel W. Kraft Michael W. Midkiff
MACTEC Project Manager MACTEC Project Principal
LIMITATIONS

The findings and opinions presented are relative to the dates of our site work and should not be
relied on to represent conditions at substantially later dates.

The opinions included herein are based on information obtained during the study and on
MACTEC's experience. If additional information becomes available that might impact our
conclusions, we request the opportunity to review the information, reassess the potential
impacts, and modify the report, if warranted. If this assessment included a review of documents
prepared by others, MACTEC has no responsibility for the accuracy of information contained
therein.
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1 SITE ASSESSEMENT

1.1 UNIFORM POLICE DISTRICT HQ, DISTRICT # 09,
KABUL, KABUL PROVINCE

1.1.1 INTRODUCTION

MACTEC Engineering and Consulting, Inc. (MACTEC) conducted a site assessment survey on
11 March 2009 of a 0.4293-hectare (4,293 m?) parcel of master planned land specified for the

Ministry of Interior (Mol), Afghan National Police, Uniform Police District HQ, located in District
#09 of Kabul city, Kabul Province.

1.1.2 EXISTING CONDITIONS

The proposed site is located along the Jalalabad-Kabul Road, approximately 2.5 kilometers east
of downtown Kabul. The site is located within a Mol compound which was previously called the
Central Fire Station.

The site is clear in its own right, but is centered within other organizational areas, located within
the overall Mol Compound. To the east and west are Mol Fire Department Buildings, and to the
south is a German coalition force’s compound currently under construction. Surrounding land
conditions:

North: Kabul-Jalalabad Road

South: A gravel lane, then German compound

East: Fire Department HQ buildings, and then residential land
West: Fire Station Building and Warehouse
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SITE ASSESSMENT

FIGURES
UNIFORM POLICE DISTRICT HEADQUARTERS, DISTRICT #09,
KABUL, KABUL PROVINCE
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SITE ASSESSMENT

Figure 1 - Aerial Site Photo
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SITE ASSESSMENT

Figure 2 - Site Delineation Coordinates
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Table 1-1: Site Delineation Coordinates
Site . - Corner : : Elevation
Description Site Location Point Longitude Latitude (m)
Uniform Police | Kabul city P1 34° 32'02.57" N | 69°12'14.14" E 1,811
Distr!ct HQ, District #09, P2 34° 32'04.65” N | 69°12'17.80" E 1,810
District #09, Kabul, Kabul P3 | 34°3203.39° N | 69° 12'18.73" E 1,811
Kabul Province P4 | 34°3202.50°N | 69° 12'1890°E | 1,809
P5 34° 32’02.46” N | 69°12'14.22" E 1,810
4




SITE ASSESSMENT

Figure 3 - Land Use of Surrounding Area
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SITE ASSESSMENT

Figure 4 - Construction Resources
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SITE ASSESSMENT

1.1.3 CONCEPTUAL MASTER PLAN/SITE PLAN

Figure 5 — Master Plan Map
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SITE ASSESSMENT '

APPENDIX A
SITE PHOTOGRAPH DIRECTION AND PHOTOGRAPHS
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SITE ASSESSMENT
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. SITE ASSESSMENT .

Site Corner (Near Point #1)- Elev. 1,811m; 34° 32’ 02.57" North, 69° 12" 14.14" East

A- to East: Near Point 1 B- to Southeast: Near Point 1
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SITE ASSESSMENT

Site Corner Point #2- Elev. 1.810m; 34° 32’ 04.65” North, 69° 12" 17.8” East

D- to West: E- to North:

- ™ Secondary ECP

F- to East:
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SITE ASSESSMENT

Site Corner Point #3- Elev. 1,811m; 34° 32’ 03.39” North, 69° 12" 18.73" East
G- to North:

Abandoned Vehicles

Site Corner Point #4- Elev. 1,809m; 34° 32’ 02.5” North, 69° 12" 18.90" East
H- to North:
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SITE ASSESSMENT

Atop Fire Station along Southern Edge of Site (Near Point #5)- Elev. 1,810m: 34° 32' 02.46"
North, 69° 12’ 14.22” East

I- to Northwest: J- to North:

TSR g

K- to Northeast: L- to East:

FEmle S

Fire Department HQ ' - . Fire Department HQ

German Camp
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SITE ASSESSMENT

Atop Fire Department HQ along Eastern Edge of Site (Near Point #3 and Point #4)

M- to Southwest N- to West

Fire Station P5 P1

Fire Station

o

Guard H
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SITE ASSESSMENT

APPENDIX B
FIELD REPORTS (PASHTU AND ENGLISH)
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SITE ASSESSMENT
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SITE ASSESSMENT
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SITE ASSESSMENT
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SITE ASSESSMENT
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SITE ASSESSMENT
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SITE ASSESSMENT
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SITE ASSESSMENT

Field Report
Name of Site: Uniform Police District #09 HQ, Kabul

Date of Assessment: 11-Mar- 2009
Names of Engineers: MACTEC rep. M. Ayaz, Aminullah

Security: GOOD ¥ NORMAL BAD
Elevation: 1,810 meter

Property Ownership questions:
MOI rep. Sayed Agha Government owns land.

Location: Kabul-Jalalabad road, across from Microrian
Housing Development

SITE GENERAL CONDITIONS

Current land use of proposed site:

The site is currently open land with parked nonworking vehicles. Site is level and is located adjacent to
the Kabul-Jalalabad Road,

Site Corner Locations (GPS Coordinates)

Corner#1-
Photo: A, B, C

Elev.1,811m, N: 34° 32’ 02.57” ', E: 69° 12’ 14.14”
Corner#2-

. Photo: D, E, F
Elev.1,810m, N: 34° 32’ 04.65", E: 69° 12" 17.80"
Corner#3 - |
Elev.1,811m, N: 34° 32' 03.39”, E: 69° 12" 18.73" Photo: G
Corner#4
Elev.1,809m, N: 34° 32' 02.5", E: 69° 12" 18.90” Photo: H
Corner#5 —
Elev.1,810m, N: 34° 32 02.46”, E: 69° 12" 14.22” Photo: I, J, K, L

EXISTING FACILITIES ON SITE or NEARBY BUILDING

No permanent buildings exist on proposed site, but there are nearby buildings: one Fire Station, one
German Coalition Force Compound, and one Fire Department HQ.

Land Use of the surrounding area
North: Kabul-Jalalabad Road

South: Building for Pump Station and buildings under construction for German Coalition Force
Compound

East: ECP and Fire Department HQ (admin building)

West: Open land for Fire Station use, then warehouse.

Can Site be expanded? If Yes, Which Direction? And, Is Land Available?
No.

22 MACTEC Project 6151-08-0328
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SITE ASSESSMENT

Extra material at site:
No.

Utilities
A. Electricity

The Fire Department HQ and Fire Station have recently received an upgrade in supply to 3 Phase, using
a 4x35mm cable, though KW capacity is not known. This supply provides power for the Mol Compound.

Note: The main power supply cable from HQ building to Fire Station passes through the proposed site.
B. Water

The Fire Department HQ and Fire Station are connected to a continuous municipal water supply network
with a 5" pipe. There is a 3” pipe passing through proposed land.

C. Sewage
In the past, the site was connected to the Microrian Station, which is now inoperable.

Currently, raw sewage is discharged directly into the nearby Kabul River. All the sewage from the Fire
Department (HQ, Fire Station) and the German Coalition Force Compound flow into existing 6”pipes. All
sewage pipes are located outside the proposed PD-9 site area.

Constructability of the Site

¥Concrete

Vehicle access (condition of roads) Asphait Gravel Bad

Site is adjacent to Kabul-Jalalabad main road, while Fire Department compound roads are concrete.
What problems in winter season or rainy season?

No problems .

Topography
Terrain slopes gently towards southeast corner (Point #4).

A. Hills (Grids)

No.

B. Depressions (Grids)

Main easterly area is slightly depressed versus smaller western triangular tract..
C. Wadis (Grids) D Washouts |:| Photos Taken
No.

D. Drainage Issues/ Flood Control

N/A.

E. Isolation.

None.

F. Mines & Demining

None.
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SITE ASSESSMENT

LOCAL or NEARBY RESOURCES:

Unskilled labors will be mobilized from Kabul; wage $6-$7/day.
Skilled labors will be mobilized from. Kabul, wage $12-$17/day.

* Material like Sand, Gravel, Stone, Bricks - Not Available ¥ Available Deh Sabz and various
nearby areas (8km-50km)

Crushed gravel : Deh Sabz, 8km

Other material like Cement, Steel bar, Lime, Gypsum will be mobilized from : Kabul Major Market

2-8km

* Telephone communication Not Available v Available at site

, Fuel For heating and cooking Not Available ¥ Available ( wood, diesel) Nearest fuel point,
500 meters

* Public Transportation Not Available Scarce ¥ Available ( Buses, Taxis, Coaches)

» Construction Machinery and Equipment will be mobilized from Kabul-Jalalabad Road (3-15km)

+ Fuel For machines Not Available v Available Nearest fuel point, 500 meters
Clinic Not Available v Available Across Jalalabad Road in Microrian
Housing Development

+Other: Recommendation of Fire Department Chief: Place proposed UP District building at the east part
of the site, keeping the western part for parking.
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