

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1   3	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 10-Feb-2011		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY AFGHANISTAN DISTRICT SOUTH (AES) US ARMY CORPS OF ENGINEERS APO AE 09355		CODE W5J9LE		7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W5J9LE-11-R-0024	
				X		9B. DATED (SEE ITEM 11) 07-Feb-2011	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  W5J9LE-11-R-0024; Troop Housing Phases 4 & 5, Kandahar  This Amendment Corrects the Proposal Schedule to properly tally the Base Proposal Clins (0001-0018).  Please note the deadline for Questions is now 22 FEB 2011 at 1400 Hrs (Kandahar time).  The Solicitation Due Date is 11 MAR 2011 at 1400 Hrs (Kandahar Time).  All other terms and conditions for this solicitation remain unchanged.  Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		10-Feb-2011	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 11-Feb-2011 02:00 PM to 11-Mar-2011 02:00 PM.

The following have been modified:

PROPOSAL SCHEDULE

<u>PROPOSAL SCHEDULE</u>				
PROJECT & LOCATION: Troop Housing Phase 4 & 5 KAF, Afghanistan				
<u>WORK ITEM</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u>	<u>TOTAL</u>
0001	Mobilization/Demobilization Phase 4 & 5	1	LS	
<b>Design &amp; Construction Phase 4 Troop Housing</b>				
<b>0002</b>	<b>Design &amp; Construct Site Work</b>			
0002AA	Design & Construct Site Grading	1	LS	
0002AB	Design & Construct Storm Sewer Collection System	1	LS	
0002AC	Design & Construct Telecommunications Information Systems Distribution	1	LS	
0002AD	Design & Construct Water Distribution System to include water storage tank, booster pump station and piping	1	LS	
0002AE	Design & Construct Sanitary Sewer Collection System to include sewage holding tanks and piping	1	LS	
0002AF	Design & Construct Electrical Distribution System to include Generators & Fuel Storage	1	LS	
0002AG	Provide Landscaping	1	NTE	\$ 30,000.00
0003	Construct Troop Housing Phase 4 Building # 1	1	LS	
0004	Construct Troop Housing Phase 4 Building # 2	1	LS	
0005	Construct Troop Housing Phase 4 Building # 3	1	LS	
0006	Construct Troop Housing Phase 4 Building # 4	1	LS	
0007	Construct Troop Housing Phase 4 Building # 5	1	LS	
0008	Construct Troop Housing Phase 4 Building # 6	1	LS	
0009	Construct Troop Housing Phase 4 Building # 7	1	LS	
<b>Design &amp; Construction Phase 5 Troop Housing</b>				
<b>0010</b>	<b>Design &amp; Construct Site Work</b>			
0010AA	Design & Construct Site Grading	1	LS	
0010AB	Design & Construct Storm Sewer Collection System	1	LS	
0010AC	Design & Construct Telecommunications Information Systems Distribution	1	LS	
0010AD	Design & Construct Water Distribution System to include water storage tank, booster pump station and piping	1	LS	
0010AE	Design & Construct Sanitary Sewer Collection System to	1	LS	

	include sewage holding tanks and piping			
0010AF	Design & Construct Electrical Distribution System to include Generators & Fuel Storage	1	LS	
0010AG	Provide Landscaping	1	NTE	\$ 30,000.00
0011	Construct Troop Housing Phase 5 Building # 1	1	LS	
0012	Construct Troop Housing Phase 5 Building # 2	1	LS	
0013	Construct Troop Housing Phase 5 Building # 3	1	LS	
0014	Construct Troop Housing Phase 5 Building # 4	1	LS	
0015	Construct Troop Housing Phase 5 Building # 5	1	LS	
0016	Construct Troop Housing Phase 5 Building # 6	1	LS	
0017	Construct Troop Housing Phase 5 Building # 7	1	LS	
0018	Defense Base Act Insurance	1	LS	
<b>TOTAL BASE BID (CLINS 0001 thru 0018)</b>				
	<b>Optional Bid Items</b>			
0019	Construct Concrete sidewalks Phase 4	1	LS	
0020	Construct Bunkers Phase 4	1	LS	
0021	Construct Troop Housing Phase 4 Building # 8	1	LS	
0022	Construct Concrete sidewalks Phase 5	1	LS	
0023	Construct Bunkers Phase 5	1	LS	
0024	Construct Troop Housing Phase 5 Building # 8	1	LS	
0025	Connect water and sewer utilities to existing base utility infrastructure	1	LS	
0026	Connect communications to existing communication infrastructure, designated as future connection	1	LS	
0027	Include electrical transformers and secondary duct bank in lieu of generators and fuel tanks IAW contract documents.	1	LS	
0028	Eliminate latrines which also includes eliminating the supporting site infrastructure, water and sewer, utilities	1	LS	
<b>TOTAL BASE BID &amp; OPTIONS (Items 0001 thru 0028)</b>		1	LS	

(End of Summary of Changes)